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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR 
e-TENDERING FORMING PART OF BID DOCUMENT 

 
The Executive Engineer, CED-I, Civil Construction Unit (CCU), Ministry of Environment, 

Forest & Climate Change (MoEF&CC), CGO Complex, Lodhi Road, New Delhi -110003 
(email- eeced1ccu-mef@nic.in) invites on behalf of President of India online item rate bids in 
two bid system (eligibility cum technical and financial bid) from the eligible architects/ 
consultants for the following work :- 
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* To be filled by the EE, CED-I, CCU. 
 

1. The intending Architectural Consultants/Bidders must read the terms and conditions of NIT 
carefully. He should only submit his bid if he considers himself eligible and he is in possession 
of all the documents required. The bidder who fulfils the following criteria shall be eligible to 
apply: 

 
a) Should have satisfactorily completed the works as mentioned below during the last Seven 

years ending last day of the month previous to the one in which tenders are invited- 
 

(i) Three similar consultancy works each costing not less than Rs. 151.20 Lakhs or two 
similar consultancy works each costing not less than Rs. 226.79 Lakhs or one similar 
consultancy work costing not less than Rs. 302.39 Lakhs.   

 
“Similar Work” shall mean Providing consultancy services for the 
construction/development of building/ Zoo project/public garden having minimum 
plinth area of 22,000 Sqm and development work of minimum 128 acre area, having 
DPR completed under one agreement. 



Insertion: NIL    Correction: NIL    Deletion: NIL                     AE(P)                   EE(P)                       Page | 3 

 Note-1: For this purpose, “Cost of work” shall mean gross value of the completed 
consultancy work. This should be certified by an officer not below the rank of Executive 
Engineer / Project Manager or equivalent. 

In case the certificate of work experience has been issued by any Pvt. Firm / Agency 
/ Builder, the bidders will have to submit the documentary proof of the TDS (Form 
-26AS) with income tax department to ensure actual value of work done. 

The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum; calculated from the date 
of completion to previous day of last date of submission of tenders. 

b) Should have had Average Annual Financial Turnover of Rs. 113.40 Lakhs on consultancy 
works during the last three years ending 31st March 2025 (Scanned copy of Certificate 
from CA with Unique Document Identification Number (UDIN) to be uploaded). The 
value of annual turnover figures shall be brought to the current value by enhancing the actual 
turnover figures at simple rate of 7% per annum. 

 
c) Should not have incurred any loss (profit after tax should be positive) in more than two years 

during the available last five consecutive balance sheets (standalone financial statement), 
ending 31st March 2025. 
 

d) Should have a Banker's Certificate from a commercial Bank for Rs. 151.20 Lakhs or Net 
Worth certificate of minimum Rs. 37.80 Lakhs issued by certified chartered accountant 
with UDIN (Scanned copy of original to be uploaded). 

 
2. This information and Instructions for bidders posted on website shall form part of bid 

document. 
 

3. The bid document consisting of the set of terms and conditions of the contract to be complied 
with and other necessary documents can be seen and downloaded from website 
www.etender.cpwd.gov.in free of cost. 
 

4. The bid can only be submitted after deposition of original EMD either in the office of 
Executive Engineer inviting bids or division office of any Executive Engineer, CPWD/ CCU, 
MoEF&CC within the period of bid submission and uploading the mandatory scanned 
documents such as Insurance Security Bond, Account payee Demand draft or Banker’s Cheque 
or Fixed Deposit Receipts or/ and Bank Guarantee including e-Bank Guarantee (for balance 
amount as prescribed) from any of the Commercial Bank towards EMD in favour of 
“Executive Engineer, CED-I, CCU, MoEF&CC, New Delhi”, receipt for deposition of 
original EMD to division office of any Executive Engineer (including NIT issuing EE/AE), 
CPWD/CCU, MoEF&CC and other documents as specified. 

 
5. Those consultants who are not registered or have not updated their profile on the website 

mentioned above, are required to get registered / update their profile beforehand. The necessary 
training materials including the videos with step-to-step process are available on download 
section of https://etender.cpwd.gov.in. 
 

6. The intending bidder must have valid Class-III digital signature with encryption key (combo 
type) to perform any operations / transactions on the e-tendering portal / website and the bidder 
should download and install the eMsigner on their system as per instructions available on 
download section of https://etender.cpwd.gov.in. 
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7. On opening date, the consultant can login and see the bid opening process. After opening of 

bids, he will receive the competitor bid sheets. 
 

8. Bidders can upload documents in the form of JPG format and / or PDF format. 
 

9. Bidders must ensure to quote rate in the prescribed column(s) meant for quoting rate in figures 
appears in yellow colour and the moment rate is entered; it turns sky blue.  
 
In addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted 
by the bidder, rate of such item shall be treated as "0" (ZERO). 
 
However, if a tenderer quotes nil rates against each item in item rate tender or does not quote 
any percentage above/below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as lowest 
tenderer. 
 

10. The Eligibility/Technical Bid shall be opened first on due date and time as mentioned above. 
The time and date of opening of financial bid of contractors qualifying the technical bid shall 
be communicated to them at a later date. 
 

11. Pre-bid conference shall be held at office of CE, CCU, 7th floor CGO Complex, Lodhi 
Road, New Delhi -110003 at 17:00 Hrs. on 27.07.2026 to clear the doubt of intending bidders, 
if any. After pre-bid conference, certain Clarification / modifications may be issued by 
uploading on website. All such modifications/ addendums/ corrigendum, shall be uploaded on 
website only. 
(**To be filled by EE) 
 

12. The department reserves the right to reject any prospective application without assigning any 
reason and to restrict the list of qualified consultants to any number deemed suitable by it, if 
too many bids are received satisfying the laid down criterion. 
 

13. The Affidavits as prescribed in the NIT are to be submitted on stamp papers duly attested 
by a Public Notary. 

 
14. The Consultant/Architectural firms shall have to engage sub-consultant (if not having in house 

expertise) with requisite experience. 
 

15. In particular, Bidder shall engage internationally/ nationally reputed zoo-design, habitat-
immersion, interpretation and life-support specialists as sub-consultants. 

 
16. The consultant shall submit the credentials of such sub- consultants within 15 days of date of 

start of work to the Engineer-in-charge for approval. The consultant shall submit a list of all 
sub-consultants/domain expert having experience of executing at least 1 number similar 
project in the last 07 years. The consultant will get the above sub-consultants approved from 
the department before assigning any job to them. The consultant shall obtain approval of 
Engineer-in-charge before engaging/entering into MOU with the sub- consultants. The 
consultant shall submit the MOU/agreement with such sub-consultants to the Engineer-in- 
Charge for record. A penalty of Rs. 1000/- per day shall be levied on the consultant for each 
day’s delay in submitting the list of sub-consultants for each discipline as per above. 
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17. List of Documents to be scanned and uploaded within the period of tender submission 

 
(i) Insurance Surety Bond, Demand Draft/ Account Payee Banker's Cheque / FDR/ Bank 

Guarantee of any commercial Bank against EMD. 
 

(ii) Receipt for deposition of original Earnest Money Deposit (EMD) to any division office 
of CPWD/CCU in prescribed form (Form ‘H’). 
 

(iii) Letter of transmittal (Form ‘D’). 
 

(iv) Details of personnel to be employed on this work (Form ‘E’). 
 

(v) Experience of Team Leader (Form ‘F’). 
 

(vi) Experience of Team Members (Form ‘G’). 
 

(vii) Certificate of Financial Turnover from CA (Form ‘A’).  
 

(viii) Banker’s certificate or Net worth (Form ‘B’ and ‘B-1’). 
 

(ix) Applicant’s Similar Work Experience in Proforma along with user department 
certificates for work experience containing information desired for evaluation of bids 
(Form ‘C’) 
 
(In case of Consultancy works of private nature, other than Central/State 
Government/Central Autonomous Body/Central Public Sector undertaking/City 
Development Authority/ Municipal Corporation of city), they shall be required to submit 
copy of Agreement & Final Bill and TDS certificates for Consultancy works issued by 
respective clients.  
 

(x) GST registration Certificate, if already obtained by the bidder.  
 

If the bidder has not obtained GST registration as applicable, then he shall scan and 
upload following undertaking along with bid documents. 
 
"If work is awarded to me, I/we shall obtain GST registration certificate as applicable 
(GST registration of the state where work is to be executed i.e. Delhi) within one month 
from the date of receipt of award letter or before release of any payment by CCU, 
whichever is earlier, failing which I/we shall be responsible for any delay in payments 
which will be due towards me/us on account of the work executed and/or for any action 
taken by CCU or GST department in this regard". 

(xi) Affidavit for Non-Black Listing should be furnished on Rs.100/- non-Judicial stamp 
paper attested by Notary (Form ‘J’) 
 

(xii) Affidavit for Conflict of Interest, Correctness of Information and Integrity (Form ‘M’). 
 

(xiii) Any other document as specified in the bid documents. 
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If any required document is not scanned and uploaded while submitting bid, the bid 
submitted shall become invalid and will not be considered in e-Tendering process and the 
bid shall be summarily rejected. 

 

Executive Engineer, CED-I, CCU  
(For and on behalf of the President of India) 
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Chapter-2 
Notice Inviting ‘E’-tender’ 

 
1. Online item rate bids in two bid system (eligibility cum technical and financial bid) are invited 

on behalf of President of India from the eligible reputed architects/ consultant firms for the 
work “Consultancy services for modernization of National Zoological Park, New Delhi’’. 
 
1.1 The intending Architectural Consultants/Bidders must read the terms and conditions of 

NIT carefully. He should only submit his bid if he considers himself eligible and he is in 
possession of all the documents required. The bidder who fulfils the following criteria shall 
be eligible to apply: 

 
a. Should have satisfactorily completed the works as mentioned below during the last 

Seven years ending last day of the month previous to the one in which tenders are 
invited- 

 
(i) Three similar consultancy works each costing not less than Rs. 151.20 Lakhs 

or two similar consultancy works each costing not less than Rs. 226.79 Lakhs 
or one similar consultancy work costing not less than Rs. 302.39 Lakhs.   

 
“Similar Work” shall mean Providing consultancy services for the 
construction/development of building/ Zoo project/public garden having 
minimum plinth area of 22,000 Sqm and development work of minimum 128 
acre area, having DPR completed under one agreement. 
 

  Note-1: For this purpose, “Cost of work” shall mean gross value of the 
completed consultancy work. This should be certified by an officer not below 
the rank of Executive Engineer / Project Manager or equivalent. 

In case the certificate of work experience has been issued by any Pvt. Firm / 
Agency / Builder, the bidders will have to submit the documentary proof of the 
TDS (Form -26AS) with income tax department to ensure actual value of work 
done. 

The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum; calculated from the date 
of completion to previous day of last date of submission of tenders. 

 
b. Should have had Average Annual Financial Turnover of Rs. 113.40 Lakhs on 

consultancy works during the last three years ending 31st March 2025 (Scanned copy 
of Certificate from CA with Unique Document Identification Number (UDIN) to be 
uploaded). The value of annual turnover figures shall be brought to the current value 
by enhancing the actual turnover figures at simple rate of 7% per annum. 

 
c. Should not have incurred any loss (profit after tax should be positive) in more than 

two years during the available last five consecutive balance sheets (standalone 
financial statement), ending 31st March 2025. 
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d. Should have a Banker's Certificate from a commercial Bank for Rs. 151.20 Lakhs 
or Net Worth certificate of minimum Rs. 37.80 Lakhs issued by certified chartered 
accountant with UDIN (Scanned copy of original to be uploaded). 

 
1. The proposed work is aimed for modernization of National Zoological Park, New 

Delhi. 
 

2. Agreement shall be drawn with the successful Bidder on prescribed Form. Bidders shall 
quote his rates as per various terms and conditions of the said form which will form part 
of the agreement.  

 
3. The time period for carrying out the work is 29 months or 3 months after completion of 

construction work whichever is later. 
 

4. The site of the work is available.  
 

5. The bid document consisting of terms and conditions of the contract to be complied with 
and other necessary documents can be seen on website www.etender.cpwd.gov.in free 
of cost.  

 
6. After submission of the bid the Bidder can re-submit revised bid any number of times but 

before and up to the specified last date and time for submission of bid. 
 

7. While submitting the revised bid, the bidder can revise the rate of one or more item(s) 
any number of times (he need not re-enter rate of all the items) but before last time and 
date of submission of bid as notified. 

 
8. Earnest Money in the form of Insurance Surety Bonds, Account Payee Demand Draft, 

Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee including e- Bank Guarantee 
(for balance amount as prescribed) from any of the Commercial Banks (drawn in favour 
of Executive Engineer, CED-I, CCU, MoEF&CC, New Delhi) shall be scanned and 
uploaded to the e-Tendering website within the period of bid submission. The original 
EMD should be deposited either in the office of Executive Engineer inviting bids or 
division office of any Executive Engineer, CCU/CPWD within the period of bid 
submission. The EMD receiving Executive Engineer (including NIT issuing EE/AE) shall 
issue a receipt of deposition of earnest money deposit to the bidder in a prescribed format 
(enclosed) uploaded by tender inviting EE in the NIT. 

 
A part of earnest money is acceptable in the form of bank guarantee also. In such case, 
minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in 
shape prescribed above, and balance may be deposited in shape of Bank Guarantee including 
e- Bank Guarantee of any Commercial bank having validity for a period of 180 days or more 
from the last date of receipt of bids which is to be scanned and uploaded by the intending 
bidders.  
 
Copy of Enlistment/empanelment Order and certificate of work experience and other 
documents as specified in the notice inviting e- tender shall be scanned and uploaded on the e-
Tendering website within the period of bid submission. However, certified copy of all the 
scanned and uploaded documents as specified in e- tender notice shall have to be submitted by 
the lowest bidder within a week physically in the office of tender opening authority. Online 
bid documents submitted by intending bidders shall be opened only of those bidders, whose 
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original EMD deposited with any division of CPWD/CCU and other document scanned and 
uploaded are found in order. 
 
9. The bid submitted shall become invalid and e-Tender processing fee (if applicable) shall 

not be refunded if: 
 
(i) The bidder is found ineligible. 

 
(ii) The bidder does not upload scanned copies of all the documents stipulated in the bid 

document. 
 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of submission 
of bid and hard copies as submitted physically by the lowest bidder in the office of bid 
opening authority. 
 

(iv) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 
percentage above/below on the total amount of the tender or any section / sub head in 
percentage rate tender, the tender shall be treated as invalid and will not be considered as 
lowest tenderer. 

 
10. The bidder whose bid is accepted will be required to furnish performance guarantee. This 

guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, 
Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance 
with the prescribed form. In case the consultant fails to deposit the said performance 
guarantee, the Earnest Money deposited by the consultant shall be forfeited automatically 
without any notice to the consultant. The earnest money deposited along with bid shall be 
returned after receiving the aforesaid performance guarantee. 

 
11. The description of the work is as follows: “Consultancy services for modernization of 

National Zoological Park, New Delhi” 
 
Each bidder should fully acquaint himself of all local conditions, local bye laws and factors, 
details of ownership of the said plot of land which may have any effect on the execution of 
services covered under this document and specifications. It must be understood and agreed that 
all the factors have properly been investigated and considered by the Bidders before submitting 
the proposals. CCU will not entertain any claim or financial adjustment or modifications in 
time schedule which arise due to inadequate appreciation by the Bidder at the time of 
submission of bid. The bidders are strongly advised to inspect the site and assess all site 
conditions including geotechnical conditions. 
 
Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their bid. A bidders shall 
be deemed to have full knowledge of the site whether he inspects it or not and no extra charge 
consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 
responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a bid by a 
bidder implies that he has read this notice and all other contract documents and has made 
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himself aware of the scope and specifications of the work to be done and of conditions and rates 
at which stores, tools and plant, etc. will be issued to him by the Government and local 
conditions and other factors having a bearing on the execution of the work. 
 
12. The competent authority on behalf of the President of India does not bind itself to accept 

the lowest or any other bid and reserves to itself the authority to reject any or all the bids 
received without the assignment of any reason. All bids in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put forth 
by the bidders shall be summarily rejected. 

 
13. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the consultants who resort to canvassing will be liable for 
rejection. 

 
14. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidders shall be bound to perform the 
same at the rate quoted. 

 
15. The consultant/bidder shall not be permitted to bid for works in the CCU Circle responsible 

for award and execution of contracts, in which his near relative is posted as a Divisional 
Accountant or as an officer in any capacity between the grades of Superintending Engineer 
and Junior Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who are near 
relatives to any Gazetted officer in the Civil Construction Unit or in the Ministry of 
Environment, Forests and Climate Change. Any breach of this condition by the consultant 
would render him liable to be removed from the approved list of consultants of the 
Department. 

 
16. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed 
to work as a consultant for a period of one year after his retirement from Government 
service, without the prior permission of the Government of India in writing. This contract 
is liable to be cancelled if either the consultant or any of his employees is found any time 
to be such a person who had not obtained the permission of the Government of India as 
aforesaid before submission of the bid or engagement in the consultant’s service. 

 
17. If any tenderer withdraws his tenders or makes any modifications in the terms and 

conditions of the tender during the period of validity of tender (including extended validity 
of tender) specified in the tender documents, which is not acceptable to the department or 
if, after acceptance of the bid, fail to submit Performance guarantee before the deadline as 
defined in the NIT/bid documents, the tenderer will be suspended from bidding, making 
him ineligible to bid for CCU tenders all over India for a period of two year from the date 
of issue of the order stating so and issued under the authority of Executive Engineer of this 
work.  

 
18. The bid for the work shall remain open for acceptance for a period of 90 (Ninety) days from 

the date of opening of eligibility bids. 
 

i) If any tenderer withdraws his tender or makes any modification in the terms & conditions 
of the tender which is not acceptable to the department within 7 days after last date of 
submission of bids, then the Government shall without prejudice to any other right or 
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remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter 
of acceptance for the work is issued or not. 
 

ii) If any tenderer withdraws his tender or makes any modification in the terms & conditions 
of the tender which is not acceptable to the department after expiry of 7 days after last 
date of submission of bids, then the Government shall without prejudice to any other right 
or remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of 
letter of acceptance for the work is issued or not. 
 

iii) In case of forfeiture of earnest money as prescribed in para (i) and (ii) above, the bidders 
shall not be allowed to participate in the rebidding process of the same work. 

 
19. This notice inviting tender shall form a part of the contract document. The successful 

bidders/consultant, on acceptance of his bid by the Accepting Authority shall within 15 
days from the stipulated date of start of the work, sign the contract consisting of the Notice 
Inviting Bid, all the documents including additional conditions, specifications and 
drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the 
rates quoted online at the time of submission of bid and acceptance thereof together with 
any correspondence leading thereto. 

 
20. Conflict of interest: The bidder (including its members, associates and proposed sub-

consultants/domain expert) shall disclose, in the affidavit at Form ‘M’, any actual, potential 
or perceived conflict of interest, including any prior advisory, feasibility, concept, master-
planning or supervisory involvement in this project. The bidder, that would derive an unfair 
competitive advantage from prior involvement which cannot be neutralised, or that is under 
a declaration of ineligibility / blacklisting, may be held ineligible. Engineer-in-charge/ 
department’s decision, recorded with reasons, shall be final and binding. 

 
 

Executive Engineer, CED-I, CCU  
(For and on behalf of the President of India) 
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CHAPTER 3 

INFORMATION AND INSTRUCTION FOR BIDDERS FOR ELIGIBILITY BID 

 

1.0 GENERAL: 

1.1. Letter of transmittal and forms for deciding eligibility are annexed herewith. 
 

1.2. All information called for in the enclosed forms should be furnished against the relevant 
columns in the forms. If for any reason, information is furnished on a separate sheet, this 
fact should be mentioned against the relevant column. Even if no information is to be 
provided in a column, a “nil” or “no such case” entry should be made in that column. If any 
particulars/query is not applicable in case of the Bidder, it should be stated as “not 
applicable”. The Bidders are cautioned that not giving complete information called for in 
the application forms or not giving it in clear terms or making any change in the prescribed 
forms or deliberately suppressing the information may result in the Bid being summarily 
disqualified. Bids made by telegram or telex and those received late will not be entertained.  
 

1.3. References, information and certificates from the respective clients certifying suitability, 
technical knowledge or capability of the Bidder should be signed by an officer not below 
the rank of Executive Engineer in case of Government/Autonomous bodies and Director of 
Firm or his authorized signatory in case of Private Firms.  
 

1.4. The Bidder may furnish any additional information which he thinks is necessary to establish 
his capabilities to successfully complete the envisaged work. He is, however, advised not to 
furnish superfluous information. No information shall be entertained after submission of 
bids unless it is called for by the Employer. 
 

1.5. The department reserves the right to verify the credential submitted in respect of initial 
eligibility criteria before opening of Financial Bid or thereafter. 
 

1.6. Any information furnished by the Bidder found to be incorrect either immediately or at a 
later date, would render him liable to be debarred from Bidding/taking up of work in CCU.  
 

2.0 DEFINITIONS: In this document the following words and expressions have the meaning 
hereby assigned to them. 
 

2.1. The  Contract  means  the  documents  forming  the  Bid  and  acceptance  thereof  and  the 
formal  agreement executed between the competent authority on behalf of The President of 
India and the  successful bidder,  together  with  the  documents  referred  to  therein  
including  the general conditions, correspondence with bidder and  instructions  issued  from  
time  to time by the Engineer-in- Charge and all these documents taken together, shall be 
deemed to form one contract and shall be complementary to one another. 
 

2.2. Employer means the President of India, acting through the Engineer-in-charge. 
 

2.3. Bidder means the individual, proprietary firm, LLP firm, firm in partnership, limited private 
company or public or corporation submitting/intending to submit the bids. 
 

2.4. The expression Works means “Consultancy Services under scope of this Contract”.  
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2.5. Foreign firms are also eligible to participate, subject to following conditions: Pursuant to 
Rule 144(xi) of GFR 2017 and the related Orders (Public Procurement No. 1, 2 & 3) dated 
23.07.2020, any bidder from a country which shares a land border with India shall be eligible 
only if registered with the Competent Authority (Registration Committee, DPIIT). The 
certificate to this effect, in the prescribed format, shall accompany the Proposal; in absence 
of said certificate, the bid shall be rejected. 
 

2.6. The Site shall mean the land/or other places on, into or through which work is to be executed 
under the contract or any adjacent land, path or street through which work is to be executed 
under the contract or any adjacent land, path or street which may be allotted or used for the 
purpose of carrying out the contract.  
 

2.7. The Consultant shall mean successful bidder i.e. individual, proprietary firm, LLP firm, 
firm in partnership, private limited company or public or corporation who has entered into 
agreement with employer for undertaking the consultancy work and shall include the legal 
personal representative of such individual or the persons composing such firm or company, 
or the successors of such firm or company and the permitted assignees of such individual, 
firm or company.  
 

3.0 METHOD OF APPLICATION 
 

3.1. If the Bidder is an individual, the application shall be signed by him above his full type 
written name and current address. 
 

3.2. If the Bidder is a proprietary firm, the application shall be signed by the proprietor above 
his full typewritten name and the full name of his firm with its current address. 
 

3.3. If the Bidder is a firm in partnership, the application shall be signed by all the partners of 
the firm above their full typewritten names and current addresses, or, alternatively, by a 
partner holding power of attorney for the firm. In the latter case a certified copy of the power 
of attorney should accompany the application. In both cases a certified copy of the 
partnership deed and current address of all the partners of the firm should accompany the 
application. 
 

3.4. If the Bidder is a limited company or a corporation, the application shall be signed by a duly 
authorized person holding power of attorney for signing the application accompanied by a 
copy of the power of attorney. The Bidder should also furnish a copy of the Memorandum 
of Articles of Association duly attested by a Public Notary. 
 

4.0 FINAL DECISION-MAKING AUTHORITY 
 

The competent authority on behalf of the President of India does not bind itself to accept 
the bid of consultant who has obtained highest marks in combined evaluation score and 
reserves to itself the authority to accept or reject any Bid and to annul the process and reject 
all Bids at any time, without assigning any reason or incurring any liability to the Bidder. 
All bids in which any of the prescribed condition is not fulfilled or any condition including 
that of conditional rebate is put forth by the Bidder shall be summarily rejected. 
 

5.0 PARTICULARS PROVISIONAL 
 

The particulars of the work given in this Bid document are provisional. They are liable to 
change and must be considered only as advance information to assist the Bidder. 
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6.0 SITE VISIT 

 
The Bidder is advised to visit the site of work, at his own cost, and examine it and its 
surroundings to himself collect all information that he considers necessary for proper 
assessment of the prospective assignment including bye- laws and formalities required for 
getting various NOCs and approvals at various stages of work. 
 

7.0 INITIAL ELIGIBILITY CRITERIA: 
 

7.1 The intending Architectural Consultants/Bidders must read the terms and conditions of NIT 
carefully. He should only submit his bid if he considers himself eligible and he is in 
possession of all the documents required.  
 
The consultant who fulfil the following criteria shall be eligible to apply: 

 
a) Should have satisfactorily completed the works as mentioned below during the last 

Seven years ending last day of the month previous to the one in which tenders are 
invited- 

 
(i) Three similar consultancy works each costing not less than Rs. 151.20 Lakhs 

or two similar consultancy works each costing not less than Rs. 226.79 Lakhs 
or one similar consultancy work costing not less than Rs. 302.39 Lakhs.   
 
“Similar Work” shall mean Providing consultancy services for the 
construction/development of building/ Zoo project/public garden having 
minimum plinth area of 22,000 Sqm and development work of minimum 128 
acre area, having DPR completed under one agreement. 

  Note-1: For this purpose, “Cost of work” shall mean gross value of the 
completed consultancy work. This should be certified by an officer not below 
the rank of Executive Engineer / Project Manager or equivalent. 

In case the certificate of work experience has been issued by any Pvt. Firm / 
Agency / Builder, the bidders will have to submit the documentary proof of the 
TDS (Form -26AS) with income tax department to ensure actual value of work 
done. 

The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum; calculated from the date 
of completion to previous day of last date of submission of tenders. 

b) Should have had Average Annual Financial Turnover of Rs. 113.40 Lakhs on 
consultancy works during the last three years ending 31st March 2025 (Scanned copy 
of Certificate from CA with Unique Document Identification Number (UDIN) to be 
uploaded). The value of annual turnover figures shall be brought to the current value 
by enhancing the actual turnover figures at simple rate of 7% per annum. 
 

c) Should not have incurred any loss (profit after tax should be positive) in more than two 
years during the available last five consecutive balance sheets (standalone financial 
statement), ending 31st March 2025. 
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d) Should have a Banker's Certificate from a commercial Bank for Rs. 151.20 Lakhs or 
Net Worth certificate of minimum Rs. 37.80 Lakhs issued by certified chartered 
accountant with UDIN (Scanned copy of original to be uploaded). 

 
8.0 AMENDMENT TO BID DOCUMENT 

 
At any time before the submission of bids, the Department may, for any reason, whether at 
its own initiative or in response to a clarification requested by prospective bidding firm, 
modify the Documents by suitable amendment(s). The amendment shall be uploaded on the 
website https://etender.cpwd.gov.in. The Department may at its discretion extend the 
deadline for the submission of bids. Such amendments shall form part of this Bid document. 
 

9.0 DISQUALIFICATION FROM THE SELECTION PROCESS: Consultants are liable 
to be disqualified, if they: 
 
i) Make misleading or false representation, or deliberately suppress any information in the 

forms, statements and enclosures required to be submitted by them. 
 

ii) Have hidden the record of poor performance, such as being barred/blacklisted, 
abandoning projects, not completing the assigned projects properly, or of financial 
failure/ weaknesses. 
 

iii) Resort to any unethical means, like attempting to influence the evaluation committee 
officials. 

 
10.0 SUBMISSION OF BIDS: 

 
10.1. Bid shall be submitted online on website i.e. https://etender.cpwd.gov.in by uploading the 

desired scanned documents such as Earnest Money, Eligibility bid Forms, Financial Bid 
and other documents as specified in the bid document within the period of bid submission. 
Bidder shall upload documents in the form of JPG and/or PDF formats. 
 

10.2. For submission of online bids, the Bidder must have valid class-III digital signature and 
registered on the website i.e. https://etender.cpwd.gov.in. Those Bidders, who are not 
registered on the website mentioned above, are required to get registered beforehand. If 
needed they can be imparted training on online tendering process as per details available on 
the website. 
 

10.3. The bid shall comprise of following documents: 
 
a) Earnest Money Deposit: 

 
o Copy of Original EMD in prescribed Form 
o Receipt of deposition of Original EMD in any Division of CCU/CPWD. 

 
b) Eligibility Bid: 

 
o The documents required for assessing eligibility of Bidders as mentioned in the bid 

documents 
c) Financial bid in prescribed format: 
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o The applicants shall submit their Financial Bids in prescribed Format against the 
link for financial bid on the website. The applicants shall refer this document to 
understand their scope of work and estimate their fees. The fees indicated in the 
financial bid by the bidder shall be considered as final and reflecting the total cost 
of services. Omissions if any, shall not entitle the consultant to be compensated. The 
liability to fulfil obligations as per scope of work within the total quoted fees shall 
rest solely with the consultant.  
  

11.0 EVALUATION CRITERIA FOR STAGE-I & II 
 

11.1. Bids shall be Evaluated in Two Stages: 
 
Evaluation of Initial Eligibility Criteria (Stage-I):  The Initial Eligibility Criteria 
prescribed in Para 7.0 above shall be evaluated first. Those bids found to be responsive and 
qualify the Initial Eligibility Criteria after evaluation of the documents/details submitted 
with “Eligibility Bid”, will be shortlisted for Stage-II evaluation. 

 
Evaluation of Stage-II:  This shall comprise submission of detailed Technical Proposal and 
making a power point presentation by the shortlisted bidders in Stage-I and accordingly 
evaluation of their 'Stage-II'.  
 
Evaluation of financial Bids: 'Financial bids' of only those bidders, who qualify the Stage-
II, will be opened.   

 
Broad components of each stage of selection process shall be as follows: 

 
Stage Requirements / Important Components 
Stage-I: 
Short listing 
of eligible 
bidders for 
Stage-II 

a) Registration on https://etender.cpwd.gov.in website for downloading 
Bid document and site drawings and submission of bids. 

b) Technical queries, if any, will be clarified during pre-bid meeting with 
prospective applicants. 

c) Submission of Eligibility Bid by uploading EMD and documents 
supporting eligibility criteria and credentials as per the details given 
in the document. 

d) Submission of online ‘Financial Bids’ in prescribed format. 
e) Short listing of consultants for Stage-II.    

 
Stage-II: 
Short listing 
of bidders 
for opening 
of Financial 
Bids 

a) Consultant Shortlisted in Stage-I to give presentations on concept 
design proposal, competence and their capacity in project delivery, 
project experience, various aspects of Zoological Park, approach to 
detailing of scope, preparation of tender documents, experience of sub 
consultants including MEP and interior design consultants. Technical 
Score to be given based on above. 

b) The Applicant shall demonstrate Methodology proposed for 
performing the assignment, Composition of the team with emphasis 
on Team leader and his standing in the field knowledge and 
understanding of project requirement. The Applicant consultants shall 
be required to make presentation of their concept, detailing, over all 
master plan involving details in 3D walk through with the help of 
adequate and specific details before the Evaluation Committee of the 
Department. 
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c) Applicant shall provide drawing panels and architectural model(s), a 
brief report elucidating the Concept Architectural Design, and a power 
point presentation.  
 

d) Opening of Financial bid of applicants who qualify evaluation criteria 
in Stage-I & II both. 

 
11.2. EVALUATION OF INITIAL ELIGIBILITY CRITERIA 

 
11.2.1. The Initial Eligibility Criteria prescribed in Para 7.0 above will first be scrutinized and the 

Bidder’s eligibility for the work will be determined. 
 

11.2.2. Bidders who qualify the above stated Initial Eligibility Criteria will be shortlisted for stage-
II evaluation. The department however reserve the right to restrict the list of such qualified 
firms to any number deemed suitable by it. 
 

11.3. EVALUATION OF TECHNICAL BIDS 
 

11.3.1. Shortlisted Consultant who qualified initial eligibility criteria shall be asked to submit 
‘Technical Bid’ which shall be evaluated by the Evaluation Committee formed by the 
competent authority of the Department. 
 

11.3.2. The Applicant shall demonstrate Methodology proposed for performing the assignment, 
Composition of the team with emphasis on Team leader and his standing in the field 
knowledge and understanding of project requirement. The Applicant consultants shall be 
required to make presentation of their concept, detailing, over all master plan involving 
details in 3D walk through with the help of adequate and specific details before the 
Evaluation Committee of the Department. 
 

11.4. Applicant shall provide drawing panels and architectural model(s), a brief report elucidating 
the Concept Architectural Design, and a power point presentation as following : 
  
A. Drawing Panels and Architectural Model(s) 

 
The Architectural Design could be explained in the form of drawings with plans, 
sections at suitable scale, views, photographs and sketches along with Architectural 
Model(s) to show Architectural Character of building type / layout and overall landscape 
scheme. The submission shall be restricted to A3 size with maximum 10 single side 
print pages. 
 

B. Brief Report  
 
A report containing details that help to explain the design will accompany the drawing 
panels. The report may be limited to A3 size with maximum 30 single side print pages. 
The report should explain the concepts and should include necessary drawings and data 
supporting the proposal. A total of ten copies of reports will be required for submission. 
 

C. Power Point Presentation 
 
After the submission of architectural design and brief report, Employer will call the 
Applicants to make a presentation. Maximum time allotted for the power-point 
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presentation will be 40 minutes.  
 

11.5. The evaluation of the Stage-II shall be broadly on the basis of concept, detailing, design 
methodology, overall master plan, and presentation involving details in 3D walk through 
The Applicant consultants shall be required to make presentation of their concept, detailing, 
over all master plan involving details in 3D walk through with the help of adequate and 
specific details before the Evaluation Committee of the Department.  
 

11.6. Evaluation committee shall evaluate the bids as per the Technical Evaluation Criteria as 
given below: 
 

S. NO. PARAMETERS 
MAX 

MARKS 

MARKS 
AWARDED 
 

 
PART-I: PROJECT PERSONNEL (Qualification & Experience) (Max. Marks= 100): 

 
A Team Leader / Project Architect (Max. Marks= 20): 

 
(i) Graduate with 5 Yrs Experience - 10 Marks 

Post Graduate with 10 Yrs Experience - 15 Marks 
Post Graduate with 15 Yrs Experience - 20 Marks 
 

20  

B Team Members / Domain Experts (Max. Marks= 80): 
 

 10 marks for each Professional having minimum 
12-year experience and 5 marks for each 
Professional having minimum 7-year experience) 
 

  

(ii) Architect-Graduate in Architecture and 
minimum 7 years of experience. Professional 
experience in similar work particularly 
development of zoos, safari, wild life projects or 
similar projects 

10  

(iii) Zoological Park Expert/Zoo Biologist (Post 
graduate degree or equivalent in Zoology/ wildlife 
management and experience in animal collection 
planning, enclosure design & welfare.) 

10  

(iv) Animal Behaviour and Wildlife expert (Graduate 
Degree in Veterinary science or related subjects) 

10  

(v) Water / Environmental Engineer (Post Graduate 
and experience in designing water bodies, drainage 
systems, STP, recycling, sustainability) 

10  

(vi) Structural Engineers (Post Graduate) 10  

(vii) Landscape Architect (Graduate) with naturalistic / 
habitat / large landscape experience. 

10  
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(viii) MEP Engineer B.E./B.Tech with experience ≥ 7 
yrs incl. HVAC and animal life-support / aquatic 
systems. 

10  

(ix) Green Building/ GRIHA Consultant 5  
(x) Conservation Education & Interpretation 

Specialist (Graduate and experience in 
interpretation / exhibit content / visitor experience) 

5  

TOTAL PART- I 100 
 

 

PART-II: PRESENTATION OF REPORT (Max. Marks= 275) 
 

A Site layout and land utilization, Context, diversity, themes, Landscaping & 
aesthetics and Parking (Max. Marks= 100) 

(i) Site Layout and land utilization 
 

30  

(ii) Context, diversity, themes 30  
(iii) Landscaping & aesthetics of various aspects of 

zoological park 
 

20  

(iv) Parking, waterbodies 20  
  
B Concept & Design of project (Max. Marks = 175) 

 

(v) Concept & Design 40  

(vi) Space Planning 35  

(vii) Design methodology, approach for detailing of 
scope of work and preparation of bid Document 
for execution of works for Modernization of 
National Zoological Park, New Delhi.  
 

35  

(viii) Design approach for MEP services including Solar 
power generation, External services etc.  
 

20  

(ix) Eco friendly/ Environment aesthetics / 
Sustainability Aspects 
 

10  

(x) Future expansion 15  

(xi) Conservation of water 10  
(xii) Waste management system 10  
   
TOTAL PART- II 275  

 
PART-III: Approach paper on proposed methodology and work plan in response to 

the terms of reference (Max. Marks = 25) 
 

(i) Technical approach, objective formulations 
functional analysis 
 

5  

(ii) Program and phasing  
 

10  
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(iii) Bidder’s knowledge and understanding of project 
requirement 
 

10  

Total part-III 25  
Total Technical Marks (T) 400  

 
11.7. Firms securing 50% or more marks in each part and 60% or more in total technical marks 

shall only be considered Technically Qualified for opening of Financial Bids and Evaluation 
thereafter. The department however reserves the right to restrict the list of such qualified 
firms to any number deemed suitable. 
 

12.0 OPENING OF FINANCIAL BIDS & SELECTION OF SUCCESSFUL BIDDER  
 

12.1. After evaluation of Stage-II, Technical Marks will be declared and thereafter Financial Bids 
of firms considered Technically Qualified for opening of Financial Bids shall be opened at 
the notified time, date and place. 
 

12.2. The lowest financial proposal (Clow) shall be given a Financial Score (FS) of 100 points. 
The financial score (FS) of other proposals will be determined using the formula: 
FS=100xClow/C, in which FS is the Financial Score of the bidders, Clow is the lowest fees 
and C is the fees quoted by respective bidders. 
 

12.3. Similarly, proposal with the highest Technical Marks (as allotted by the 
Evaluation Committee) shall be given a Technical Score (TS) of 100 points and other 
proposals be given technical score that are proportional to their Technical Marks w.r.t. the 
highest Technical Marks using the formula: TS=100xT/Thigh, in which TS is the Technical 
Score of the bidders, Thigh is the highest Technical Marks and T is the Technical Marks of 
respective Bidders. 
 

12.4. The bidders may please note that 70% weightage will be given to the Technical Score (TS) 
and 30% weightage will be given to the Financial Score (FS) of the Technically qualified 
bidders for final Selection of successful Bidder. 
 

12.5. Proposals will be ranked according to their Combined Weighted Score (S) to the Technical 
(TS) and Financial (FS) scores using the weights (T=the weightage given to the Technical 
Score; F=the weightage given to the Financial Score; T+F=1). The weightage given to the 
Technical and Financial proposals will be T=0.70, and F=0.30 in this bid. The Combined 
Score shall be calculated using the following formula:  
 
Combined Weighted Score, S = TS x T + FS x F. 
 
The Bidder who gets the maximum Combined Score (Smax) shall be declared successful for 
award of consultancy work. This has been demonstrated by the example as below: 

 

Let us assume the 3 participating bidders having their Technical Marks (T) and Quoted Fee 
(C) as below: 
 
S. No.           Bidder  Technical Marks (T)  Quoted Fee (C) Rs. In lacs) 
  1     A       350        60 
  2     B      300       40 
  3   C      375       50 
 



Insertion: NIL    Correction: NIL    Deletion: NIL                     AE(P)                   EE(P)                       Page | 21 

The Technical Scores will be applied a weightage of 70%.  The lowest fee (Clow) i.e. Rs.40 
Lacs will be given Financial Score (FS) of 100 and the highest Technical Marks (Thigh) i.e 
375 marks will be given Technical Score (TS) of 100. Financial Score of other bidders will 
be worked out on proportionate basis and thereafter weightage of 30% will be applied on 
marks so obtained. The Combined Score (S) = TS x T + FS x F of the bidders will be as 
below: 
 
Combined Score of bidders A SA = (100x350/375)x0.70 + (100x40/60)x0.30 =85.33 
marks 
Combined Score of bidders B SB = (100x300/375)x0.70 + (100x40/40)x0.30 = 86.00 
marks 
Combined Score of bidders C SC = (100x375/375)x0.70 + (100x40/50)x0.30 = 94.00 
marks  
 
As per above, the Bidder C gets the maximum Combined Score (Smax) and shall be declared 
successful for award of consultancy work. 
 
The bidder should take enough care to submit all the information sought by the 
employer/department in the desired formats. The bids are liable to be rejected if information 
is not provided in the desired formats. The department has right to accept or reject any or 
all bids without assigning any reason. 

 
13.0 AWARD OF WORK 

 
The work will be awarded to the applicant, scoring highest Combined Score (S) amongst 
the technically qualified bidders. The successful bidder shall be informed by the Engineer-
in-Charge through a letter of acceptance of his offer.  
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CHAPTER 4 
 

SCOPE OF CONSULTANCY SERVICES 

Objective of Hiring Consultancy service 

To engage a multidisciplinary Design Consultant to develop the modernisation vision for NZP into 
a rigorous, scientific and buildable design package comprising baseline investigations and audits, a 
refined master plan, a Detailed Project Report addressing the requirements of the Department of 
Expenditure and the Central Zoo Authority, full detailed architectural and engineering designs and 
Good-for-Construction drawings, Bill of Quantities, technical specifications and detailed cost 
estimates, and preparation of tender documents and monitoring the execution of the planned 
activities  for the project to be committed and executed with confidence, on time, and to world-class 
animal-welfare and visitor-experience standards.  

Modernization of National Zoological Park, New Delhi, India 

 Introduction 

 The National Zoological Park in Delhi, also known as the Delhi Zoo, is undergoing a 
modernization project with the aim of upgrading its facilities and enhancing the visitor experience, 
while also improving animal welfare and conservation efforts. Here's a breakdown of the key 
aspects of this project based on the available information: 

 The Modernization of the National Zoological Park (NZP), Delhi is a strategic initiative 
aimed at transforming one of India’s large categories and most visited zoological parks into a world-
class centre for wildlife (flora and fauna both) conservation, education and awareness, Enhancing 
visitor facility to world class level infrastructure, and sustainable eco-tourism etc.  

NZP is Established in 1959 and spread over 188 acres, the NZP is situated in the heart of 
New Delhi, adjacent to prominent historical landmarks like the Purana Quila and the India Gate. 
The visitor annual footfall in the zoo reached up to 27 lakhs and recent years number of visitors are 
around 20 lakhs per annum with peak around 25000 visitors in a single day. The zoo is having 
approved master plan for the period of 2012-31 for its operation and currently houses 91 species 
(Indian-69, Exotic-22), sub classified as 37 mammals, 10 reptiles and 44 aves aggregating to 1228 
animals in 72 enclosures.  

Zoo is a subordinate office of Ministry of Environment, Forest & Climate Change 
Government of India and receives budgetary allocation from it around 25-30 Cr under Revenue 
expenditure and 8-10 Cr under Capital expenditure. 

 Over the years, the zoo has faced challenges due to ageing infrastructure, outdated animal 
enclosures, and limited visitor engagement features. The proposed Modernization project envisions 
a holistic transformation that enhances animal welfare, enriches visitor experience, and aligns the 
park with global standards for zoological institutions keeping in mind existing services etc. 

 The modernization plan will be guided by principles of conservation, education, research, 
recreation, and sustainability, ensuring that the NZP evolves into a vibrant, inclusive, and eco-
friendly urban space. The project also aligns with India’s national and international commitments 
toward biodiversity conservation, climate action, and environmental awareness. 
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1. Key Objectives of Modernization  

I. Modernize Animal Enclosure Habitats: Creating modern, spacious, and naturalistic habitats 
that prioritize animal welfare and promote species-specific behaviours in conformity with 
Central Zoo Authority’s guideline 

II. Improve Visitor Facilities: Developing state-of-the-art visitor facilities and amenities that 
enhance the overall experience and cater to diverse needs. 

III. Enhance Educational and Conservation Outreach: Establishing engaging and interactive 
educational programs and exhibits that foster conservation awareness and inspire action  

IV. Conservation and Breeding: Strengthening the zoo's role as a significant center for 
biodiversity conservation through enhanced breeding programs, research initiatives, and 
collaborations 

V. Promote Eco-Tourism and Cultural Integration: Leverage the zoo’s strategic location to 
create a seamless experience connecting biodiversity with Delhi’s heritage and tourism 
ecosystem. 

VI. Enhance Financial and Operational flexibility: Exploring sustainable revenue generation 
models to ensure the long-term financial viability of the zoo 

3. Need for Modernization  

The N.Z.P., New Delhi, established in November 1st, 1959. has served as a key cultural, 
educational, and conservation center in the region. As public expectations for animal welfare, 
educational engagement, and sustainable operations have evolved, a comprehensive redevelopment 
is necessary to meet modern standards and create a world-class visitor experience. 

The National Zoological Park (NZP), Delhi, a vital green space and home to diverse fauna in the 
heart of the capital, faces significant challenges due to its aging infrastructure, evolving standards 
of animal welfare, increasing visitor footfall, and the urgent need for enhanced conservation and 
educational initiatives. This necessitates a comprehensive modernization and redevelopment 
project to transform the NZP into a world-class zoological park that effectively balances 
conservation, education, research, and visitor experience in a sustainable and financially viable 
manner. 

Specifically, the key areas that this project aims to address include: 

I. Deteriorating and Outdated Infrastructure: Many of the existing animal enclosures and 
visitor facilities are decades old and no longer meet contemporary standards for animal 
welfare, visitor safety, and operational efficiency. This includes inadequate space, lack of 
naturalistic habitats, outdated service buildings, and inefficient utility systems. 

II. Sub optimal Animal Welfare: Current enclosures often lack the complexity and enrichment 
necessary to promote natural behaviours and ensure the physical and psychological well-
being of the animals, potentially leading to stress and reduced breeding success. 

III. Limited and Inefficient Visitor Amenities: The current visitor infrastructure, including 
entrance facilities, way finding, food and beverage options, restrooms, and seating areas, is 
often inadequate to handle the increasing visitor numbers, leading to congestion, 
inconvenience, and a diminished overall experience. 
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IV. Insufficient Educational and Conservation Engagement: The zoo's potential as a center for 
conservation awareness, education, and research is not fully realized due to limited 
interactive exhibits, dedicated educational spaces, and integration of conservation 
messaging throughout the visitor journey. 

V. Inadequate Parking and Traffic Management: The existing parking facilities are insufficient 
to accommodate the volume of visitors, leading to traffic congestion around the zoo and 
inconvenience for visitors. 

VI. Limited Revenue Generation and Financial Sustainability: The current operational model 
may not be fully sustainable in the long term, hindering the zoo's ability to invest in 
necessary upgrades, research, and conservation programs. 

VII. Underutilized Potential for Biodiversity Conservation: The zoo's role in ex-situ 
conservation, including breeding programs for endangered species and research 
collaborations, needs to be strengthened and expanded to contribute more effectively to 
national and global conservation efforts. 

VIII. Lack of Modern Technological Integration: Opportunities to enhance visitor experience, 
animal management, and operational efficiency through the integration of modern 
technologies (e.g., digital signage, interactive exhibits, data management systems) are 
currently underutilized. 

4. Proposed Project Components for Modernization  

I. Revised Master Planning & Zoning 

II. Thematic zones based on habitats 

III. Dedicated Rescue & Rehabilitation centre. 

IV. Infrastructure development/upgradation of services facility, animal enclosures, staff 
amenities based on revised plans 

V. Improved veterinary and diagnostic facilities 

VI. Smart ticketing, surveillance, and mobility solutions 

VII. Sustainability Initiatives which include efficient waste and water management 

VIII. Digital and Interactive Elements including augmented reality exhibits, mobile applications 

IX. Collaboration with national and international zoo/institutions/academia renowned in the 
field of animal care and conservation 

5. Activities and Methodology for Modernization    

A. Core Activities 

I. Master Planning & Design 

a. Conduct site surveys, GIS mapping, and soil/environmental assessments. 
b. Develop a comprehensive master plan with zoning (e.g., geographical zones, species-

based enclosures). 
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c. Incorporate buffer zones, visitor circulation routes, animal service areas, and 
rescue/rehab centres. 

II.  Enclosure Redevelopment 

a. Redesign animal enclosures to simulate natural habitats. 
b. Ensure compliance with Central Zoo Authority (CZA) guidelines. 
c. Add enrichment features, water bodies, shade structures, and natural barriers. 

III. Infrastructure/Service Upgradation 

a. Build new pathways, resting areas, toilets, signages, and interpretation centre 
b. Modify services facilities like water supply, feed supply, electricity supply, drainage 

system etc. to meet operational efficiency 
c. Install electric/solar-powered mobility solutions (e.g., battery carts, EV charging). 
d. Upgrade administrative and staff facilities. 

IV. Enhanced Veterinary Care Facilities 

a. Construct a new hospital building with adequate animal treatment facility (operation 
theatre, recuperation chamber, squeeze cages, cold storage etc.) 

b. The hospital shall have advanced diagnostic and laboratory facility 

V. Visitor Experience Enhancement 

a. Create educational exhibits, biodiversity museums, and AR/VR interaction points. 
b. Introduce mobile apps, digital ticketing, multilingual guides, and feedback systems. 
c. Add food courts, souvenir shops, child-friendly activity zones, frontage gate. 

 B. Methodology  

I.  Participatory Planning Approach 

a. Engage stakeholders: zoo authorities, conservationists, urban planners, traffic 
controlling authorities, NGOs, and the public. 

b. Conduct consultative workshops and expert panels during planning and implementation. 

 II. Phased Implementation 

a. Phase I: Site analysis, design finalization, and pilot zones. 

b. Phase II: Enclosure and infrastructure redevelopment. 

c. Phase III: Visitor and sustainability upgrades. 

d. Phase IV: Educational programs and long-term conservation rollouts. 

III.Technology Integration 

e. Use GIS, BIM (Building Information Modelling), and drone surveys for design 
accuracy. 
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f. Implement smart systems: IoT-based habitat monitoring, security surveillance, and 
visitor flow analytics. 

IV.  Regular Reporting and Review 

a. Monthly progress reports and quarterly review meetings. 

b. Adaptive planning based on feedback from visitors, staff, and experts. 

6. Expected Outcomes of Modernization 

The modernization of the National Zoological Park (NZP), Delhi, is envisioned to yield multi-
dimensional benefits across ecological, educational, recreational, and institutional domains. The 
following are the key expected outcomes: 

I. Enhanced Animal Welfare and Conservation Capacity 

 Modern, enriched, and spacious enclosures promoting natural behaviour and improved 
health of animals. 

 Establishment of breeding and rescue facilities for endangered species in line with national 
biodiversity goals. 

 Compliance with CZA and international standards in animal care, habitat design, and 
veterinary services. 

II. World-Class Visitor Experience 

 Increased visitor satisfaction due to improved circulation, amenities, interactive learning 
tools, and digital engagement. 

 Greater footfall from domestic and international tourists, positioning NZP as a key eco-
tourism destination in Delhi. 

 Improved accessibility for all, including elderly, children, and differently-abled individuals. 

III. Education and Awareness Generation 

 Establishment of conservation education zones, interpretation centres, and AR/VR 
experiences to engage all age groups. 

 Strengthened role of the zoo as a learning hub for students, researchers, and conservationists. 

 Regular workshops, nature camps, and citizen science programs for public participation in 
wildlife conservation. 

IV. Institutional Strengthening 

 Capacity building and training of zoo staff in modern zoo management practices. 

 Improved coordination with national and international conservation bodies. 

 Development of a robust monitoring, evaluation, and reporting system for continuous 
improvement. 

V. Urban Biodiversity and Heritage Integration 

 Strengthened link between urban citizens and biodiversity through experiential design. 
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 Harmonious integration of NZP with surrounding heritage sites (e.g., Purana Quila), 
creating a cultural-biodiversity corridor. 

 Promotion of Delhi as a model city for nature-inclusive urban development. 

VI. Positioning NZP as a model urban zoological park in India and Asia 

 To develop NZP as Model Zoo in India and Outside India also. 

 Different Components of the Project under scope of work :  

 The existing Zoo shall be redesigned as per the norms of the CZA guidelines, the zoo shall 
be modern and naturalistic for the comfort of the visitors as well as for the habitat animals. Main 
emphasis will be making the species-specific naturalistic enclosure by upgradation / retrofitting the 
night cell, kraal, barriers, etc wherever possible and in the case, enclosures are too old or not meeting 
the standards new enclosures will be made. Animal collection plan (additions, relocations, breeding 
and de-accession), developed with the Client and consistent with CZA norms and conservation-
breeding priorities. New enclosures for added animals in collection plan will be made in appropriate 
zone. The approved master plan is being attached as annexure to get the idea about current layout, 
collection plan, etc. 

 In the modernization plan after assessing the current status and future needs there is proposal 
of construction of 38 numbers new enclosures (including demolition of 11 numbers of old not 
suitable for retrofitting) and retrofitting of 32 numbers of enclosures. Apart from it 7 numbers of 
waterbodies and ponds to be rejuvenated. 

 Tentative Revised collection plan also envisages acquiring 201 species with 2943 inmates 
including butterflies. The tentative collection plan is attached as Annexure. 

 
i. A. Tentative list of enclosures to be redeveloped after retrofitting: 

White tiger, Mixed herbivores, Tiger, Gaur, Sloth bear, Gharial, Lion, Giraffe. 
African lion, Zebra, Indian elephant, Chinkara, Rhino, Sangai, Hog deer, Spotted 
deer, Swamp deer, SAMBAR, Black buck, Himalayan black bear, STM, LTM, 
Jackal, Hippo, Chimpanzee, Barking deer, Bonnet macaque 
 

   
B. Enclosures constructed new 

Nocturnal house, Reptile house, Cheetah, Meerkat, Exotic aviary, Elland, Indian 
bird walk in aviary, Butterfly Garden with indoor breeding and display and outdoor 
unit, Chausingha, Tortoise, Otter, Jaguar, Baboon, Hoolock Kangaroo, Wild dog, 
Sikka deer, White buck, Giant squirrel, Mouse deer, Honey badger, Mongoose, 
Primate Park for new world monkey, African oryx 

 
 

C. Enclosures constructed after demolishing existing one 
 Leopard, Fox, Leopard cat, Fishing cat, Jungle cat, Desert cat, Rhea, Cassowary, 
 Ostrich 

* The above-mentioned list is indicative and meant for guiding purpose only. The 
bidder/ consultant shall develop the modernization of National Zoological Park 
exhaustively.  
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ii. Number of visitors: The modernization of NZP in an area of 188 acres comes under 

the category of large zoo with 94 species of animals and birds displayed in unique 
settings and state of art facilities, the annual attendance is      expected to be 30 Lakhs 
per annum. 
 

iii. Entry - Exit Plaza and Parking: At present there is traffic congestion on Mathura 
Road during peak visitor’s season and parking space is inadequate.  There is need of 
developing in entry plaza with gate, lane wise parking, separate pedestrian entry lane 
from Mathura Road, visitors centre, cloak room, food court, entry gate for visitors 
to get inside the Zoo. The second entry towards Bhairo Mandir road need to be 
designed with basic public amenities and connection to the main axis road. 

 
iv. Visitor Circulation: The NZP has 2 different modes of visitor circulation viz. 

Battery-operated Carts and by Walk. The visitor circulation is planned in such manner                     
that they get unobstructed views of wild animals in a pollution free and natural 
environment. The main road is connected with various enclosures with loop roads 
and sub loop roads of lesser width. Directional signages will be installed at all 
junctions and indicating the way to animal exhibits and the visitor facilities. All 
amenities and facilities are proposed near the sides of main road only. 
 

v.  Battery Operated Carts and Pedestrian Circulation: The visitor roads are 
primarily meant for walking, cycling and movement of covered Carts. There will be 
a separate walkway for the pedestrians besides the regular metallic road. The primary 
roads, the secondary and tertiary roads will be as per the CZA guidelines. 
 

vi. Service Vehicle Circulation: The park service vehicles are meant for the internal 
use of the NZP authorities and must be exclusive, given the possibilities of various 
emergency situations like shifting of animals to Veterinary health care facilities, 
relocation of animals, fire situation etc. 
 

vii. Animal Exhibits - Landscape Immersion: Landscape with plantations of 
appropriate tree and shrub species of sufficient extent and shape around every 
enclosure and camouflaged in such a way that the animal enclosures are not visible 
to the visitors from any place other than from animal viewing area including the 
exteriors of the enclosures and the frontage of feeding cells through planting of 
bamboos and other tree species of small size and shrubs. Enough care will be taken 
to make the animal enclosures safe for animals, animal keepers and the visitors. 
Animal Enclosures will be refurbished and retrofitted as per the guidelines issued 
for the designs by CZA. Illustrative name of some of animal enclosures are Lions, 
Tigers & White Tigers, Leopards, Sloth bear and Himalayan Black bear, Nocturnal 
Animals, Small Carnivores, deer Antelope species, Primates, reptiles (Turtle and 
Tortoise, Serpentarium, salt water crocodile, mugger, water monitor lizard, Bengal 
Monitor Lizard etc.), Rhino etc. 
 

viii. Walk Through Aviary Indian Birds, Aquatic Birds , Pheasants: The great aviary 
will house birds of indigenous nature namely Indian Common peafowl, Hill Myna, 
Indian Peacock, White Peacock, Great Hornbill, Spoon Bill, Griffon Vulture, White 
Stork, Painted Stork, White Necked Stork, White Ibis, Common Crane, Common 
Crane, Rose Ring Parakeet, Brahminy Duck, Red Jungle Fowl, Grey partridge, Rosy 
Pelican, Spotted Dove, Grey Leg Goose, Barn Owl, Great Horn Owl, Eagle owl, 
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Mottled Wood owl, Owlet jungle, Black Swan, Knob Duck. The height of the free 
flight aviary will be as per the CZA guidelines. The aviary, aquatic birds will have 
adequate vegetation inside to mimic the natural environment. The trees may be fruit 
bearing for the birds to feed on. A provision of board walk will be provided for 
visitors. 
 

ix. Visitor Amenities 
 

 A network of rest facilities or shade houses will be established with drinking 
water facilities as required. 
 

 The rest room facilities and shops. 
 

 Way side exhibits and Interpretation facilities/signages 
 

 The interpretive signages and wayside exhibits will be developed and ensured 
that visitors understand the ecological linkages of nature and develop an 
empathy for wildlife and elicit support for the cause of conservation. Animal 
habitat relationship, population dynamics, animal adaptations, animal evolution, 
ecosystem structure, function and services, and animal human interfaces are 
some of the thematic areas    of interpretation. 

 
x. Animal Upkeep facilities: The Animal Upkeep facilities for the health care needs of 

the wild animals kept in captivity is proposed to be located in NZP. The facility 
includes Veterinary Hospital, Quarantine area, Kitchen Block, Pharmacy, Rescue 
centre and Postmortem facilities. The Veterinary facilities will include modern well-
equipped Operation theatre, diagnostic laboratory, Quarantine Zone, Radiology unit, 
in- patient wards, Post mortem facility, pharmacy, prevention of infectious disease 
and prophylactic treatment, ward cages for isolation and housing of sick animals, a 
nursery for hand rearing of young ones if required and an adequate incinerating 
facility etc. The hospital will also have required waste treatment and disposal 
facilities for better Bio-medical waste Management. Quarantine Facility will also be 
the included and planned as per CZA guidelines. Veterinary Infrastructure to be 
developed: - 
 

S.N. Facility 
1. Veterinary Hospital 

2. Office space for veterinary officers, Pharmacist, Office staff 
3. Indoor patient ward (Bird Herbivore and Carnivore) 
4. Quarantine and Isolation wards 
5. Hand-rearing Unit-Nursery 
6. Veterinary /Medicine store room 
7. Laboratory 
8. Operation theatre 
9. Record room/IT setup (Computer) 

 
xi. Food Store and Kitchen Block: The Animal Health Centre of the park will have 

separate block for Food store and Kitchen. The complex will be portioned for 
preparation of the food for herbivores and carnivores. 
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xii. Rescue and Rehabilitation Center: The upgraded rescue and rehabilitation center 
will be created in NZP. The rescue center will house rescued sick or injured wild 
animals, infirm captive animals not fit to           exhibit in the enclosure. The rescue center 
will have separate facilities for carnivore, herbivore, birds and reptiles. The norms and 
guidelines stipulated in the guidelines for facilitating effective    scientific 
management of zoo in India in consonance with Rule 10 of Recognition of Zoo Rules, 
2009 (Amendment Rules) 2013 will be followed in management and maintenance 
of Rescue and Rehabilitation center proposed. 
 

xiii. Green zones and Park: The NZP is having good green cover and it is proposed to 
retain the same with more assemblages of the flora. A nature educational circuit with 
trail will be created for the movement of the visitors in the biodiversity rich forest 
areas. This will be used to educate the visitors and other targeted sections like 
students about the rich forest biodiversity and necessity of its conservation.  
 

xiv. Administrative cum Office Building and Other Non-Residential building The 
Administrative block of NZP will have facilities including offices of Director, Joint 
Director, Information and Public relations etc. Since separate Auditorium will be 
provided for Conclaves, the administrative section will have mini conference halls 
for conducting in-house meetings. 

 
xv. Disaster Management: The Master planning must include the protection and 

precautionary measures from potential hazards of the Zoo (Fire, Flood, Earthquake, 
Thunderstorm, law and order problem) 

 
a. The consultant shall carry out detailed design/drawings of architectural, structural features 

and of all required services of civil, electrical & mechanical, horticulture work.  
 

b. The consultant may incorporate the following design philosophies:  
 

i. To cater for different functional requirements of user with creative indoor spaces, 
surroundings, better circulation and flexibility in space planning. 
 

ii. Integrated designs of electrical, mechanical and other services with structural system 
and construction methodology with low maintenance. 
 

iii. Necessary demolition works as per requirement of site. 
 

iv. Retrofitting and Renovation work of Old and Heritage Buildings as per requirement 
of site, if any 
 

v. Climate responsive Architecture with integration of daylight and electric light, 
thermal comfort, compliance to ECBC, ventilation and highest performance 
standards for work space efficiency. 
 

vi. Use of low embodied energy materials and local/reused materials and consideration 
of green building principles. 
 

vii. Water and solid waste management with waste water recycling, water conservation 
and rain water harvesting. 
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viii. Development of surroundings with site terrain consideration, traffic circulation, 
indigenous vegetation and plantation. 
 

ix. Guidelines for Establishment and Scientific Management of Zoos in India (2008) and 
Recognition of Zoo Rules,2009 and various guidelines/ advisories issued by Central 
Zoo Authority shall be followed. Also, Wildlife Protection Act,1972 , Indian Forest Act 
, Make in India policy of Govt. of India, and other relevant laws related to this 
specialized work to be adhered. 
 

x. NZP shall endeavor to achieve carbon neutrality by reducing energy consumption and 
emissions producing activities and also exploring renewable /alternate/green 
sources of energy. 
 

xi. Landscaping and aesthetical expansion etc. of NZP to be done with an immersive 
concept keeping an eco-sensitive approach. 

 
c. The scope of work includes ensuring animal welfare and wildlife conservation in line with 

the objectives laid under National Zoo Policy 1998 obtaining necessary grant of recognition 
as mandated under section 38H of the Wildlife protection Act 1972. 
 

d. It should be clearly understood that the description of services is indicative and meant for 
guiding purpose only and the consultant shall be required to design any other services which 
may be required for operation and functioning of the National Zoological Park whether or 
not expressly mentioned hereinafter till completion of the entire project to the satisfaction of 
Civil Construction Unit (CCU), MoEF&CC. 
 

e. The architectural design shall be carried out in terms of specifications of latest additions of 
CZA, Bureau of Indian Standards (BIS) Codes, National Building Code, and CPWD 
Disability Act Guidelines, Wildlife Protection Act 1972, Forest Act etc. and in compliance 
to various other approvals/guidelines in India and applicable to this work. 
 

f. However, the department (CCU) shall take out any of the above services from the scope of 
the consultant’s work. In case of withdrawal of any services form the scope of consultant’s 
work at later stage, the consultant shall be paid on the basis of actual work done by them up 
to the date of withdrawal of such item / items of work and services. The decision of Engineer-
in-charge as to the extent of work completed and accepted shall be final and binding on the 
consultant. 

 

g. The consultant shall maintain constant, regular and proactive interaction with the department, 
construction agency and structural / services proof consultants for formulating the design 
philosophy and parameters, preparation of preliminary designs/working drawings/ 
specifications etc. 

 
h. The services of the consultant shall be available during execution phase. All necessary 

modification/corrections shall have to be carried out by the consultant as and when the need 
arise. 
 

i. The Consultant and the Sub-Consultants may also be required to visit the works during 
execution stage along with the field staff and may advise Engineer-in-Charge to ensure that 
the consultancy works are being executed as per approved architectural scheme provided by 
the Consultants. Rendering advice during this phase shall also be responsibility of the 
Consultant. 
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j. The consultant shall assist the department regarding the sequence and methodology of 

construction. 
 

k. The consultant (along with sub-consultant) shall co-ordinate with the department and attend 
meetings with the department as and when required including meeting with the user 
department and bidders for construction work. The Consultant shall also submit a fortnightly 
/ monthly progress report of the progress of design stages. 

 
l. The consultant shall also assist the department in making presentation of the project in 

comprehensive manner or in parts as decided by the Department and necessary presentation 
materials shall be provided by the consultant without any extra cost. 
 

m. The consultant shall have to get the structural analysis/design and drawings checked by the 
proof consultant. The fee of the proof consultant will be paid by CCU. The selection of proof 
consultant shall be carried out with the prior approval of the department. 
 

n. The consultant shall comply with all applicable laws, bye-laws, and statutory provisions etc. 
in the performance of the consultancy assignment and in the execution of the project. The 
consultant shall comply with the applicable norms of local as well as Central Govt. 
Bodies/Authorities. 

 
o. The consultant shall prepare a complete documentary film of 3 minute and a Coffee table 

book detailing the complete progress of the project from concept to completion, highlighting 
the salient features of the project, the challenges faced, the innovations implemented etc. The 
documentary film would be complete with professional voice over, animations, 
photographs and videos. For this purpose, the consultant shall arrange on its own all required 
documents/photographs/ videos right from the date of start of consultancy work. This film 
and the Coffee table book shall be prepared and submitted on the date of physical completion 
of the construction work at site as determined by the Engineer-in-Charge. No extra payment 
to the consultant/ bidder for documentary film and coffee table book shall be made. In 
case of documentary film prepared is more/less than 3 minutes, payment/deduction shall be 
made on pro-rata basis i.e. @ Rs. 40,000/- per minutes. 

 
p. The consultant shall prepare walk through showing aerial view of proposed campus, building 

and showing views of proposed development having duration of minimum 3 minutes as per 
direction of engineer-in-charge. No extra payment to the consultant/ bidder shall be made 
for preparing the walk through. In case of walk through prepared is more/less than 3 
minutes, payment/deduction shall be made on pro-rata basis i.e. @ Rs. 60,000/- per 
minutes. 

 
q. The Consultant and his staff will inspect the works during execution stage to ensure that the 

works are being executed as per approved scheme and render appropriate advice and carry 
out all site related modifications in the designs and drawings. 

 
r. The scope of the work as defined is not exhaustive and may include preparation of 

concept/preliminary design if the same is required for detailed planning/design wherever 
required. Thus, the consultant may also have to provide conceptual/ preliminary plans/ 
drawings for any component of work given in scope of work, as per directions of Engineer-
in-Charge. 
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4.2 The detailed scope of Work: The CCU/User department would furnish the detailed user 
requirements and area schedule for various functions associated with the project to the 
Architect Firm / Consultant. The Architect Firm / Consultant shall, thereupon render the 
following services and will be deemed to be included in their quoted price unless 
mentioned otherwise. 
 

4.2.1 Pre-construction Stage 
 

4.2.1.1 Preliminary Design: - The consultant shall - 
 

a. Furnish a site evaluation and analysis report with basic approach to Circulation, activity, 
distribution and interaction and external linkage. 
 

b. Prepare topographical survey plan. Soil investigation of the land under reference shall 
be got done by consultant and the cost of soil investigation shall be deemed to be 
inclusive in the rates quoted by the consultant. The Consultant is also responsible for 
collection of any data/information which he may need for his design from any relevant 
source including (but not limited to) statutory bodies, Power Distribution companies etc. 
 

c. Prepare site plan (layout plan) showing contours, features and services and facilities 
available, general layout of buildings and services, preliminary sketch and design with 
drawing, giving details of useful areas, services areas, circulation area and total plinth 
area identifying soil condition, climatic condition and preliminary estimate to provide 
information in respect of magnitude of work and its components/services and cost of all such 
items involved. The Architect firm/Consultant should submit the preliminary design and 
design basis Report and modify it if considered necessary by CCU/ NZP. Site inspections for 
finalization of above details shall be conducted by the Architect firm/Consultant. 
 

d. Prepare and give presentations on the work as and when required by CCU/User department 
and shall incorporate the changes desired by CCU/ User department without any extra cost. 

 
e. Within 15 days of start of the work of consultancy, shall submit a detailed plan of 

execution of the consultancy work along with the PERT chart, listing out the complete 
items of work as per scope of contract, all target dates such as appointment of sub-
consultants, target dates of submission of concept drawings for each item of work in 
scope etc. Phasing & value-engineering strategy structuring for the current project, with 
prioritisation tiers and explicit expansion provisions, strategy for keeping the zoo operational 
and safe throughout construction. 
 

f. Prepare the design/submission drawings as per the local building Bye Laws. The 
architectural design shall be carried out in terms of specifications of latest versions of 
Bureau of Indian Standards (BIS) Codes, National Building Code 2016 and other 
approvals/guidelines applicable to this work. 
 

g. Prepare new Master layout Plan which shall be blue-print for the development of the 
entire area – including modern Enclosures, Veterinary Hospital with in-patient wards for 
different types of animas, Isolation Unit, Postmortem Unit, Veterinary, Lab facility, 
Incinerator/ Burial, Rescue Centre, Quarantine Unit, Animal Kitchen, Store, Souvenir 
Shop, Interpretation Centre, Ticket Booking Counters, Receptions, Central plaza, 
Workshop & Store, Butterfly Park, Walk-in Aviary, Circulation and connecting roads, 
Overhead Water tanks, Surveillance/ Security Rooms, Butterfly Park, 7D Hall, visitor 
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circulation, Infrastructure for feeding animals, Infrastructure for healthcare of animals, 
quarantine facility, conservation breeding, rescue and rehabilitation canter, research 
facility &biodiversity conservation, Botanical Park Creating Recreational Facility with 
walking trails and mediation zone with green house, Assembly point,  outreach activities, 
engineering services design, site development infrastructure, landscape, water bodies, 
lighting, interactive signages amongst other components.  
 

h. The work of preparation of the Master Plan shall involve understanding the present 
context, shifting – relocation - phasing strategy of day zoo, identifying programmatic 
requirements of modern zoo, preparing a zoning and blocking plan, infrastructure routing 
plan, mobility plan, landscape and greening plan. The Master Plan shall also identify 
strategies for development / redevelopment, retrofitting / refurbishment, demolition of 
existing buildings, minimum disruption to government functioning, minimum impact to 
environment especially air quality, use of sustainable/resource efficient technologies and 
energy efficient buildings as well as related infrastructure and site development works. 
The design shall also address the safety and security concern of the area and individual 
animal enclosures and relevant buildings. 
 

i. The masterplan may be developed considering the provision of Battery-operated Carts 
Route, Service vehicle Route, preserving the natural features while designing the loops 
and trails. Fencing for separating zones and controlling movements may also be 
considered. Internal roads for inspection path for Staff and veterinary personnels may be 
incorporated.  
 

j. Prepare preliminary project report including preliminary estimate based on the plinth area 
rate as per CPWD norms. The estimate shall also include the non-PAR items on 
prevailing market rate along with justification, specification. The report shall include on 
identification of Ultimate disposal point, intermediate rain water harvesting system and 
Source/availability of electricity, water and other services. 
 

k. Obtain the approval of CCU/ user department of above and supply 5 copies of approved 
site plan (Layout Plan). 
 

l. Prepare & submit of models (in the desired scale) and perspective views of the complete 
scheme as per requirement of local/statutory body as per requirement.  
 

4.2.1.2 Detailed Design: The Consultant shall- 
 

a. Coordinate between various state agencies and other stakeholders in order to incorporate 
requirements and considerations. The Consultant shall coordinate preliminary design of 
all components of proposed structures with other agencies. 
 

b. Prepare interior design and furniture layout/furnishing etc. Equipment layout drawings 
will be in suitable scale as per direction of the Engineer-in-Charge. 

c. Collect all data regarding existing services in the area e.g. Sewer, Power, Water supply, 
Metro, Rail/ Roads etc.  
 

d. Do integration of site services with existing services in the area e.g. Sewer, Power, Water 
supply, Metro, Rail/ Roads etc. This requires liasoning with statutory authorities. 
 

e. Prepare the DPR covering the following: 
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i) Detailed Architectural & flowchart drawings.  

 
ii) Design Basis Report for all components including services that are part of this 

agreement. The consultant shall identify necessary existing conditions, soil 
condition, climatic condition and usage requirement in considerations while 
formulation the design basis report. 

 
iii) Detailed Technical Specification of each work (other than those covered under 

CPWD specifications) as a part of the Design Report which will act as a reference 
for the Consultant(s) to carry out activities. 

 
iv) Bills of quantities based on detailed design of various components duly priced 

along with take-off sheets. All estimates shall be prepared on the basis of CPWD 
schedule of rates, norms wherever applicable and on the basis of market rate 
analysis where CPWD schedule of rates etc. are not applicable. These estimates 
should be comprehensive and should include all items as per drawings and 
specifications. Detailed analysis for the item not included in CPWD schedule of 
rates/DSR etc. shall have to be submitted. 

 
v) Prepare the cost estimates and BOQ for the purpose of assistance in tendering 

process for selection of consultant(s). The Consultant shall be responsible for 
accuracy of the BOQ items. 

 
vi) Submit market rate analysis for Non-Schedule Items supported with Quotations. 
 

vii) Supplying Five copies of the same with the detailed drawings to CCU. 
 

f. Obtain the approval of layout plan & drawing from the competent authority, statutory 
body, in case required, according to the local Acts, laws, Regulations etc. and make any 
changes desired by such authorities. The approved/modified layout plan and drawings 
shall be submitted to CCU. 
 

g. Prepare Electrical / Mechanical Drawings / Design Calculations for all the components 
of the schemes including getting approvals from the concerned authorities. 
 

h. Discuss all the points/shortcomings/new requirements, if any, with the Local bodies/ 
Govt./ Authorities/CCU/ State/Central Govt. and shall take their concurrence on all the 
observations. 
 

i. Undertake site visits or to attend meetings to collect details/data/information required for 
planning purposes, holding necessary discussions with CCU/ user department 
representatives (NZP)/ local bodies and obtaining requirements of the Project and 
attending meetings with officials of Local bodies/Govt. Authorities/State/CCU/ Central 
Govt. or any other agency, as and when required. 
 

j. Obtain tree cutting permissions and conduct Environmental Impact assessment, Social 
Impact Assessment, if required and their clearance from concerned statutory bodies. 

 
k. Prepare & submit required set of Tender Documents to call tender for appointment of 
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Contractor. As far as possible standards of quality performance requirement and 
descriptive names shall be used rather than specific products or brand names. The 
consultant shall prepare and submit the detailed estimate with quotations wherever required, 
notice inviting tender, justifications statement etc.  
 

l. Incorporate eco-friendly building materials like fly ash bricks, low VOC paints energy 
efficient equipment & fixtures etc. as per prevailing government rules. 
 

m. The scope of work shall be as defined above, however, CCU reserves the right to exclude 
any of the above services from the scope of the Consultants’ work. 
  

4.2.1.3 ELECTRICAL & MECHANICAL SERVICES: The Consultancy services to be 
provided by consultant shall include- 
 

a. Preparation of Preliminary & Detailed Estimates, preparation/development of 
Design and Drawings, Vetting of shop drawings, technical submittals of following:  

 
i. Electrical installations including all internal EI, fittings.  sub mains MCD 

DB/fixtures, lightning protection and earthing system, cable TV/dish antenna system, 
external lighting and facade lighting, power supply distribution system with main 
panel, subpanels, rising mains etc. including emergency and backup supply, UPS 
supply, solar power generation supply etc. as per requirement. 
 

ii. Sub-station equipment’s, Design of DG Set, Firefighting system, Addressable fire 
alarm system, UPS, EPBAX, LAN, Lifts, Escalators, Solar Water heating system, PV 
solar power Generation system etc. as per requirement.  
 

iii. HVAC System, Smoke Ventilation System, Pressurization System, STP, ETP, WTP, 
RO Plant, Boiler, Building / Energy Management system controlling all essential 
services, CCTV system, Access control system, Electrical Signages, Design of audio 
& visual services and Alert & warning/anti-intrusion system, where ever needed. 

 
b. Proper coordination with civil / electrical & mechanical engineering features/services, 

Liaisoning and obtaining for all statutory agencies etc. for obtaining the pre-construction 
and post construction clearances. The payment of statutory fee if any, shall only be 
paid by the Department.  
 

c. Designing of E&M services as per local byelaws, prevailing Fire Services, BIS, NBC, 
ECBC, CPWD specifications and standards.  

 
d. Self-understandable design, clear generic specifications i.e. not favouring any specific 

vendor.  
 

e. Preparing Design basis Report, design calculation including working/detailed services 
drawings, schedules, Bill of quantity/inventories and specification of materials and 
workmanship, in sufficient detail to enable to prepare a tender.  
 

f. Providing detailed specifications, description of the items, analysis of rates on basis of 
current/prevailing market rates for all items covered in detailed estimate. 

 
g. Preparation & submission of detailed specifications & list of makes for all the equipment 

to be installed at site. 
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4.2.2 Construction Stage: The consultant shall- 

 
a. Get the structural designs of various components of buildings / structures proof checked. 

He shall also sign over the Good for construction structural / MEP / Services drawings. 
 

b. Prepare, check, finalize & submit five sets of good for construction architectural 
drawings. 
 

c. Prepare the combined integrated drawing of all services (For internal & external services 
separately). 
 

d. Prepare an integrated plan of all services being laid in false ceiling wherever required. 
 

e. Provide all technical assistance, further clarifications, details, designs and drawings 
required by the contractor(s) during the construction stage and address any quires raised 
by the contractor(s) for all components & services/utilities.  
 

f. Supply to CCU such further drawings, specifications or details which may be required 
for proper execution of work. 
 

g. Obtain CCU’s approval for any material deviation in design, cost, working drawings, 
schedule and specifications from the approved scheme. 
 

h. Provide BOQ, Specifications, detailed analysis for any extra items and its justification. 
 

i. Undertake site visits or to attend meetings during execution of the project to ensure 
adherence of execution as per detailed drawings and specifications, including sorting out 
problems and issue necessary clarifications at site including preparation & submission 
of additional drawings and details for proper execution of work at site. The cost of the 
site visit shall have to be borne by the consultant and shall be covered within his 
accepted tendered cost and nothing extra shall be payable on this account.  

 
j. Be fully responsible for the design of all the Civil & Structural engineering works 

including all temporary structures at site such as site offices, labs, sentry posts, stores, 
material sheds etc.  

 
4.2.3 Completion Stage: The consultant shall- 
 

a. Obtain completion and occupation certificates, wherever necessary from the local bodies 
after completion of work and submit the same to CCU. For this purpose, any assistance 
required from CCU and NZP / it’s Contractor will be extended to the consultant. Any 
statutory fee payable to local bodies for issue of completion certificate shall be borne 
by the Department.  

 
b. Prepare completion drawings; including 1:100 or appropriate scale plans, elevations and 

cross sections etc. indicating the details of the building and all internal and external 
services as completed. The changes, if any during the execution of work will be intimated 
by CCU to the consultants for preparation of above drawings. 
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c. Prepare & submit completion reports, completion of as built drawings and documents 
for the project as required and acceptable to CCU and user department/local bodies/or 
any other authorities applicable including getting ‘completion/occupancy certificate’ 
from concerned authorities, if required. 

 
d. Provide solutions and clarifications to any design or performance deficiency/ defects 

noted in the functioning of the buildings and services by CCU during the defect liability 
period including all detailed/shop drawings for rectification of the same. The consultant 
would be liable to pay damages if any such defects/deficiencies are determined by the 
Engineer-in- Charge, to have resulted due to any faultily/deficient design given by the 
Consultant. 

 
e. Ensure the preparation and submission of 5 sets of AS-BUILT drawings and record all 

approved deviations and changes in drawings. 
 

Note: All the Civil, Electrical & Mechanical services, as mentioned above shall be done by 
the consultant. No extra payment shall be made, if any modifications are required as per user 
department requirements in above. The Consultant shall obtain all necessary 
approvals/clearances from the statutory bodies such as CZA technical approvals, ASI / heritage 
NOC, tree-felling / transplantation and forest permissions, environmental clearance and local-
bodies approvals/clearances, fire approval from fire department etc. and or any other statutory 
approval required from any statutory authority required for the execution of project. The 
consultant shall fully be responsible for preparing the requisite drawings, documents, 
justifications and responses to queries and attending meetings as per requirements of statutory 
authorities for obtaining statutory approvals. Nothing extra shall be payable to consultant on this 
account which shall be the part of the scope of this consultancy work. However, the Payment of 
statutory fees if any, shall only be paid by the Department. 
 
Avoidance of Claims by the appointed consultant: The consultant shall carry out all the 
activities necessary for successful completion of the consultancy services in accordance with the 
scope of work and other provisions contained in this tendered document. The quoted fee shall be 
deemed to include all costs, expenses overheads, taxes (unless otherwise specified), travel, 
logistics, service, consultations, reports, presentations, revisions and all incidental activities 
required to achieve objectives of the assignment unless otherwise specified in NIT.   
 

4.2.4 Key Deliverables and it’s time line  
 

S.N. Deliverables  

Timeline 

For each stage Cumulative 

A PRELIMINARY DESIGN STAGE   

1 Feasibility report, layout master plan, system plan 
incorporating the strategy for the total project 
delivery, design methodology, conceptual 
drawings. 
 

1.0 Month 1.0 Month 

2 Preliminary project report including preliminary 
drawings and approval from the user department.  
 

1.0 Month 2.0 Month 
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B SUBMISSION AND APPROVAL STAGE 
 

  

3 Preparation, submission plan, model, EIA study 
reports (if necessary), submission and obtaining all 
necessary approvals required from local bodies 
including Environmental clearance (if required) or 
any other statutory approvals from any statutory 
body. 

1.0 Month 3.0 Month 

C DETAILED DESIGN STAGE 
 

  

4 Preparation, submission and approval of detailed 
architectural drawings from user department and 
also preparation/submission of drawings for 
services of civil work, MEP services and 
horticulture work from Engineer-in-charge. 
 

0.5 Month 3.5 Month 

5 Preparation, submission and approval of detailed 
estimate including details of measurement, 
analysis of rate along with required supporting 
document, tender drawings, specifications and 
tender document/NIT etc.  
Submission of detailed project report (DPR) and 
Model.  
 

1.0 Month 4.5 Month 

6 Preparation, submission and approval of proof 
checked structural design and drawings for issue of 
final “good for construction” architectural, 
structural detailed drawings including services for 
civil work and MEP services etc. 
 

0.5 Month 5.0 Month 

D CONSTRUCTION STAGE 
 

  

7 Stage wise construction work.  
 

24 Month 29 Month 

E POST CONSTRUCTION STAGE   

8 As–built completion drawings and obtaining 
completion/occupancy certificate from local body 
if required. 
 

3 Month 32 Month 

 
 

4.2.5 ART WORK FOR THE CAMPUS: The Art work may be got executed as per the 
requirement. The Art Works shall be of high aesthetic quality and enhance the 
ambience, experience and characteristics of the campus. The Consultant will design 
and earmark the locations/ spaces where such works are installed. Such works should 
be carried out with the engagement of Sub-Consultants / Experts/ Designers/ Curators 
having imagination, experience and capability to visualize the scale and context of the 
spaces as well as ethos of the facility. The Consultant will be responsible for developing 
alternative concepts, detailed visualization, specifications, detailed drawings and 
supervision of execution of such works at site. 
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4.2.6 GREEN BUILDING DESIGN: The Consultant shall adhere to highest standards of 
environment and energy sustainability as stipulated in bid document and as approved 
by CCU. Holistic integration of the environmental sustainability in design, materials, 
construction, services, processes and maintenance concerns should be strictly addressed 
in campus/work planning and design to achieve a Green Campus equivalent to 
minimum 5 (Five) Star Rating under GRIHA system. All stage wise approvals from the 
concerned statutory authorities be coordinated and obtained by the consultant. The 
statutory fee, if any for obtaining GRIHA approval shall be borne by consultant/ 
bidder. 
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Chapter 5 
FEE FOR CONSULTANCY SERVICES 
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Chapter 5 
 

FEE FOR CONSULTANCY SERVICES 
 

5.1 The consultant will be paid accepted tendered amount in stages defined in this section of 
bid document. The consultant’s fee for the above project shall remain unchanged for the 
present scope of work even if the total cost of the project increases/decreases subsequently. 
CCU shall pay the Consultant the fee for the professional services rendered by them for the 
entire project as per Scope of Consultancy Services detailed in this document. Unless 
otherwise specified elsewhere in this document, the quoted fee should be inclusive of all 
the costs towards the whole project and no hidden costs/ exclusions should be appended. 

 
5.2 The fees shall be inclusive of GST. The increase or decrease of GST rate after last date of 

submission of tender shall be reimbursed or deducted from the accepted tendered amount 
accordingly. 

 
5.3 The consultant shall be paid fees referred in above, in the manner laid down in payment 

schedule. The employer shall, however, have the liberty to omit, postpone or not to execute 
any work but the consultant shall not be at liberty to omit, postpone or not execute any work. 
The consultant shall not be entitled to any compensation or damages for such omission, 
postponement or non-execution of the work, except the fees which have become payable to 
them for the service actually rendered by them and same accepted by Department. 

 
5.4 TDS and statutory deduction, if any shall be deducted as per prevailing Government Rules 

and Regulations before releasing the payment at each stage to the Consultant. CCU will 
provide a certificate of TDS deduction made to the Consultant. 

 
5.5 The accepted tendered amount is for approximate plinth area of 27500 sqm and 

approximate development area of 160 acres.   
 

5.6 In case, the actual plinth and/or development area of the project increases up to 10% 
from the area as mentioned herein this tender document, no additional extra 
payment/fee shall be payable to the consultant/ bidder. If the actual plinth and/or 
development area of the project increases beyond 10% from the area as mentioned 
hereinabove, additional extra payment/fee for the increased area beyond 10 % from 
the area as mentioned herein this tender document, shall be paid on pro-rata basis at 
the quoted tendered rates by the consultant/ bidder. 
 
In case, the actual plinth and/or development area of the project is decreased from 
the area as mentioned hereinabove, the amount payable to consultant shall be 
reduced on pro-rata basis.  

 
5.7 The CCU shall have the right to request in writing for additions, alterations, modifications 

or deletions in the design and drawing of any part of the work. The Consultant shall not 
make any material deviation, alteration, addition to or omission from the work shown and 
described in the contract document except without first obtaining the written consent of the 
CCU. 

 
5.8 The consultation fees as per the schedule of fees are inclusive of fees payable by the 

Consultant to any other sub-consultant including green building consultant and Associates 
if engaged by him and nothing extra shall be payable by the employer on this account. 

 
5.9 The fees payable to the consultant shall be in full discharge of functions to be performed by 

the consultant and no claim whatsoever against the employer in respect of any proprietary 
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right or copy right by the consultant or any other party will be entertained. The consultant 
shall indemnify and keep indemnified the employer against any such claims and against all 
cost and expenses paid by the employer in defending against such claims.  

 
5.10 The schedule of payment as per the various stages shall be made as applicable for that stage 

of the work. The Engineer-in-charge may release the intermediate payment on pro-rata 
basis.  

 
5.11 STAGE PAYMENT SCHEDULE AND MILESTONE (S)  

 

S.N
. 

Description 

Fee Payable % of 
total fee 
 

Time Schedule Amount to be 
with 

held in case of 
non 

achievement of 
mile 
stone 

For 
each 
stage 

Cumulativ
e 

For each 
stage  

Cumulative 

A PRELIMINARY DESIGN 
STAGE 

    

1 Submission and approval of 
feasibility report, master plan, 
system plan incorporating the 
strategy for the total project 
delivery, design 
methodology, conceptual 
drawings, layout plan. 
 

5 5.0 1.0 
Month 

1.0 Month 0.75 % of the 
Accepted 
tendered 

value. 

2 Submission of preliminary 
project report including 
preliminary drawings and 
approval from the user 
department.  
 
 

10 15.0 1.0 
Month  

2.0 Month  0.75 % of the 
Accepted 
tendered 

value. 

B SUBMISSION AND 
APPROVAL STAGE 

     

3 Preparation, submission plan, 
model, EIA study reports (if 
necessary), submission and 
obtaining all necessary 
approvals required from 
local bodies including 
Environmental clearance (if 
required) or any other 
statutory approvals from any 
statutory body. 

10 25.0 1.0 
Month  

3.0 Month  0.75 % of the 
Accepted 
tendered 

value. 

C DETAILED DESIGN 
STAGE 

     

4 Preparation, submission and 
approval of detailed 
architectural drawings from 
user department and also 
preparation/submission of 

10 35.0 0.5 
Month 

3.5 Month 0.5 % of the 
Accepted 
tendered 
value. 
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drawings for services of civil 
work, MEP services and 
horticulture work from 
Engineer-in-charge. 
 

5 Preparation, submission and 
approval of detailed estimate 
including details of 
measurement, analysis of rate 
along with required 
supporting document, tender 
drawings, specifications and 
tender document/NIT etc.  
Submission of detailed 
project report (DPR) and 
Model.  
 

10 45.0 1.0 
Month 

4.5 Month 0.5 % of the 
Accepted 
tendered 

value. 

6 Preparation, submission and 
approval of proof checked 
structural design and 
drawings for issue of final 
“good for construction” 
architectural, structural 
detailed drawings including 
services for civil work and 
MEP services etc. 
 

15 60.0 0.5 
Month  

5.0 Month 0.5 % of the 
Accepted 
tendered 

value. 

D CONSTRUCTION STAGE 
 

     

7 Completion of 25% of 
construction work. 

 

7.5 67.5 24 
Month 

29 Month 0.25 % of the 
Accepted 
tendered 

value. 
8 Completion of 50% of 

construction work. 
 

7.5 75.0 0.25 % of the 
Accepted 
tendered 

value. 
9 Completion of 75% of 

construction work. 
 

7.5 82.5 0.25% of the 
Accepted 
tendered 
value. 

10 Completion of 100% of 
construction work. 
 

7.5 90.0 0.25 % of the 
Accepted 
tendered 
value. 

E POST CONSTRUCTION STAGE    

11 Submission and approval of 
as – built completion 
drawings and obtaining 
completion/ occupancy 
certificate from local body if 
required. 

10 100 3 
Month 

32 Month 0.25 % of the 
Accepted 
tendered 

value. 
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Note:  
 
1. Release of stage payments The stage payment for submission and approval from local bodies 

or statutory authorities (as mentioned in Sr.No. ‘B’) is for all the approvals/clearances from 
the concerned authorities. 
 

2. Notwithstanding the stage-wise payment schedule, the release of each stage payment shall be 
subject to certification by the Engineer-in-Charge of satisfactory completion of the deliverables 
of that stage and their acceptance by the competent authority. Payment for any stage shall be 
released only after the deliverables of the preceding stages have been accepted 
 
Consultant has to submit soft copy of all Architectural/structural drawings, MEP drawings, 
model, 3D models preliminary estimate, detailed estimate along with detail calculation etc. 
of previous stage payment already made to him before release of next stage payment. The 
next stage payment shall be processed only after receipt of soft copies of all the documents 
mentioned in tender document with respect to payment made for previous stage. 
 

3. The amount @ Rs. 5,000/- per day shall be deducted from the running bill or any sum of amount 
payable to the consultant for not obtaining the approval of statutory authorities or local bodies 
within the time period mentioned hereinabove, subject to the overall ceiling of the liquidated-
damages provision in Chapter 6.  
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Chapter 6 
 
 

 CONDITIONS OF CONTRACT 
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Chapter 6 
 

CONDITIONS OF CONTRACT 
 
6.1 General Provision: 

 
6.1.1. Definitions: Unless the context otherwise requires the following terms whenever used 

in this contract have the following meanings: 
 

a. “Applicable law" means the law and any other instruments having the force of law 
in India, as they may be issued and in force from time to time; 

 
b. “Contract” means the contract including all Annexes hereto and all documents herein 

attached and the amendments which the PARTIES may hereafter agree in writing to 
be made to this CONTRACT; 

 
c. “Effective Date" means the date on which this contract comes into force and effect 

pursuant to condition 6.2.1 below; 
 
d. “Consultant” - “Consultant” shall mean a firm of Architects, Engineers and Experts 

engaged for the project or appointed by the CCU for providing the consultancy 
services for the development of project; 

 
e. APPLICANT / BIDDER: Means the individual, proprietary firm, limited company 

etc. submitting their bid for participation in the process of selection of the Consultant 
through this NIT; 

 
f. “Personnel” means persons hired by the Consultant or by any sub-Consultant as 

employee and assigned to the performance the services or any part thereof; 
 
g. “Party” means the CCU or the Consultant, as the case may be and parties mean both 

of them; 
 
h. “Consultancy Services” means the work to be performed by the Consultant  

pursuant to this contract for the purpose of the project; 
 
i. “Sub Consultant" means any entity to which the Consultant sub-contracts any part   of 

the service in accordance with the provisions of Contract Condition; 
 
j. “Third Party” means any person or entity other than the CCU, the Consultant or sub-

Consultant; 
 
k. “CE, CCU or Chief Engineer" means the Chief Engineer, Civil construction unit, 

Ministry of Environment, Forest and Climate Change, Government of India or his 
successor or legal assignee; 

 
l. “SE, CCU or Superintending Engineer" means Superintending Engineer, Civil 

construction unit, Ministry of Environment, Forest and Climate Change, Government 
of India or his successor or legal assignee; 

 
m. The President means the President of India and his successors. 
 
n. Government or Government of India shall mean the President of India. 
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o. “Engineer-in-charge” means Executive Engineer, CED-I, CCU or his successor or 
legal assignee; 

 
p. "YEAR" Means "Financial Year" until and unless stated otherwise; 
 
q. “Approved” shall mean approval granted by the Engineer-in-Charge in writing or 

accepted by him for incorporation in the works; 
 
r. “Employer” means the Engineer-in- Charge; 
 
s. "Department" means Civil Construction Unit, Ministry of Environment, Forest and 

Climate Change, Government of India.  
 

6.1.2. Relation between the parties: Nothing contained herein shall be construed as 
establishing a relation of master and servant or of agent and principal as between the 
CCU and the Consultant. The Consultant, subject to this contract, has complete charge 
of personnel performing the services and shall be fully responsible for the services 
performed by them on his behalf. 
 

6.1.3. Law Governing Contract: This contract, its meaning, interpretation, and the relation 
between the Parties shall be governed by the Applicable Laws of India and Delhi. 
 

6.1.4.  Language: This contract shall be executed in English, which shall be binding and 
controlling language for all matters relating to the interpretation of this contract. 
 

6.1.5. Headings: The headings shall not limit, alter or affect the meaning of this contract. 
 

6.1.6. Notices: Any notice, request or consent required or permitted to be given or made 
pursuant to this contract shall be in writing. Any such notice, request or consent shall be 
deemed to have been given or made when delivered in person to an authorized 
representative of the party to whom the communication is addressed, or when sent by 
registered post to such party at the notified address. Party may change its address for 
notice here under by giving the other party notice of such change.  

 
6.2. Commencement, Completion, Modification and Termination of Contract 

 
6.2.1. Effectiveness of Contract: This contract shall come into force and effect from the 10th 

day from the date of the issuance of letter of acceptance of the offer by CCU for 
Consultancy Services. 
 

6.2.2. Expiration of contract /Contract Period/ Defect Liability Period: Unless terminated 
earlier pursuant to condition no. 6.2.7 of contract conditions hereof, this contract shall 
expire when services have been completed and all payments have been made at the end 
of such time period after the stipulated period of completion or the extended period, if 
required. Any deficiencies in the project after its completion are to be rectified. 
Engineer- in-Charge will inform the Comprehensive Services Consultant about 
rectification within 90 days of consultant submitting that work is over. 
 

6.2.3. Entire Contract: This contract contains all covenants, stipulations and provisions agreed 
by the parties. No agent or representative of either party has authority to make, and the 
parties shall not be bound by or be liable for, any statement representation, promise or 
agreement not set forth herein. 
 

6.2.4. Modification: Modification of the terms and conditions of this contract, including any 
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modification of the scope of the services, may only be made by written agreement 
between the parties, however each party shall give due consideration to any proposals 
for modification made by the other party. 
 

6.2.5. Force Majeure 
 

6.2.5.1. Definition: 
 

a. For the purposes of this contract, “Force Majeure" means an event which is beyond 
the reasonable control of a party and which makes parties performance of its 
obligations hereunder impossible or so impractical as reasonably to be considered 
impossible in the circumstances, and includes, but is not limited to, war, riots, civil 
disorder, earthquake, fire explosion, storm, flood or other adverse weather 
conditions, strikes, lockouts or other industrial action (except where such strikes, 
lockouts or other industrial action are within the power of the party invoking Force 
Majeure to prevent). 

 
b. Force Majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a party or such party's sub-Consultant or agents or employees, 
nor (ii) any event which a diligent party could reasonably have been expected to both 
[A] take into account at the time of the conclusion of this contract and [B] avoid or 
overcome in the carrying out its obligations hereunder. 

 
c. Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 
 
d. Both parties have to keep a record of such conditions which delay the work and the 

time period for completion of the project will extend accordingly. 
 

6.2.5.2. No Breach of Contract: The failure of a party to fulfill any of its obligations hereunder 
shall not be considered to be a breach of, or default under, this contract in so far as such 
inability arises from an event of Force Majeure, provided that the party affected by such 
an event has taken all reasonable precautions, due care and reasonable alternative 
measures, all with the objective of carrying out the terms and conditions     of this 
contract. 
 

6.2.5.3. Measures to be taken: 
 
a. A party affected by an event of Force Majeure shall take all reasonable measures to 

remove such party's inability to fulfil its obligations hereunder with minimum of 
delay. 
 

b. A party affected by an event of Force Majeure shall notify the other party of such 
event as soon as possible and in any event not later than fourteen (14) days 
following the occurrence of such event providing evidence of the nature and cause 
of such event and shall similarly give notice of the restoration of normal conditions 
as soon possible. 
 

c. The parties shall take all reasonable measures to minimize the consequences of any 
event of Force Majeure. 

 
6.2.5.4. Extension of Time: Any period which a party shall pursuant to this contract complete 

any action or task shall be extended for a period equal to the time during which such 
party was unable to perform such action as a result of Force Majeure. 



Insertion: NIL    Correction: NIL    Deletion: NIL                     AE(P)                   EE(P)                       Page | 51 

 
6.2.5.5. Consultation: Not later than thirty (30) days after the award of work, as the result of an 

event of Force Majeure, have become unable to perform a material portion of the 
services, the parties shall consult with each other with a view to agreeing on appropriate 
measures to be taken in the circumstances. 
 

6.2.6. Suspension: The Engineer-in-Charge may serve notice to the consultant if he / she fails 
to perform any of their obligations under this contract and may request the consultant to 
remedy such failure within a period of not exceeding 14 days after issuance of notice. In 
case, the remedial action is not taken by the consultant during this period, all future 
payments may be stopped by the Engineer-in-Charge. 
 

6.2.7. Termination of Contract: The Engineer-in-Charge may, by not less than thirty (14) 
days of written notice of termination to the Consultant except in the event listed in 
paragraph (g) below, for which there shall be a written notice of not less than 30 days, 
such notice to be given after the occurrence of the events specified in the paragraph (a) 
to (i) of this condition no. 6.2.7, terminate this contract: 
 
i) If the Consultant fails to remedy in the performance of their obligations hereunder, 

as specified in a notice of suspension pursuant to condition no. 6.2.6 herein above, 
within fourteen (14) days of issue of such notice of suspension or within such further 
period as the Engineer-in-Charge may have subsequently approved in writing; 

 
ii) If the Consultant become (or, if the Consultant consist of more than one entity, if any 

of their members becomes) insolvent or bankrupt or enter into any agreements with 
their creditors for relief of debt or take advantage of any law for the benefit of debtors 
or go into liquidation or receivership whether compulsory or voluntary. 

 
iii) If the Consultant fails to comply with any final decision reached as a result of 

arbitration proceedings pursuant to condition no. 6.20 thereof; 
 
iv) If the consultant submits to the Engineer-in-Charge a statement which has a material 

effect on the right, obligations or interests of the CCU and which the consultant knows 
to be false; 

 
v) If the Consultant being a firm/company shall pass a resolution or the court shall make 

any order that the firm/company shall be wound up or a receiver or a manager on 
behalf of the creditor shall be appointed or if circumstances shall arise which entitle 
the court or creditor to appoint a receiver or a manager or which entitles the court to 
make up a winding order. 

 
vi) If the Consultant is in breach of any terms of agreement/contract.  
 
vii) In the event of persistent poor performance, failure to achieve prescribed milestones 

or prolonged and unjustified delay in the execution of the service.   
 

viii) If as the result of force majeure, the Consultant is unable to perform a material 
portion of the services for a period of not less than thirty (30) days or 

 
ix) If the Engineer-in-Charge, in its sole discretion and for any reason whatsoever, 

decides to terminate this contract 
 
When the Consultant has made himself liable for action under any of the cases aforesaid 
the Employer shall have power: 
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i) To determine or rescind the agreement. 

 
ii) To engage another Consultant to carry out the balance work debiting the Consultant 

the excess amount if any so spent. 
 

On such determination/rescission of the agreement, security deposit already recovered 
and performance guarantee under this agreement shall be liable to be forfeited and shall 
be absolutely at the disposal of the Government. 
 

6.2.7.1. Cessation of Rights and Obligations: Upon termination of this Contract pursuant to 
Contract Conditions hereof, or upon expiration of this Contract pursuant to Contract 
Condition hereof, all rights and obligations of the Parties hereunder shall cease, except: 

 
i) Such rights and obligations as may have accrued on the date of termination or 

expiration; 
 
ii) The obligation of confidentiality set forth in Contract Condition hereof; 
 
iii) Any right which a Party may have under the Applicable Law. 
 

6.2.7.2. Cessation of Services: Upon termination of this Contract by notice pursuant to Contract 
Conditions hereof, the Consultant shall, immediately upon receipt of such notice, take 
all necessary steps to bring the services to a close in a prompt and orderly manner and 
shall make every reasonable effort to keep expenditures for this purpose to a minimum. 
With respect to documents prepared by the Consultant and equipment and materials 
furnished by the Engineer-in-Charge, the Consultant shall proceed as provided, 
respectively, by Contract Condition thereof. 
 

6.2.7.3. Payment upon Termination: Upon termination of this Contract pursuant to Contract 
Condition hereof, the Engineer-in- Charge shall make the following payments to the 
Consultant (after offsetting against these payments any amount that may be due from the 
Consultant to the department): 
 
(i) Remuneration for Services satisfactorily performed prior to the effective date of 

termination. 
 

(ii) Except in the case of termination pursuant to Contract Condition hereof, 
reimbursement of any reasonable cost incident to the prompt and orderly 
termination of the Contract. 

 
6.2.7.4. Forfeiture of Performance Guarantee upon termination of contract: In case, the 

agreement of consultant is terminated due to the default of the consultant, his   
Performance Guarantee including additional Performance Guarantee (performance 
guarantee amount shall be equal to amount submitted by consultant as per para 6.4) and 
security deposit shall be forfeited which shall be absolutely at the disposal of the 
department. 
 

6.3. Obligations of the Consultant: 
 

6.3.1. General: 
 

6.3.1.1. Standard of Performance: The Consultant shall perform the services and carry out their 
obligations hereunder with all due diligence, efficiency and economy, in accordance 
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with generally accepted professional techniques and practices, and shall observe sound 
management practices, and consider appropriate advanced technology and safe and 
effective equipment, machinery, materials and methods. The Consultant shall always 
act, in respect of any matter relating to this Contract or to the Services, as faithful 
advisors to the department, and shall at all times support and safeguard the department's 
legitimate interests in any dealings with sub-Consultant or third parties. The Consultant 
shall also suggest and recommend remedial measures for timely completion of the 
project. 
 

6.3.1.2. Law Governing Services: The Consultant shall perform the services in accordance with 
the Applicable Law and shall take all practicable steps to ensure that any sub-Consultant, 
as well as the personnel and agents of the Consultant and any sub-Consultant comply 
with the Applicable Law. If required the Engineer-in-Charge shall advise the Consultant 
in writing of relevant local customs and the Consultant shall, after such notifications, 
respect such customs. 
 

6.3.2. Confidentiality: The Consultant, their sub-Consultant and the personnel of either of 
them shall not, either during the term or after the expiration of this contract, disclose any 
proprietary or confidential information relating to the projects, the services provided by 
him under, this contract or department’s operations without the prior written consent of 
the Engineer- in-Charge. 
 

6.3.3. Liability of the Consultant: Subject to additional provisions mentioned in this 
document, the Consultant's liability under this contract shall be as provided by the 
Applicable Law. 
 
A. Except in case of gross negligence or wilful misconduct on the part of the Consultant 

or on the part of any person or firm acting on behalf of the Consultant in carrying 
out the services, the Consultant shall not be liable to the department, with respect to 
damage caused by the Consultant to the department: 
 
(i) For any indirect or consequential loss or damage; and 

 
(ii) For any direct loss or damage that exceeds: 

 
a. The total payments for professional Fees and Reimbursable Expenditures 

made or expected to be made to the Consultant hereunder, or 
 

b. The proceeds the Consultant may be entitled to receive from any insurance 
maintained by the Consultant to cover such a liability, whichever of (a) or (b) 
is higher. 

 
B. This limitation of liability shall not affect the Consultant's liability, if any, for 

damage to third parties caused by the Consultant or any person or firm acting on 
behalf of the Consultant in carrying out the Services. 

 
6.3.4. Professional liability Insurance to be taken by the Consultant: The Consultant shall 

indemnify department, his agents, representatives and employees against any suit, 
damages, demands, claims, costs etc. arising out of or in any way connected with the 
negligent acts or omissions of the Consultant, his employees, agents, representatives in 
the performance of the Consultant’s obligations under this contract. 
  

6.3.5. Professional indemnity insurance. The Consultant shall obtain and maintain, at its own 
cost, professional indemnity insurance covering liability for errors, omissions and negligence 
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in the design and consultancy services, for a sum not less than the accepted consultancy fee, 
valid through the currency of the contract and up to twelve months beyond completion and 
shall furnish a copy of the policy to the Engineer-in-Charge before commencement of work 
and keep it renewed. 
 

6.3.6. Consultant's Actions requiring CCU's prior Approval: The consultant shall obtain 
prior approval of the Engineer-in-Charge in writing before entering into a subcontract 
for the performance of any part of the Services. It being understood: 
 
a. That the selection of the sub-consultant shall have been approved in writing by the 

Engineer-in-Charge prior to the execution of the sub-contract. 
 
b. That the Consultant shall remain fully liable for the performance of the Services by 

the sub-consultant and its Personnel pursuant to this Contract. 
 

6.3.7. Reporting Obligations: The consultant shall submit to the Engineer-in-Charge the 
reports and documents specified in Scope of Consultancy Services, in the form, in the 
numbers and within the time periods as specified or as directed by the Engineer-in-
Charge. 
 

6.3.8. Documents prepared by the Consultant to be the property of the CCU: All plans, 
drawings, specifications, designs, reports and other documents prepared by the 
Consultant in performing the services shall become and remain the property of the 
department, and the Consultant shall, not later than upon termination or expiration of 
this contract, deliver all such documents to the Engineer-in-Charge, together with a 
detailed inventory thereof. The consultant may retain a copy of such documents. The 
Consultant shall not use these documents for purposes unrelated to this contract without 
the prior written approval of the department. 

 
6.3.9. Material furnished by the Engineer-in-Charge: The material made available to the 

Consultant by the Engineer-in-Charge shall be the property of the Engineer-in-Charge 
and shall be marked accordingly. Upon termination or expiration of this agreement, the 
consultants shall furnish forthwith to the Engineer-in- Charge, an inventory of such 
materials and shall dispose of such materials in accordance with the instructions of the 
Engineer-in-Charge. 
 

6.4. PERFORMANCE GUARANTEE: 
 
i) The consultant/bidder whose bid is accepted will be required to furnish performance 

guarantee. The Performance Guarantee shall be 5% of the estimated cost put to tender 
(ECPT) or contract amount whichever is higher, to be submitted in the form as 
prescribed in bid document, within 7 days from the date of issue of letter of acceptance. 
Performance guarantee shall remain valid for a minimum period of six months beyond 
the date of completion of all contractual obligations. 
 
In case, if the quoted bid amount is lesser than 80% of the estimated cost put to tender 
than the bidder shall be required to submit additional performance guarantee (APG) in 
addition to the standard performance guarantee (PG). 

 
The amount additional performance guarantee (APG) shall be equivalent to the 
difference between the 80% amount of ECPT and quoted amount (e.g. if EPCT is A and 
quoted amount is 0.7A then the amount of APG shall be 0.8A-0.7A). The additional 
performance guarantee (APG) shall be in the prescribed format of performance 
guarantee and has to be submitted within the time frame prescribed for submission of 
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performance guarantee. The other terms and conditions of release etc. of APG shall be 
same as that of PG.  The period of submission of PG can be further extended by the 
Engineer- in-Charge at the written request of the consultant, stating the reason for 
delays in procuring the Performance Guarantee to the satisfaction of Engineer-in- 
charge, for a maximum period of 3 days with late fee @ 0.1% per day of 
performance guarantee amount.  
 
This guarantee shall be in the form of Deposit at Call receipt of any scheduled bank/ 
Banker’s cheque of any scheduled bank/Demand Draft/Pay order of any scheduled 
bank or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank in accordance with the form annexed hereto. In case a fixed 
deposit receipt of any Bank is furnished by the consultant to the Government as part 
of the performance guarantee and the Bank is unable to make payment against the 
said fixed deposit receipt, the loss caused thereby shall fall on the consultant and the 
consultant shall forthwith on demand furnish additional security to the Government 
to make good the deficit. 
 
In case the consultant/bidder fails to deposit the said performance guarantee within the 
aforesaid period as indicated in this para, including the extended period if any, the 
Earnest Money deposited by the consultant shall be forfeited automatically without any 
notice to the consultant. 
 
The earnest money deposited along with bid shall be returned after receiving the 
aforesaid performance guarantee. The consultant whose bid is accepted will be also be 
required to furnish either copy of applicable licenses/registrations or proof of applying 
for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board 
including provident fund code no. if applicable and also ensure the compliance of 
aforesaid provisions by the sub-contractors, if any engaged by the contractor for the said 
work within the period one month from the date of issue of letter of acceptance. 
 

ii) The Performance Guarantee shall be initially valid up to stipulated date of 
completion plus 60 days beyond the contract period. In case the time for completion 
of work gets enlarged, the consultant shall get the validity of Performance Guarantee 
extended to cover such enlarged time for completion of work. After recording of the 
completion certificate for the consultancy work by the competent authority, the 
performance guarantees shall be returned to the consultant, without any interest. 

 
iii) The Engineer-in-charge shall not make a claim under the performance guarantee 

except for amounts to which department is entitled under the contract (not 
withstanding and /or without prejudice to any other provisions in the consultant’s 
agreement) in the event of: 

 
a. Failure by the consultant to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in- Charge may claim full 
amount of the Performance Guarantee. 

 
b. Failure by the consultant to pay department any amount due, either as agreed by 

the consultant or determined under any of the Clauses/ Conditions of the 
agreement, within 30 days of the service of notice to this effect by Engineer-in-
Charge. 

 
iv) In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the department. 
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v) Forfeiture of Performance Guarantee: If the agency/bidder withdraws his offer or 
make any changes in his offer after award of consultancy work, 100 % of the 
performance guarantee (performance guarantee amount shall be equal to amount 
submitted by consultant as per para 6.4) including EMD will be forfeited by the 
department. Further, if the consultant does not start the work after award of work, 
the performance guarantee (performance guarantee amount shall be equal to amount 
submitted by consultant as per para 6.4) submitted by him/her will be forfeited by 
the department. In this eventuality, the consultant will be debarred from 
participation in retendering process of this work. 

 
6.5. SECURITY DEPOSIT:  

 
6.5.1. An amount equivalent to 2.5% (two-point five percent) of bill amount shall be deducted 

from each bill of the consultant till a total Security Deposit equivalent to 2.5% of agreed 
fee is reached for fulfilling the terms and condition of contract faithfully and honestly. 
Such deductions will be made and held by Government by way of Security Deposit 
unless he/ they has/ have deposited the amount of Security at the rate mentioned above 
in the form of Government securities or fixed deposit receipts. In case a fixed deposit 
receipt of any bank is furnished by the consultant to the Government as part of the 
security deposit and the bank is unable to make payment against the said fixed deposit 
receipt, the loss caused thereby shall fall on the consultant and the consultant shall on 
demand furnish additional security to the government to make good the deficit. 
 

6.5.2. The security deposit shall be refunded on completion of this contract. Before refund of 
security deposit, it will be ensured that extension of time, if any, for contract is decided 
by the competent authority. 
 

6.5.3. The security deposit as deducted above can be released against bank guarantee issued 
by a scheduled bank, on its accumulations to a minimum of Rs. 5 lakhs subject to the 
condition that amount of such bank guarantee, except last one, shall not be less than Rs.5 
lakh. Provided further that the validity of bank guarantee shall be in conformity with 
provisions contained in various clauses and which shall be extended from time to time 
depending upon extension of contract granted under provisions of contract clauses. 
 

6.6. ABANDONMENT OF WORK: 
 

6.6.1. If the Consultant abandons the work for any reasons whatsoever or becomes 
incapacitated from acting as consultant as aforesaid, the Engineer-in-Charge may make 
full use of all or any of the drawings prepared by the Consultant and that the Consultant 
shall be liable to pay such damages as may be assessed by the Engineer-in-Charge 
subject to a maximum of 10% (Ten percent) of the total fee payable to the Consultant 
under this agreement. The department may make full use of all or any of the drawings 
prepared by the consultant and proceed from the stage from where the consultant left the 
work. 
 

6.6.2. If at any time after acceptance of offer of consultancy, department decides to abandon or 
reduce the scope of work for any reason whatsoever, the department shall give notice to 
the consultant in writing to that effect and he shall act accordingly. The consultant have 
no claim to any payment of compensation or otherwise whatsoever. The consultant shall 
be entitled to all such fee for the services rendered and liable to refund the excess 
payment, if any made to him over and above what is due in terms of this agreement. 
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6.7. RIGHTS & RESPONSIBILITY: 
 

6.7.1. The responsibilities about the soundness, correctness and efficiency of the proposal shall 
rest with the Consultant. The Consultant shall remain responsible for any errors, 
omissions, deficiencies and design defects attributable to consultancy services.  
 

6.7.2. All plans, designs and data collected for this project shall be the property of department. 
The Consultant shall have no right to them in any way without the written consent of the 
Engineer- in-Charge. The entire information as furnished to the Consultant as well as 
that gathered by the Consultant in the process of inspection shall be kept strictly 
confidential and not be passed on to any unauthorized person. The Consultant shall also 
indemnify department from and against all claims and proceedings for or on account of 
infringement of any patent rights, etc. in respect of each and every part of the work. Such 
indemnity shall be furnished to the Engineer-in-Charge upon acceptance of quotation 
and before any payment is made. 
 

6.7.3. The proof checking, if any, got done by a third party by the department shall not absolve 
the lead consultant of any of his responsibilities. All reports including design/drawings 
submitted by them shall bear the signature of the Team Leader/authorized representative 
of the consulting firm and the consultants shall be fully responsible for the soundness, 
correctness and feasibility of the design prepared by them. 
 

6.8. NUMBER OF DOCUMENTS AND COPYRIGHT:  
 

6.8.1. Unless otherwise specified anywhere in this contract document, all the 
documents/drawings, designs, reports and any other details envisaged under this 
agreement/contract shall be supplied in five copies. All drawings as required for 
submission to all the local bodies and other authorities shall be submitted as per the 
requirement of local body. All the drawings for the comments, discussion and approval 
of department shall be submitted in triplicate. Five copies of all the final drawings shall 
be submitted to the Engineer-in-Charge in A-1 or large size along with a softcopy in CD. 
If there is any revision in any drawing/document for any reason, five copies of 
drawing/document shall be re-issued along with soft copy in CD without any extra 
charges. All these drawings will become the property of the Engineer-in-Charge. The 
Engineer-in- Charge may use these drawings in part or full in any other work without 
any notice to the consultant and without any financial claim of the consultant. 
 

6.8.2. The drawings cannot be issued to any other person, firm or authority or used by the 
Consultant for any other project. No copies of any drawings or documents shall be issued 
to anyone except the Engineer-in-Charge and / or his authorized representative. 

 
6.8.3. All the Drawings, DPRs, models, reports, design and intellectual property created under the 

contract should vest with Engineer-in-charge (EE, CED-I, CCU). 
 

6.9. GENERAL CONDITIONS: 
 

6.9.1. The Architectural Consultant shall be fully responsible for the technical soundness of 
the proposal including those of specialists engaged if any, by him. 
 

6.9.2. The Engineer-in-Charge will have the liberty to supervise and inspect the work of 
consultant and/ or his sub-consultants at any time by any officer nominated by him who 
shall be at liberty to examine the records/documents. 
 

6.9.3. The proposals shall be based on National code of practice, BIS codes, IRC codes, 
relevant codes for E&M services, local bye-laws, environmental regulations and design 
norms and sound engineering practices. 
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6.9.4. The Consultant shall render every assistance, guidance and advise in general to the 

Engineer-in-Charge on any matter concerning the technical aspects of the project. 
 

6.9.5. The Consultant shall promptly notify the Engineer-in-Charge of any change in the 
constitution of his firm. It shall be open to the Engineer-in-Charge to terminate the 
Agreement on the death, retirement, insanity or insolvency of any person being Director 
in the said firm, or on the addition or introduction of a new Director not promptly 
informed in writing to the Engineer-in- Charge. But until its termination by the Engineer-
in-Charge as foresaid, this Agreement/contract shall continue to be in full force and 
effect notwithstanding any changes in the constitution of the firm by death, retirement, 
insanity or insolvency of any of its Director or addition or introduction of any new 
Director. In case of death or retirement, the surviving or remaining Directors of the firm 
shall be jointly and severally liable for the due and satisfactory performance of all the 
terms and conditions of this Agreement. 
 

6.9.6. The Consultant shall during the period of this agreement, and till the satisfactory 
completion of the project, act as consultant and give related advice regarding the project. 
 

6.9.7. The professional fees of the Consultant shall be inclusive of all cost related to visits to 
the site, attending meetings/ conferences and making suitable presentations. 
 

6.9.8. Consultant’s professional fees are also inclusive of responsibilities of carrying out 
modifications in design and drawings until approved. 
 

6.9.9. The Consultant shall exercise all reasonable skill, care and diligence in the discharge 
of duties hereby agreed to be performed by them. 
 

6.10. RESPONSIBILITY OF ACCURACY OF PROJECT PROPOSAL:  The consultant 
shall be fully responsible for accuracy of the data collected for designs, drawings and 
construction drawings prepared by him as a part of the Project. Bidder shall indemnify 
the department through a performance guarantee and security deposit to be deducted as 
per this contract against any action arising out of such inaccuracies in the work, which 
might surface at any time at a later date of implementation of the project. 
 

6.11. APPROVAL AND LIABILITIES: 
 

6.11.1. The Consultant shall inform the department about the name, professional qualifications 
and experience of sub-consultants proposed to be engaged by him, if any, and obtain 
prior written approval of the department for such engagement. However, the Consultant 
shall be responsible for the correctness and accuracy of designs and drawings prepared 
by sub- consultants. 
 

6.11.2. The Consultant shall be responsible for technical soundness of the services rendered by 
him or his sub-consultants. 
 

6.11.3. The Consultant shall inspect the said work to ensure that the work is carried out generally 
in accordance with the drawings, specifications, and his own concept. Appointment of 
department’s own supervisory staff shall not absolve the Consultant of his responsibility 
of supervision. 
 

6.11.4. It shall be responsibility of the Consultant and his sub-consultants to prepare all design 
and drawings in accordance with the relevant BIS codes of practice and bye-laws. 
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6.11.5. The Consultant hereby agrees that the fee to be paid as provided in this agreement shall 
be in full discharge of functions to be performed by him and no claim whatsoever shall 
be made against the department in respect of any proprietary rights or copy rights 
relating to the plans, drawings, and specifications on his part or on the part of any other 
party. 
 

6.11.6. The drawings, design, related details, and specifications prepared and acquired by the 
Consultant for the work entrusted to him under this agreement shall become the property 
of the department. The drawings, design, plans related details, and specifications shall 
not be issued to any other person, firm or authority or used by the Consultant for any 
other project without the prior permission of the department. 
 

6.11.7. The Consultant shall not assign, sub-let, transfer any obligation or right of the Consultant 
under this agreement without the written consent of the department. 
 

6.11.8. The Consultant shall indemnify and keep indemnified the department any claim 
regarding drawings, designs, plans, related details and specifications prepared and 
acquired for the work entrusted to him under this agreement by any other party and 
against all costs and expenses incurred by the department in defending themselves against 
such claims. 

 
6.12. CONSULTANT’S PERSONNEL: 

 

6.12.1. General: The Consultant shall employ and provide such qualified and experienced 
personnel as are required to carry out the services. 
 

6.12.2. Approval of personnel: Details of the Key Personnel that the Consultant propose to use 
in carrying out of the service shall be submitted by the Consultant to the Engineer-in-
Charge for review and approval with a copy of their biographical data. 
 

6.12.3. Removal and/or Replacement of Personnel: 
 
a. Except as the Engineer-in-Charge may otherwise agree, no changes shall be made 

in the Key Personnel. If, for any reasons beyond the reasonable control of the 
consultant, it becomes necessary to replace any of the personnel, the consultant shall 
forthwith provide as a replacement another person of equivalent or better 
qualifications, with approval of the Engineer-in-Charge. 
 

b. If the Engineer-in-Charge (i) finds that any of the personnel has committed serious 
misconduct or has been charged with having committed a criminal action or (ii) has 
reasonable cause to be dissatisfied with the performance of any of the personnel, 
then the Consultant shall at the written request of the Engineer-in-Charge specifying 
the grounds therefore, forthwith provide as replacement a person with qualification 
and experience acceptable to the Engineer-in-Charge. 

 

6.12.4. Responsibility for domain expert or specialist / international experts : The Consultant 
shall be solely and fully responsible and accountable to the department for the entire 
scope of work, including all work performed by its domain expert and specialist or 
international experts if required. The Consultant shall ensure that all domain expert and 
experts observe the conflict-of-interest, confidentiality, integrity and statutory-
compliance obligations of this contract. The engagement of any domain expert shall 
require the prior approval from the Engineer-in-Charge. No domain expert shall relieve 
the Consultant of any obligation or liability under this contract. Nothing extra beyond the 
quoted fees shall be payable for engagement of specialist/ international experts.  
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6.13. OBLIGATIONS OF THE ENGINEER-IN-CHARGE: 
 

6.13.1. Changes in the Applicable law: 
 

(i) The tendered consultancy fee shall be inclusive of GST. Further, if any new tax 
or levy or cess is imposed by Statute, after the last stipulated date for the receipt of 
the bids including extensions if any and the consultant thereupon necessarily and 
properly pays such taxes/levies/cess, the consultant shall be reimbursed the amount 
so paid, provided such payments, if any, is not, in the opinion of the Engineer-in-
Charge (whose decision shall be final and binding on the consultant) attributable to 
delay in execution of work within the control of the consultant. 
 

(ii) The consultant shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the Government and /or the Engineer-in- 
Charge and shall also furnish such other information/document as the Engineer-in- 
Charge may require from time to time. 
 

(iii) The consultant shall, within a period of 30 days of the imposition of any such new 
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge pursuant 
to this condition, together with all necessary information relating thereto. 

 
6.13.2. PAYMENT: In consideration of the services performed by the Consultant under this 

Contract, the department shall make to the Consultant such payments and in such manner 
as provided in this Contract. 
 

6.13.3. No price escalation. The accepted consultancy fee quoted by the bidder or firm is fixed for 
the entire assignment. No escalation whatsoever shall be payable on the consultancy fee on 
any account except for statutory variations in taxes, levies or cess as expressly provided in 
this document. 

 
6.14. PAYMENTS TO THE CONSULTANT: All payments shall be made in Indian Rupees. 

 
6.15. FAIRNESS AND GOODFAITH: The parties undertake to act in good faith with 

respect to each other's rights under this contract and to adopt all reasonable measures to 
ensure the realization of the objectives of this Contract. 
 

6.16. TIME AND EXTENSION FOR DELAY: 
 

6.16.1. The time allowed for execution of the consultancy works as specified or the extended time 
in accordance with these conditions shall be the essence of the Contract. If the bidder 
commits default in commencing the execution of the work as aforesaid, Government shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
performance guarantee and security deposit absolutely. 
 

6.16.2. If the work(s) be delayed by: - 
 

(i) Force majeure, or  
(ii) Abnormally bad weather or 
(iii) Serious loss or damage by fire, or  
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or  
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(v) Delay on the part of other bidder or tradesmen engaged by Engineer- in-Charge in 
executing work not forming part of the Contract, or  

(vi) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 
the bidder’s control. 
 

Then upon the happening of any such event causing delay, the consultant shall immediately 
give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly 
his best endeavours to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of Engineer-in-charge to proceed with the works. 
 

6.16.3. Request for extension of time, to be eligible for consideration, shall be made by the Bidder 
in writing within fourteen days of the happening of the event causing delay on the prescribed 
form to the Engineer-in-charge. The bidder may also, if practicable, indicate in such a request 
the period for which extension is desired. 
 

6.16.4. In such case, the Engineer-in-Charge may give a fair and reasonable extension of time and 
reschedule the “time schedule for various stages” for completion of work. Such extension or 
rescheduling of “time schedule for various stages” shall be communicated to the bidder by 
the authority in writing, within 30 days of the date of receipt of such request. Non application 
by the bidder for extension of time/ re-scheduling of “time schedule for various stages” shall 
not be a bar for giving a fair and reasonable extension/re scheduling of “time schedule for 
various stages” by the authority and this shall be binding on the bidder. 

 
6.17. COMPENSATION/LIQUIDATED DAMAGES AND PENALTIES: 

 
6.17.1. The time allowed for carrying out the work shall be strictly observed by the consultant 

and shall be deemed to be the essence of the contract on the part of the consultant. The 
work shall, throughout the stipulated period of the contract be proceeded with all 
diligence and in the event of failure of the Consultant to complete the work within time 
schedule, as specified in the document or within the validity of extended time period, if 
any, the consultant shall be liable for a compensation at the rate of 1.0% of accepted 
tendered value per month of delay to be computed on per day basis subject to maximum 
of ten percent of accepted tendered value. The decision of the superintending engineer 
as to the period of delay on the part of the consultant and the quantum of compensation 
for such delay shall be final and binding on the consultant. 
 

6.18. Operation of the Agreement: The parties recognize that it is impractical in this 
agreement to provide for every contingency which may arise during the life of the 
agreement, and the parties hereby agree that it is their intention that this agreement shall 
operate fairly as between them, and without detriment to the interest of either of them. 
 

6.19. Warning /Debarring: In addition to the compensation as mentioned in relevant clauses 
of the contract, warning may be issued to the erring consultant for minor deficiencies. 
In the case of major deficiencies in the preliminary project report causing adverse effect 
on reputation of the department, other penal action including debarring the consultant for 
certain period may also be initiated as per policy of department. 
 

6.20. SETTLEMENT OF DISPUTES & ARBITRATION: Except where otherwise provided 
in the contract, all questions and disputes relating to the meaning of the specifications, 
designs, drawings and instructions hereinbefore mentioned and as to the quality of 
workmanship used in the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or otherwise concerning the works or the 
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execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 
 

6.20.1. Arbitration : Either party may give notice in the proforma prescribed in Form ‘N’ (Attached 
with this tender documents, under intimation to the other party, to the Chief Engineer 
concerned with the work, hereinafter referred to as the Arbitrator Appointing Authority, for 
appointment of Arbitrator. In the event of either party giving a notice to the Arbitrator 
Appointing Authority for appointment of Arbitrator, the said Authority shall appoint 
Arbitrator as per the procedure given below and refer such disputes to arbitrator. 

 
a) Number of Arbitrators : The disputes may be referred to a sole Arbitrator for 

adjudication.  
 

b) Qualification of Arbitrator : It is a term of this contract that the sole arbitrator shall be 
a Graduate Engineer with experience in execution of public works engineering 
contracts, and he should have worked earlier at a level not lower than the Chief 
Engineer (equivalent to level of Joint Secretary to the Government of India). 
 
The aforesaid educational qualification and work experience shall be mandatory for 
appointment as Arbitrator. The age of Arbitrator at the time of appointment shall not 
exceed 70 years. An Arbitrator may be appointed notwithstanding the total number of 
active arbitration cases with him. 
 

6.20.2. Appointment of Sole Arbitrator: The Arbitrator Appointing Authority shall propose five 
Arbitrators from the list of CPWD Empaneled Arbitrators to the party seeking arbitration 
under intimation to the other party within 15 days of receiving the notice. The party seeking 
arbitration shall give his choice for one of them within 15 days of receiving the list, and the 
Arbitrator Appointing Authority shall appoint the chosen person as the Sole Arbitrator within 
15 days of the receipt of choice. 
 
It is a term of this arbitration agreement that if the parties fail to select, within the period 
prescribed above, an Arbitrator of their choice from the list of CPWD empaneled Arbitrators 
forwarded to them, the Arbitrator Appointing Authority shall himself select and appoint 
Arbitrator from the said list.  
 

6.20.3. Applicable Law: The provisions of the Arbitration and Conciliation Act, 1996 (Act 26 of 
1996) and any further statutory modification or re-enactment thereof shall be applicable. 
Further, the fast-track procedure for arbitration contained in Section 29B of the said Act shall 
apply. 
 

6.20.4. Fee payable to Arbitrator(s): The fee payable to the arbitral tribunal shall be as per CPWD 
OM No. 2/SE(TLC)/Empanelment-Arb./2024-25/89 dated 13.06.2025 (or latest 
amendment), and shall be shared equally by both the parties. 
 

6.20.5. Terms of reference: The Arbitral Tribunal shall adjudicate on only such disputes as are 
referred to it by the Arbitrator Appointing Authority and give separate award against each 
dispute referred to him and shall give reasons for the award in all cases where the total 
amount of the claim by any party exceeds Rs. 1,00,000/-. 
 

6.20.6. Interest on Arbitration award: It is also a term of this arbitration agreement that where the 
Arbitral award against any dispute is for the payment of money, no pre-suit and pendent-
elite interest shall be payable on any part of the arbitration award. 
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6.20.7. Place of proceeding of arbitration shall be Delhi. 
 

6.20.8. Jurisdiction of the court shall be Delhi.  
 

6.21. Foreclosure/ Part Foreclosure:  
 

6.21.1. If at any time after acceptance of the tender, Engineer-in-Charge may decide to abandon 
or reduce the scope of the consultancy works for any reason whatsoever and hence not 
require the whole or any part of the works to be carried out, the Engineer-in-Charge shall 
give decision in writing to that effect to the consultant/ bidder and the consultant/ bidder 
shall act accordingly in this matter. The consultant shall have no claim to any payment 
of compensation or otherwise whatsoever, on account of any profit or advantage which 
he might have derived from the execution of the consultancy works in full which he did 
not derive in consequence of the foreclosure of the whole or part of the works. 
 
Upon termination of this contract, the Consultant shall take necessary steps to bring the 
work to a close in a prompt orderly manner and shall handover all the documents/ reports 
prepared by the Consultant up to and including the date of termination to the Engineer-
in- Charge. 
 
The Consultant shall be duly paid for the works carried out and services rendered till the 
date of termination. 
 

6.21.2. Carrying out Part Work at Risk and Cost of Consultant: If the consultant: 
 

(i) At any time makes default during currency of the contract or does not execute any 
part of the scope of work with due to diligence and continues to do so even after a 
notice in writing of 7 days in this respect from the Engineer-in-Charge; or 

 
(ii) Commits default in complying with any of the terms and condition of the contract 

and does not remedy it or takes effective steps to remedy it within 7 days even after 
a notice in writing is given in that behalf by the Engineer-in-Charge; or 

 
(iii) Fails to complete the scope of work(s) or items of scope of work with individual 

dates of completion, on or before the date(s) so determined, and does not complete 
them in the period specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. 

 
The Engineer-in-Charge without invoking action under any other clause of the contract 
may, without prejudice to any other right or remedy against the consultant which have 
either accrued or accrue thereafter to department, by a notice in writing to take the part 
work / part incomplete work of any item(s) in the scope of work out of the consultant’s 
hands and shall have powers to: 

 
a. Take possession of all the drawings, documents etc., thereon; and/or 
b. Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the consultant.  
 

6.21.3. The Engineer-in-Charge shall determine the amount, if any, that is recoverable from the 
consultant for completion of the part work/ part incomplete work of any item(s) taken out 
of his hands and execute at the risk and cost of the consultant. The liability of consultant 
on account of loss or damage suffered by department because of action under this clause 
shall not exceed 10% of the accepted tendered fee of the consultant. 

 



Insertion: NIL    Correction: NIL    Deletion: NIL                     AE(P)                   EE(P)                       Page | 64 

6.21.4. The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the consultant provided always that action under this clause shall only 
be taken after giving notice in writing to the consultant. Provided also that if the expenses 
incurred by the department are less than the amount payable to the consultant as 
determined by the Engineer-in-Charge for the work in question, the difference shall not 
be payable to the consultant.  

 
6.21.5. Any excess expenditure incurred or to be incurred by department in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or may 
be suffered by the department as aforesaid after allowing such credit shall without 
prejudice to any other right or remedy available to department in law or per as agreement 
be recovered from any money due to the consultant on any account, and if such money 
is insufficient, the consultant shall be called upon in writing and shall be liable to pay 
the same within 30 days. 
 

6.21.6. In the event of above course being adopted by the Engineer-in-Charge, the consultant 
shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any engagements or made 
any advance on any account or with a view to the execution of the work or the 
performance of the consultant. 
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Chapter 7 

 

 

PROFORMA AND ANNEXURES 

  



Insertion: NIL    Correction: NIL    Deletion: NIL                     AE(P)                   EE(P)                       Page | 66 

 

FORM ‘A’ 

FINANCIAL INFORMATION 
 

Name of the firm / Bidder- ……………………………….: 
 
 

I. Financial Analysis-Details to be furnished duly supported by figures in balance sheet/ 
profit & loss account for the last five financial years duly certified by the Chartered 
Accountant, as submitted by the applicant to the Income Tax Department (Copies to 
be attached). 

 
 

Sl. 
No. 

Particulars Financial Years 

2020-21 2021-22 2022-23 2023-24 2024-25 

i) 
Gross Annual Turnover 
on consultancy Works 

          

ii) 

Profit / Loss 
(standalone financial 
statement and 
consolidated financial 
statement both) 

          

 
II. Financial arrangements for carrying out the proposed work. 

 

Unique Document Identification Number (UDIN) ………………. 

 
 

Signature of Chartered Accountant 

Name of Chartered Accountant 

Membership No. of ICAI  

Date and Seal 
 

 

 

SIGNATURE OF BIDDER(S) 
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Form ‘B’ 
 

BANKERS’ CERTIFICATE FROM A COMMERCIAL BANK 

 
 This is to certify that to the best of our knowledge and information that 

M/s./Shri……..................……………………………………… having marginally noted 

address, …………………………. as a customer of our bank are / is respectable and can be 

treated as good for any engagement up to a limit of Rs. …………….…. 

(Rupees……………………).  

 
 
 

This certificate is issued without any guarantee or responsibility on the bank or any 
of the officers. 
 
 
 
(Signature) 
 
 
For the bank 
 
 
 

NOTE: (1) Bankers certificate should be on letter head of the Bank, addressed to the 
Executive Engineer, CED-I, Civil Construction Unit (CCU), Ministry of 
Environment, Forest & Climate Change (MoEF&CC), CGO Complex, Lodhi Road, 
New Delhi -110003 (email- eeced1ccu-mef@nic.in) 

 
(2) In case of partnership firm, certificate should include names of all partners as 

recorded with the Bank. 
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FORM "B1" 

 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED 
ACCOUNTANT 

 

 "It is to certify that as per the audited balance sheet and profit  & loss account 
during the financial year ............., the Net Worth  of M/s ............................................  
(Name & Registered Address of individual/firm/ company), as on   
.................................... (the relevant date) is Rs............................... after considering all 
liabilities. It is further certified that the  Net  Worth  of  the  company  has not eroded  
by more  than  30 % in the  last  three years ending on (the relevant date)." 

 

Unique Document Identification Number (UDIN) ………………. 

 

 

Signature of Chartered Accountant…………………. 

Name of Chartered Accountant …………………….. 

 Membership No. of ICAI ………………………….. 

Date and Seal……………………………………….. 
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FORM ‘C’ 
 
DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE 
LAST SEVEN YEARS ENDING LAST DAY OF THE MONTH PREVIOUS TO THE ONE 
IN WHICH TENDERS ARE INVITED 

 

 

* Indicate gross amount claimed and amount awarded by the Arbitration Tribunal. 
 
 
 

Signature of Bidder(s) 
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FORM ‘D’ 
LETTER OF TRANSMITTAL 

 
From: 
……………….. 
……………….. 
 
To 
 The Executive Engineer, CED-I,  

Civil Construction Unit (CCU), MoEF&CC, 
CGO Complex, Lodhi Road, New Delhi -110003  
(email- eeced1ccu-mef@nic.in) 

 
Subject: Submission of Bid for the work of “Consultancy services for modernization of 

National Zoological Park, New Delhi”.  
Sir, 

Having examined details given in bid document for the above work, I/we hereby 
submit the relevant information. 
 
1. I/We hereby certify that all the statements made and information supplied in the 

enclosed forms A to I and accompanying statement are true and correct. 
 

2. I/we have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply. 
 

3. I/we submit the requisite certified Banker’s/Networth certificate and authorize the 
Executive Engineer, CED-I, Civil Construction Unit (CCU), MoEF&CC, CGO 
Complex, Lodhi Road, New Delhi to approach the Bank issuing the 
banker’s/Networth certificate to confirm the correctness thereof. I/We also authorize 
the Executive Engineer, CED-I, Civil Construction Unit (CCU), MoEF&CC, CGO 
Complex, Lodhi Road, New Delhi to approach individuals, employers, firms and 
corporation to verify our competence and general reputation. 
 

4. I/we submit the following certificates in support of our suitability, technical knowledge 
and capability for having successfully completed the following eligible similar works: 

S.No.  Name of Work  Certificate From  
   

 
5. If we hereby submit undertaking on structural stability and soundness as per prescribed 

format Form 'I'. 
 

Certificate: It is certified that the information given in the enclosed eligibility bid are 
correct. It is also certified that I/We shall be liable to be debarred, disqualified/ 
cancellation of enlistment in case any information furnished by me/us found to 
be incorrect. 

 
Enclosures:       Seal of bidder: 
 
Date of submission                                   Signature(s) of bidder(s) 
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FORM ‘E’ 

DETAILS OF PERSONNEL TO BE EMPLOYED FOR THIS WORK 

S.   
No. 

Designation 
Total 
Number 

Number 
Available 

for this work 
Name Qualification 

Professional 
experience  

How 
would be 
involved 
in this 
work 

Remarks 

1 2 3 4 5 6 7 8 9 
1 Architects               
2 Structural 

Engineers 
 

      
3 Landscape 

Architect 
 

      
4 MEP Engineers        
5 Green 

Building/ 
GRIHA 
Consultant 

 

      
6 Zoological 

Park 
Expert/Zoo 
Biologist  

 

      
7 Conservation 

Education & 
Interpretation 
Specialist 

 

      
8 Animal 

Behaviour and 
Wildlife Expert 

 

      
9 Water/ 

Environmental 
Engineers 

 

      
NOTE: 

i) Personnel at serial number 1, 2 & 4 must be in house services of bidder/consultant.  
ii) Consultant will submit membership details of professional institution, professional degree and 

proof of deployment of personnel for serial number 1, 2 & 4 in this regard at the time of 
uploading the bid documents. 

iii) In case the other services mentioned above except serial number 1, 2 & 4 are out sourced by 
consultant than bidder/ consultant will undertake full responsibility of timely deliveries 
without any discrepancies and affidavit shall be submitted, in this regard. 

 

Signature of Applicant 
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FORM ‘F’ 
EXPERIENCE OF TEAM LEADER (PROJECT ARCHITECT) 

 
Proposed Role 
(Indicate Full Time /Part Time) 

Project Architect 

Photograph Name 
 
 

Date of Birth   

Key Expertise 
 
 

Total years of experience in 
relevant field 

 

 
Education Qualification 
 

Name of Degree College and University Specialization 
Year of 
Passing 

    
 
No. of Years of Professional Experience:  
 

Organization Designation 
Period starting 
from 
DD/MM/YYYY 

Ending date 
DD/MM/YYYY 

Role/ Nature 
of work 
done in 
project 

Duration 
(Years) 

      
 
Details of Projects being handled 
 

Project  Client 
Period starting 
from 
DD/MM/YYYY 

Time 
Duration 

Responsibility 
/ Role in 
project 

Nature of 
work done 
in project 
 

      
 
Certification: I, the undersigned, certify to the best of my knowledge and belief, this resume 
correctly describe my qualifications and experience. I am currently holding position of 
___________________ (designation) in _____________________ (name of the firm) firm.  
 
 
Signature of Team Leader  
(Project Architect) 
Date:  
 
Seal & Signature of bidder(s)  
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FORM ‘G’ 

 
EXPERIENCE OF TEAM MEMBER TO BE DEPLOYED ON PROJECT 

 
Proposed Role 
(Indicate Full Time /Part Time) 

 

Photograph Name 
 
 

Date of Birth   

Key Expertise 
 
 

Total years of experience in 
relevant field 

 

 
Education Qualification 

Name of Degree College and University Specialization Year of Passing 

    

    
No. of Years of Professional Experience:  

Organization Designation 
Period starting 
from 
DD/MM/YYYY 

Ending date 
DD/MM/YYYY 

Role/ Nature 
of work 
done in 
project 

Duration 
(Years) 

      
      

 Details of Projects being handled 

Project  Client 
Period starting 
from 
DD/MM/YYYY 

Time 
Duration 

Responsibility 
/ Role in 
project 

Nature of 
work done in 
project 
 

      
 
Certification: I, the undersigned, certify to the best of my knowledge and belief, this resume 
correctly describe my qualifications and experience. I am currently holding position of 
___________________ (designation) in _____________________ (name of the firm) firm.  
 
 
 
Signature of Team Member  
Date:  
 
Seal & Signature of bidder(s)  
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FORM ‘H’ 

 
PROFORMA FOR THE RECEIPT TO BE ISSUED BY THE EXECUTIVE ENGINEER 

RECEIVING THE EMD 
 

Receipt of deposition of original EMD 
(drawn in favour of Executive Engineer, CED-I, CCU, MoEF&CC, New Delhi) 

(Receipt No. ………………………../ date………….) 
 
Name of work : Consultancy services for modernization of National 

Zoological Park, New Delhi 
 

NIT No : 04/2026-27/CE/CCU/CED-I/New Delhi 
Estimated amount : Rs. 3,77,98,858/- 
Amount of Earnest Money 
Deposit 

: Rs. 7,55,977/- 
 

Last date of submission of bid : 10.08.2026 
To be filled by EMD receiving Executive Engineer 
Name of consultant :  

 
Form of EMD :  

 
Amount of Earnest Money 
Deposit 

:  
 

Date of Submission of EMD :  
 

   
 
 
 
 

(Signature) 
Name and Designation of EMD receiving officer 

(EE/AE(P)/AO/AAO) along with office stamp 
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FORM ‘I’ 
FORM OF APPLICATION BY THE CONSULTANT 

FOR SEEKING EXTENSION OF TIME 
 
1. Name of consultant 
2. Name of work as given in the agreement 
3. Agreement no. 
4. Estimated amount put to tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time if has been given by competent authority previously  

 
Letter no. and date Extension granted 

Months  Days  
1st extension   
2nd extension   
3rd extension   
Total extension previously given    

 
9. Reasons for which extension have been previously given (copies of the previous applications 

should be attached) 
 

10. Period for which extension if applied for 
 

11. Hindrances on account of which extension is applied for with dates on which hindrances 
occurred and the period for which these are likely to last. 

 
Submitted to the Superintending Engineer with copy to the Engineer-in-charge and Sub Divisional 
Officer 
 
 
Signature of Consultant 
 
Dated .......................... 
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FORM ‘J’ 

PROFORMA OF AFFIDAVIT FOR NON - BLACK LISTING 
 
 I/ we undertake and confirm that our firm / partnership firm has not been 
blacklisted by any state / Central Departments / PSUs /Autonomous bodies during the 
last 7 years of its operations. Further that, if Such information comes to the notice of the 
department, then I / we shall be debarred for bidding in CCU in future forever. Also, if 
Such information comes to the notice of department on any day before date of start of 
work, the Engineer-in-charge shall be free to cancel the agreement and to forfeit the 
entire amount of Earnest Money Deposit/ Performance Guarantee (Scanned copy of this 
notarized affidavit to be uploaded at the time of submission of bid) 
 
 
NOTE: Affidavit to be furnished on a ‘non-judicial’ stamp paper worth Rs.100/- 

 
 
 
 
 
 

Signature of Bidder(s) 
or an authorized person of the firm with stamp 

 

Signature of Notary with seal  
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FORM-‘K’ 
GOVERNMENT OF INDIA 
CCU, MOEF&CC, DELHI 

Item Rate Tender & Contract for Works 
 
(A) Tender for the work of: - “Consultancy services for modernization of National Zoological 
Park, New Delhi”. 

 
(i) To be uploaded by 15:00 hours on 10.08.2026 to/upload at……….. 

 
(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 10.08.2026 in 

the office of Executive Engineer, CED-I, CCU, New Delhi-110003.  
 

TENDER 
 
I/We have read and examined the notice inviting tender, Conditions of Contract, clauses of contract, 
& other documents and rules referred to in the conditions of contract and all other contents in the 
tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the President of India within the time 
specified and in accordance in all respect with the instructions in writing, and in respect of 
accordance with, such conditions so far as applicable. 
 
I/We agree to keep the tender open for 90 days from the due date of its opening and not to make any 
modification in its terms and conditions. 
 
I/We have deposited EMD for the prescribed amount in the office of concerned Executive 
Engineer as per the bid document. 
 
A copy of earnest money deposit receipt of prescribed amount deposited in the form of 
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's 
Cheque or Bank Guarantee (as prescribed) issued by a Commercial Bank, is scanned and 
uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed performance 
guarantee within prescribed period, I/We agree that the said President of India or his successors, in 
office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 
money absolutely. Further, if I/We fail to commence work as specified, I/ We agree that President 
of India or the successors in office shall without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance 
Guarantee shall be a guarantee to execute all the works referred to in the tender documents upon the 
terms and conditions contained. 
 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another consultant on back-to-back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in CCU in future forever. Also, if such a 
violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 
shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
 
I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
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from to any person other than a person to whom I/We am/are authorized to communicate the same 
or use the information in any manner prejudicial to the safety & integrity of the State. 
 
 
 
Dated          Signature of Consultant 
Witness:          Postal Address 
 
 
Address: 
Occupation: 

 
A C C E P T A N C E 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on behalf of the President of India for a sum of Rs. 
…………….......................................... (Rupees ..................................................... ...................... 
..............................................................................................................................................................
.......................................................) 
 
The letters referred to below shall form part of this contract agreement: - 
 
(a) 
(b) 
(c) 
 
For & on behalf of the President of India. 
 
Signatures ................................ 
 
Dated:         Designation ............................... 
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FORM ‘L’ 
On non-judicial stamp paper of minimum Rs. 100 

(Guarantee offered by Bank to CCU in connection with the execution of contracts) 
 
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security 
Deposit 
 
1. Whereas the Executive Engineer ………………… (name of division) ………………….., CCU 

on behalf of the President of India (hereinafter called “The Government”)has invited bids under 
……………………(NIT number)…………………. dated ……………… for 
…………………………………………… (name of work) ………………………………… 
The Government has further agreed to accept irrevocable Bank Guarantee for Rs. 
…………….……. (Rupees …………………………… only) valid upto ……… (date)*……… 
as Earnest Money Deposit from ……………………. (name and address of consultant) 
…………………..(hereinafter called “the consultant”) for compliance of his obligations in 
accordance with the terms and conditions of the said NIT. 

 
OR** 

 
Whereas the Executive Engineer …………….. (name of division) ………………………., 
CCU on behalf of the President of India (hereinafter called “The Government”) has entered into 
an agreement bearing number …………............. with ……................(name and address of the 
consultant) …………….. (hereinafter called “the Consultant”) for execution of work 
…………………………………(Name of work) …………………………………………... 
The Government has further agreed to accept an irrevocable Bank Guarantee for Rs. 
…………….……. (Rupees …………………………… only) valid upto …….. (date)..…… as 
Performance Guarantee/Security Deposit from the said Consultant for compliance of his 
obligations in accordance with the terms and conditions of the agreement. 
 

2. We, …………… (indicate the name of the bank) …………………. (herein after referred to as 
“the Bank”), hereby undertake to pay to the Government an amount not exceeding Rs. 
……………………….. (Rupees……………….  only) on demand by the Government within 
10 days of the demand. 
 

3. We, ……………………(indicate the name of the Bank) …………………, do hereby undertake 
to pay the amount due and payable under this guarantee without any demur, merely on a demand 
from the Government stating that the amount claimed is required to meet the recoveries due or 
likely to be due from the said Consultant. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this Guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding Rs. 
……..(Rupees ……………….only). 
 

4. We, ……………… (indicate the name of the Bank) …………………, further undertake to pay 
the Government any money so demanded notwithstanding any dispute or disputes raised by the 
consultant in any suit or proceeding pending before any Court or Tribunal, our liability under 
this Bank Guarantee being absolute and unequivocal. The payment so made by us under this 
Bank Guarantee shall be a valid discharge of our liability for payment there under and the 
Consultant shall have no claim against us for making such payment. 

 
5. We, ………………… (indicate the name of the Bank) ……………………, further agree that 

the Government shall have the fullest liberty without our consent and without affecting in any 
manner our obligation here under to vary any of the terms and conditions of the said agreement 
or to extend time of performance by the said Consultant from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the Government against the said 
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consultant and to forbear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such variation or 
extension being granted to the said Consultant or for any forbearance, act of omission on the 
part of the Government or any indulgence by the Government to the said Consultant or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 
 

6. We, ……… (indicate the name of the Bank) …….., further agree that the Government at its 
option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the 
first instance without proceeding against the Consultant and notwithstanding any security or 
other guarantee the Government may have in relation to the Consultant’s liabilities. 
 

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Consultant. 
 

8. We, …………………. (indicate the name of the Bank) ………………………., undertake not 
to revoke this guarantee except with the consent of the Government in writing. 
 

9. This Bank Guarantee shall be valid up to …………………………. unless extended on demand 
by the Government. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. …………………… (Rupees ……………….. only) and unless a 
claim in writing is lodged with us within the date of expiry or extended date of expiry of this 
guarantee, all our liabilities under this guarantee shall stand discharged. 

 
Date ............. 
 
Witnesses: 
 
1. Signature………………     Authorized signatory 

Name and address     Name 
 Designation      Staff code no. 

 
2. Signature ……………………….    Bank seal 

Name and address 
 

*Date to be worked out on the basis of validity period of 90 days where only financial bids are 
invited and 180 days for two/three bid system from the date of submission of tender. 

 
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for 
earnest money or for performance guarantee/security deposit/mobilization advance, as the case 
may be.                                                                                                                                               
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FORM ‘M’ 

Proforma For Affidavit of Conflict of Interest, Correctness of Information and Integrity.  

 
I / We solemnly affirm and declare that : 

a. all information, documents and credentials submitted with this bid are true, 
correct and complete, and I / We understand that any misrepresentation or 
suppression of facts shall render the bid liable to rejection and I / We liable to 
debarment and forfeiture of EMD / Performance Guarantee besides other legal 
action.  

b. I / We have disclosed all actual, potential or perceived conflicts of interest, 
including any prior advisory, feasibility, concept, master-planning or supervisory 
involvement in this consultancy services to be provided. Our members or 
proposed domain expert, have no undisclosed conflict of interest. 

c. I / We, our partners / directors and proposed domain expert have not been 
blacklisted or debarred by any Government / PSU / autonomous body, and there is 
no vigilance / criminal case that would affect performance. 

d. I / We shall observe the Code of Integrity under Rule 175 of GFR 2017 and shall 
not engage in any corrupt, fraudulent, collusive or coercive practice.  

 
(Note : Notarised affidavit to be furnished on a non-judicial stamp paper worth Rs.100/- and 
uploaded with the bid.) 

 
 

 
Signature of Bidder(s) 

or an authorized person of the firm with stamp 
 

Signature of Notary with seal  
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FORM ‘N’ 

Notice for appointment of Arbitrator 
 
To, 

The Chief Engineer 
................. ……………..……………. 
............................................................... 
 

Subject: Notice for appointment of Arbitrator for adjudication of disputes relating to agreement 
number: ……………………………………………. 

 
Dear Sir, 
 

In terms of the aforesaid agreement, particulars of which are given below, I/We hereby give 
you notice to appoint an Arbitrator for adjudication of disputes mentioned below. 

 

1) Name of applicant 
2) Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
3) Full address of the applicant 
4) Name of the work and contract number in which arbitration sought 
5) Name of the Division which entered into contract 
6) Contract amount in the work 
7) Date of contract 
8) Date of initiation of work 
9) Stipulated date of completion of work 
10) Actual date of completion of work (if completed) 
11) Total number of claims made 
12) Total amount claimed 
13) Date of intimation of final bill (if work is completed) 
14) Date of payment of final bill (if work is completed) 
15) Amount of final bill (if work is completed) 
16) Date of request made for conciliation 
17) Date of receipt of decision of conciliator  

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose the Statement of claims with amount of each claim. 
Yours faithfully, 

............................... 
Signature of the applicant 

(Only the person/authority who signed the contract should sign here) 
 
Copy to: 

1. The Executive Engineer 
........................ 
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Chapter 8 
 

Financial bid 
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Note :- ** To be filled online in bid document. 

  
1) The Column No. 5 is mandatory to be filled by the bidders/ tenderers. If this column is left 

blank, the tender become invalid. 
 

 

 

 

 

 

 

 

 

  

CIVIL CONSTRUCTION UNIT 

N.I.T. No: 04/2026-27/CE/CCU/CED-I/New Delhi 

Name of work:  Consultancy services for modernization of National Zoological Park, New 
Delhi.  

SCHEDULE OF QUANTITY 

Name of the Consultant   

Sl. 
No. 

Description Qty.  Unit Rate (Rs) 

Amount 
inclusive of 
GST and all 
Taxes  (Rs) 

1 2 3 4 5 6 

1 

 
Providing Consultancy services for 
modernization of National Zoological 
Park, New Delhi as per scope of work 
mentioned in the bid document. 
  

    

 Plinth Area 27500 sqm  ** ** 

 Development Area  160 acres ** ** 


