
Enquiry Particulars

Regional Office EE - CED - II, CCU
Office Inviting Bids EE - CED - II, CCU
Tender ID 90805
NIT/RFP NO 13/EE/CED-II/CCU/2024-25

Name of Work

Construction of New Hostel Block (G Plus 2) for IGNFA at
FRI Campus, Dehradun SH: Development work of New
Hostel Block-A at IGNFA, Dehradun. (Taken out of main
work)

Subwork/Packages

Time Allowed 45 days
Tender Type OPEN
Procurement Type WORKS
Type of Work Civil Works - Buildings
Category of Tendered COMPOSITE
Estimated Cost 94,24,009
Bid Type Percentage

Bid Submission Closing Date & Time 16/10/2024 15:00
Bid Validity Period (In Days) 30
Bid Validity Expiry Date 15/11/2024 15:30
Tender Notice Type Standard Notice Tender
Competitive Bidding Type NCB

Tender Inviting Authority Particulars

Office Inviting Bids EE - CED - II, CCU
Designation Executive Engineer
Address Room No. 735, CCU
Contact Details 9212201613
Email rajesh.k1964@gov.in

EMD Details

EMD(INR) EMD In Favour Of Mode of Payment

Rs. 1,88,480 Executive Engineer, CED-II,
CCU, MoEF&CC, New Delhi

DD,FDR,BC,BG

Bid Openers

Department User Name Region Mobile Number Email Designation Certificate
serial No

Certificate
Expiry

Rakesh Joshi EE - CED - II,
CCU

9888468350 rakeshjo
shi.geit
@gmail.
com

Assistant
Engineer

1a84916
7ebd911
62

10/01/20
26 11:27

RAJESH KUMAR EE - CED - II,
CCU

9212201613 errajesh
kaushal6
4@gmail
.com

Executive
Engineer

2a417fe
1fa

01/03/20
26 04:04

Tender Documents

S.No File Name File Description File Size (in Bytes) Uploaded Date



1 NIT New Hostel
update.pdf

NIT 13 1483668 08/10/2024 12:52

Mandatory Documents Details

S.No Documents Required from Vendor Document Type

1 Copy of EMD Mandatory
2 Copy of receipt of EMD Mandatory
3 Valid Enlistment Order of the CPWD registered

Contractor in appropriate class of composite B and R
category.

Mandatory

4 GST registration Certificate of the state in which the
work is to be taken up, if already obtained by the bidder
or required undertaking.

Mandatory

5 PAN Card issued by Income Tax Department Mandatory
6 Any other document specified in NIT Mandatory

Eligibility Documents Details

S.No Documents Required from Vendor Document Type

1 Valid Enlistment Order of the CPWD registered
Contractor in appropriate class of  composite B and R
category.

Mandatory

Tender Covers

S.No Cover Name Bid Opening date Dependent Cover Name

1 Single Bid 16/10/2024 15:30

Single Bid

S.No File Name File Size(in Bytes)

1 90805-PercentageComposite1.xls 60928
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Name of Work: Construction of New Hostel Block (G+2) for IGNFA at FRI Campus, 
Dehradun SH: Development work of New Hostel Block-A at IGNFA, 
Dehradun. (Taken out of main work) 

 
INDEX 

Sl. No. Description Page Nos. 

 Index 1 

1.0 PART–A (Form CPWD-6 & 7, Schedule A to F 2 

1.1 Information and Instructions for Bidders for E-Tendering 3-8 

1.2 Form CPWD-6 9-14 

1.3 Form CPWD–7 15-17 

1.4 Schedule A to F (Civil Component) & Milestone. 18-26 

2.0 PART–B-CIVIL CONDITIONS AND SPECIFICATIONS OF 

MAJOR COMPONENT 

27 

2.1 Additional Conditions 28-41 

2.2 Specials Conditions 42-54 

2.3 Particular specifications 55-62 

2.4 Preferred Makes of Material 63-64 

2.5 Guarantee Bonds/ Affidavit for work (Annexure-I to VI) 65-72 

2.6 SCHEDULE OF QUANTITES (MAJOR COMPONENT) 73-77 

3.0 PART-C–ELECTRICAL –SPECIFICATION & CONDITIONS OF 
MINOR COMPONENT 

78 

3.1 Schedule A to F (Electrical Component) & Milestone. 79-83 

3.2 Eligibility criteria 84-86 

3.3 Additional Condition for Electrical Work 87-91 

3.4 Special conditions for electrical works 92-94 

3.5 Additional specifications 95-96 

3.6 List of Preferred Make (Electrical Works) 97-99 

3.7 SCHEDULE OF QUANTITES (MINOR COMPONENT) 100-111 

4.0 PART-D 112 

4.1 FINANCIAL BID 113 

 
NIT No. 13/EE/CED-II/CCU/2024-25 approved for Rs. 94,24,009/- (Civil: Rs.56,06,538/- + 

Electrical: Rs. 38,17,471/-) (Rs. Ninety Four Lakhs Twenty Four Thousand Nine Only) and 

containing page No. 1 to 113. 

 

   
 

 
Assistant Engineer (E) Assistant Engineer (P) 

 
 

 
                             Executive Engineer   
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PART-A 

 
(Form CPWD- 6 & 7, 

Schedule A to F) 
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR E-TENDERING FORMING 
PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 

The Executive Engineer, CED-II, CCU, MoEF&CC, New Delhi (email: eeced2ccu- 

mef@gov.in) on behalf of President of India invites Percentage rate bids from approved and 

eligible contractors of CPWD in appropriate class and category for following work: 
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Construction of New Hostel 
Block (G+2) for IGNFA at FRI 
Campus, Dehradun SH: 
Development work of New 
Hostel Block-A at IGNFA, 
Dehradun. (Taken out of main 
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1) The contractor submitting the tender should read the schedule of quantities, additional 

conditions, additional specifications, particular specifications, CPWD-6 and other  terms and 

conditions given in the NIT and drawings. The bidder should also read the General 

Conditions of Contract for CPWD Works 2020 for construction work with upto date correction 

slips. The Tender is available as Government of India Publications and on CPWD website 

at https://etender.cpwd.gov.in however, provisions included in the tender document shall 

prevail over the provisions contained in the standard form. The sets of drawings and NIT 

shall be available in the office of Executive Engineer, CED-II, CCU, MoEF&CC, New Delhi. 

The contractor should also visit the site of work and acquaint himself with the site conditions 

before tendering. He should only submit his tender if he considers himself eligible and he is 

in possession of all the required documents. The following conditions, which already form 

part of the tender conditions, are specially brought to his notice for compliance while 

submitting the tender online. They are requested to comply following instructions. 

a) Tenders with any condition including that of conditional rebates shall be rejected forth with. 

b) The successful bidder shall be required to submit a Performance Guarantee of 5% (Five 

Percent) of the tendered amount within 15 days of issue of letter of intent. This period can 

be further extended by Engineer-in-Charge up to a maximum period of 07 days on the written 

request of the contractor and with late fee as defined in Schedule F. 

c) GST and Labour-Cess etc. as applicable shall be borne by the contractor himself. The 
contractor shall quote his rates considering all such taxes and hence their quoted rates 
should be inclusive of all the tax components. 
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d) It will be obligatory on part of the Contractor/ Bidder to tender for and sign the tender 

documents for all the component parts. The department reserves right to accept tender in 

full or in part without assigning any reasons. 

 

2) The intending bidder must read the terms and conditions of CPWD-6 carefully. He should 

only submit his bid if he considers himself eligible and he is in possession of all the 

documents required. 

3) Information and Instructions for bidders posted on websites all form part of bid document. 

 
4) The enlistment of the contractors should be valid on the last date of submission of bids. In 

case the last date of opening of bid is extended, the enlistment of contractor  should be valid 

on the original date of opening of tender. 

5) The bid document consisting of plans, specifications, the schedule of quantities of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents can be seen in the office of Executive 

Engineer, CED-II, CCU, MoEF&CC, Dehradun on all working days between 11 AM to 4 

PM except Sunday and public holidays and downloaded from website 

https://etender.cpwd.gov.in free of cost. 

 

6) The bid can only be submitted after deposition of original EMD either in the office of 

Executive Engineer inviting bids or division office of any Executive Engineer, 

CPWD/CCU, MoEF&CC within the period of bid submission and uploading the 

mandatory scanned documents as mentioned in the NIT such as Insurance Surety Bond or 

Demand Draft or Pay order or Banker`s Cheque or Deposit at call Receipt or Fixed Deposit 

Receipts and Bank Guarantee of any Scheduled Bank towards EMD in favour of “Executive 

Engineer, CED-II, CCU, MoEF&CC, New Delhi” receipt of deposition of original EMD to 

any division office of CCU, MoEF&CC/ CPWD or office of Executive Engineer, CED-II, CCU, 

New Delhi and all other documents as mentioned in NIT. 

 
7) The online bids will be submitted upto 3 PM on 16.10.2024. The online bid shall be opened 

at 3:30 PM on 16.10.2024. 

8) Those contractors not registered on the website mentioned above, are required to get 

registered beforehand. If needed they can be imparted training on online bidding process as 

per details available on the website. 
 

9) The intending bidder must have valid class-III digital signature to submit the bid. 
 

10) The Executive Engineer of any division of CCU, MoEF&CC/CPWD shall receive  the original 
EMD for tender of other division/ Divisions. 

 

11) Copy of Enlistment Order and certificate of work experience and other documents as 

specified in the bid document shall be scanned and uploaded to the e-tendering website 

within the period of bid submission. However certified copy of all the scanned  and uploaded 

documents as specified in the bid document shall have to be submitted by the lowest bidder 

only physically in the office of tender opening authority as and when directed by Engineer-

in-charge. Online bid documents submitted by intending bidders shall be opened only 

of those bidders, whose all documents scanned and uploaded are found in order 

including scanned copy of EMD & receipt of Deposition of EMD. 
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12) On opening date, the contractor can login and see the bid opening process. After opening 
of bids he will receive the competitor bid sheets. 

 

13) Contractor can upload documents in the form of JPG format and PDF format. 

14) In addition to this, while selecting any of the cells a warning appears that if any cell is left 
blank, the same shall be treated as “0”. 

15) Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such  item shall 
be treated as “0” (ZERO). 

16) The required documents meeting the criteria to qualify as “approved and eligible contractors 
of CPWD” along with other documents as mentioned under para “List of Documents to be 
scanned and uploaded within the period of bid submission” below, as uploaded by the 
agency and hard copies received subsequently shall be checked. The financial bid of only 
those agencies shall be opened who are found to be eligible agencies, as per this NIT. 

 
17) The department reserves the right to reject any prospective bid without assigning any 

reason. 

18) After submission of the bid, the contractor can re-submit revised bid any number of times 
but before last time and date of submission of bid as notified. 

 
19) While submitting the revised bid, contractor can revise the rate any number of times but 

before last time and date of submission of bid as notified. 

20) In case of composite tenders, the contractor submitting the tender should read all the three 
Parts of the tender viz. Part-A, B & C, which are containing schedule of quantities, additional 
& special conditions, additional specifications, particular specification and other terms and 
conditions given in the NIT and drawings for Major as well as Minor component of work. 
Details of these parts are summarized as under: 

▪ Part A :- CPWD-6, CPWD-7 including schedule A to F for major and minor 

component of the work, Standard General Conditions of Contract for CPWD 

2020 as amended/ modified upto last date of submission of bid. 

▪ Part B :- Conditions & specifications and schedule of quantities applicable to major 
component of the work. 

▪ Part C :- Conditions and specifications and schedule of quantities applicable to minor 
component of the work. 

▪ Part D :- Performa for quoting the rates by bidder. 

The Major Component  of  work  is  Civil  Work and Minor  Component  of  work  is 
Electrical Work. 

21) The bidders should also read the General Conditions of Contract for CPWD 2020 

(Construction work) amended up to 19.05.2023, which is available as Govt. of India 

Publications; however, provisions included in the tender document shall prevail over the 

provisions contained in this standard form. The set of drawings and NIT shall be available 

with the Executive Engineer. 

22) This work is of urgent nature, the contractor should also visit the site of work 

and acquaint himself with the limited working space available at site and soil 

conditions before tendering. The contractor is required to arrange separate 
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storage and working space away from site for the execution of work. 

23) The main contractor shall execute the minor component(s) also. He should be either an 

eligible contractor himself for associate with himself an eligible agency(s) for execution 

of electrical work as per CPWD-6 for e-tendering. The contractor shall indicate the 

names of upto three such agencies within prescribed time as “Minor component 

agencies”. In case the details of electrical agency are not submitted by the bidder or are 

not proper then these shall be submitted before acceptance of the bid. 

 

24) After acceptance of the tender by competent authority, the EE-in-charge of major 

component of the work shall issue letter of award on behalf of the President of India. 

After the work is awarded, the main contractor will have to enter into one agreement with 

EE-in-charge of major component and has also to sign two/ or more copies of agreement 

depending upon number of EE’s in-charge of minor components. One such signed set 

of agreement shall be handed over to EE in charge of minor component. EE in charge of 

major component will operate part A, B and D (Annexure A) of the agreement. EE in 

charge of minor component(s) shall operate Part A, C and D (Annexure-B) of the 

agreement. 
 

25) The main contractor has to enter into agreement with the contractor(s) associated by 

him for execution of minor component(s). Copy of such agreement shall be submitted 

to EE in charge of minor component as well as to EE in charge of major component. In 

case of change of associate contractor, the main contractor has to enter  into agreement 

with the new contractor associated by him. 

 
26) Tenders with any condition including that of conditional rebates in the tender document 

shall be rejected forthwith. 

 
27) The online percentage rate(s) must be quoted in decimal coinage. Amount shall be 

calculated and rounded in full rupees by ignoring fifty paisa and considering more than 

fifty paisa as rupee one. 
 

28) The successful bidder shall be required to submit a Performance Guarantee of 5% (Five 

percent) of the composite contract amount within a period of issue of letter of 

acceptance as specified in schedule ‘F’. 

 
29) The contractor shall have to execute guarantee bonds in respect of Stone work, water 

supply, sanitary installation & drainage works, water proofing works, CPVC and 

Aluminum Works as per Performa at Annexure- I & VI (Page No. 65-72). 

 

30) GST on materials as applicable shall be paid by the contractor himself. The contractor 

shall quote his rates considering all such taxes. 

 
31) Attention is also drawn to Clauses 6 and 7 of General Condition of Contract for CPWD 

works 2020 for construction works, which prescribes the procedure for computerized 

recording of measurement and preparation of bill by contractor. 

 
32) Intending bidder may submit physical mile stone on the basis of their resources and 

methodology at the time of tendering as indicated in the “Schedule F”, otherwise it will 

be assumed that agency is agreeable to physical milestones mentioned in the table. 
 

33) Intending bidder may give detailed activities/ programme for each milestone fixed in the 
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tender document within 15 days after award of work. 

 
34) Payment for the items with less use of materials beyond permissible limits as mentioned 

in Schedule ‘F’ of Part-A & C shall not be made to contractor. 

 
35) List of Documents to be scanned and uploaded within the period of bid 

submission: 

a) Insurance Surety Bond / Treasury Challan/ Demand Draft/ Pay Order or Banker’s 

Cheque/ Deposit at Call Receipt/ FDR/ Bank Guarantee of any Scheduled Bank against 

EMD 

b) Valid Enlistment Order of the CPWD registered Contractor in appropriate class of 

composite/B&R category. 

c) Receipt of deposition of original EMD to division office of any Executive Engineer, 

CPWD (including NIT issuing EE). 

d) GST registration Certificate of the state in which the work is to be taken up, if 

already obtained by the bidder. 

 
If the bidder has not obtained GST registration in the state in which the work is to be 

taken up, or as required by GST authorities, then in such a case the bidder shall scan 

and upload following undertaking along with other bid documents. 

 
“If work is awarded to me, I/We shall obtain GST registration certificate of the state, in 

which work is to be taken up, within one month from the date of receipt of award letter 

or before release of any payment by the CPWD, whichever is earlier, failing which 

I/We shall be responsible for any delay in payments which will be due towards 

me/us on a/c of the work executed and/ or for any  action taken by CPWD or GST 

department in this regard. 

 
 
 
 
 

Executive Engineer 
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Form of Receipt of deposition of original EMD 

 Receipt No.:………… Date:…………….. 

1. Name of work: Construction of New Hostel Block (G+2) for 
IGNFA at FRI Campus, Dehradun SH: 
Development work of New Hostel Block-A at 
IGNFA, Dehradun. (Taken out of main work)  

2. NIT No.: 13/EE/CED-II/CCU/2024-25 

3. Estimated cost: Rs. 94,24,009/- (Civil: Rs.56,06,538/- + Elect.: Rs. 
38,17,471/-) 

4. Amount of Earnest Money Deposit: Rs. 1,88,480/- 

5. Last date of submission of bid: 16.10.2024 

(*To be filled by EE at the time of issue of NIT and uploaded alongwith NIT) 

1. Name of contractor: ………………#..................... 

2. Form of EMD: ………………#..................... 

3. Amount of Earnest Money Deposit: ………………#..................... 

4. Date of submission of EMD: ………………#..................... 

  
 

Signature, Name and designation of EMD 
receiving officer (EE/ AE(P)/ AE/ AAO) alongwith 
office stamp 

(#To be filled by EMD receiving EE) 
 

Note: 

i) The Executive Engineer receiving EMD in original form shall examine the EMD deposited by the bidder and 

shall issue a receipt of deposition of earnest money to the agency in a given format uploaded by tender 

inviting EE. The receipt may be issued by the EE/AE(P)/AE/AAO. 

ii)  The Executive Engineer receiving original EMD shall also intimate tender inviting Executive Engineer about 

deposition of EMD by the agency by email (eeced2ccu-mef@gov.in ). 

iii) The original EMD receiving Executive Engineer shall release the EMD after verification from the e- tendering 

portal website (www.tenderwizard.com>tenderfree view> advance search>awarded tenders) that the 

particular contractor is not L-1 tenderer and work is awarded. 

iv) The tender inviting Executive Engineer will call for original EMD of the L-1 tenderer from EMD receiving 

Executive Engineer immediately after opening the bids. 

mailto:(eeced2ccu-mef@gov.in
http://www.tenderwizard.com/
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CPWD-6 FOR e-TENDERING 
 

1 Percentage rate bids are invited on behalf of President of India from approved and eligible 

contractors of CPWD in appropriate class for the work of “Construction of New Hostel 

Block (G+2) for IGNFA at FRI Campus, Dehradun SH: Development work of New 

Hostel Block-A at IGNFA, Dehradun. (Taken out of main work)”. 

 
The enlistment of the contractors should be valid on the last date of submission of bids. 

 
In case the last date of opening of bid is extended, the enlistment of contractor should be 

valid on the original date of opening of bids. 
 

The work is estimated to cost Rs. 94,24,009/- (Civil: Rs.56,06,538/- + Elect.: Rs. 38,17,471/-) 

This estimate, however, is given merely as a rough guide. 

The authority competent to approve NIT for the combined cost and belonging to major 

discipline will consolidates NITs for calling the bids. He will also nominate division, which 

will deal with all matters relating to the invitation of bid. 

 

1.1 For composite tender, besides indicating the combined estimated cost put to tender, 

should clearly indicates the estimated cost of each component separately. The eligibility of 

tenderer will correspond to the combined estimated cost of different components put to 

tender. 

1.2 Online bid documents submitted by intending bidders shall be opened only of those 

bidders, whose “EMD Deposition receipt, Cost of Bid Document and e-tender Processing 

Fee” and “other documents including eligibility documents as required as per this NIT” are 

found in order. 

The financial bid of only those agencies shall be opened who are found to be eligible 

agencies, as per this NIT. 

2. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 

which is available as a Govt. of India Publication. Bidder shall quote his rates as per various 

terms and conditions of the said form which will form part of the agreement. 

3. The time allowed for carrying out the work will be 45 days from the date of start as defined 

in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the bid documents. 

4. (i) The site for the work is available. The construction work shall be taken up in two phases: 

Phase-I: In this phase two existing old blocks shall be demolished and the construction of 
hostel Block-A shall be taken up in the space created for this block. 

Phase-II: After completion of Hostel Block-A, the occupants of the remaining existing block 
will be shifted in newly constructed Hostel Block-A. The vacated block shall be demolished 
and construction of new Hostel Block-B, Lounge-1, Lounge-2, Kitchen block, Staff quarters 
shall be taken up in Phase-II construction. 

(ii) The architectural and structural drawings for the work are available and will be 
supplied according to progress of the work. 

5. The bid document consisting of plans, specifications, the schedule of quantities  of various 

types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents except Standard General Conditions 
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of Contract Form can be seen from website https://etender.cpwd.gov.in free of cost. 
 

6. After submission of the bid the contractor can re-submit revised bid any number of times 

but before last time and date of submission of bid as notified. 

7. While submitting the revised bid, contractor can revise the rate of one or  more item(s) any 

number of times (he need not re-enter rate of all the items) but before last time and date 

of submission of bid as notified. 

 
8. Details of Earnest Money in the form of Insurance Surety Bond or Treasury Challan or 

Demand Draft or Pay order or Banker`s Cheque or Deposit at Call Receipt or Fixed Deposit 

Receipt (drawn in favour of Executive Engineer, CED-II, CCU, MoEF&CC, New Delhi) 

shall be scanned and uploaded to the e-tendering website within the period of bid 

submission. The original EMD should be deposited either in the office of Executive 

Engineer inviting bids or division office of any Executive Engineer, CPWD/CCU, MoEF&CC 

within the period of bid submission. (The EMD documents shall only  be issued from the 

place in which the office of receiving division office is situated). The EMD receiving 

Executive Engineer (including NIT issuing EE) shall issue a receipt  of deposition of earnest 

money deposit to the bidder in a prescribed format (enclosed) uploaded by tender inviting 

EE in the NIT. 

The receipt shall also be uploaded to the e-tendering website by the intending bidder up 

to the specified bid submission date and time. 

A part of earnest money is acceptable in the form of bank guarantee also. In such case, 

minimum 50% of earnest money or Rs. 20 lac, whichever is less, shall have to be deposited 

in shape prescribed above, and balance may be deposited in shape of Bank Guarantee of 

any scheduled bank having validity for 90 days or more from last date of receipt of bids 

which is to be scanned and uploaded by the intending bidders. 

9. Copy of Enlistment Order and certificate of work experience and other documents as 

specified in the bid document shall be scanned and uploaded to the e-tendering website 

within the period of bid submission. However, certified copy of all the scanned and 

uploaded documents as specified in the bid document shall have to be submitted 

by the lowest bidder physically in the office of tender opening authority as and when 

directed by Engineer-in-charge. 

Online bid documents submitted by intending bidders shall be opened only of those 
bidders, whose all documents scanned and uploaded are found in order. 

 
The financial bid submitted shall be opened at 03:30 PM on 16.10.2024. 

10. The bid submitted shall be come invalid and e-tender processing fee shall not be refunded 
if: 

(i) The bidder is found in eligible. 

(ii) The bidder does not deposit original EMD with division office of any Executive 

Engineer, CPWD/CCU, MoEF&CC. 

(iii) The bidder does not upload all documents (including GST  registration/ undertaking) 

as stipulated in the bid document. 

(iv) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid and hard copies as submitted physically by the lowest bidder in the office 

of tender opening authority. 



Correction – Nil    Insertion – Nil    Deletion -Nil                            AE(P)               EE                11 | P a g e  

(v) If a tenderer quotes nil rates against each item in item rate tender or does not quote any 

percentage above/ below on the total amount of the tender or any section/ sub-head in 

percentage tender, the tender shall be treated as invalid and will not be considered as 

lowest tenderer. 

 

11. The contractor whose bid is accepted will be required to furnish performance guarantee 

of 5% (Five Percent) of the accepted tendered amount within the period specified in 

Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is 

less than Rs. 10,000/-) or Insurance Surety Bond or Deposit at Call receipt of any 

scheduled bank/Banker’s cheque of any scheduled certificate signed &  uploaded bank/ 

Demand Draft of any scheduled bank/ Pay order of any Scheduled Bank of any scheduled 

bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or 

Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 

India in accordance with the prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated in Schedule ‘F’ including the 

extended period if any, then the Earnest Money deposited by the contractor shall be 

forfeited automatically without any notice to the contractor. The contractor whose bid 

is accepted, will also be required to furnish either copy of applicable licenses/ registrations 

or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW 

Welfare Board and Programme Chart (Time and Progress) within the period specified in 

Schedule-F. 

12. Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground and sub- soil, 

the form and nature of the site, the means of access to the site, the accommodation they 

may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A bidder 

shall be deemed to have full knowledge of the site whether he inspects it or not and no 

extra charge consequent on any misunderstanding or otherwise shall be allowed. The 

bidder shall be responsible for arranging and maintaining at his own cost all materials, 

tools & plants, water, electricity access, facilities for workers and all other Services required 

for executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a bid by a bidder implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be 

done and of conditions and rates at which stores, tools and plant, etc. will be issued to him 

by the Government and local conditions and other factors having a bearing on the 

execution of the work. 

13. The competent authority on behalf of the President of India does not bind itself to accept 

the lowest or any other bid and reserves to itself the authority to reject any or all the bids 

received without the assignment of any reason. All bids in which any of the prescribed 

condition is not fulfilled or any condition including that of condition all rebate is put forth 

by the bidders shall be summarily rejected. 
 

14. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 
and the bids submitted by the contractors who resort to canvassing will be liable to 

rejection. 
 

15. The competent authority on behalf of President of India reserves to himself the right of 

accepting the whole or any part of the bid and the bidder shall be bound to perform the 

same at the rate quoted. 
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16. GST or any other tax applicable in respect of inputs procured by the contractor for 

this contract shall be payable by the Contractor and Government will not entertain 

any claim whatsoever in respect of the same. 

17. The contractor shall not be permitted to bid for works in the CPWD Circle (Division in case 

of contractors of Horticulture/ Nursery category) responsible for award and execution of 

contracts, in which his near relative is posted a Divisional Accountant or as an officer in 

any capacity between the grades of Superintending Engineer and Junior Engineer (both 

inclusive). He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are  near relatives to any gazette 

officer in the Central Public Works Department or in the Ministry of Urban Development. 

Any breach of this condition by the contractor would render him liable to be removed from 

the approved list of contractors of this Department. 

 
18. No Engineer of gazette rank or other gazette officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India  is allowed 

to work as a contractor for a period of one year after his retirement from Government 

service, without the previous permission of the Government of India in writing. This contract 

is liable to be cancelled if either the contractor or any of his employees is found any time 

to be such a person who had not obtained the permission of the Government of India as 

aforesaid before submission of the bid or engagement in the contractor’s service. 

 
18. The bid for the works shall remain open for acceptance for a period of a period of thirty 

(30) days from the date of opening of bids. If any bidder withdraws his bid before the 

said period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the bid which are not acceptable to the 

department, then the Government shall, without prejudice to any  other right or remedy, be 

at liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidder shall 

not be allowed to participate in there bidding process of the work. 
 

19. This notice inviting Bid shall form a part of the contract document. The successful 

bidder/contractor, on acceptance of his bid by the Accepting Authority shall within 15 

days from the stipulated date of start of the work, sign the contract consisting of:- 

 
a) The Notice Inviting Bid, all the documents including additional conditions, specifications 

and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and 

the rates quoted online at the time of submission of bid and acceptance thereof together 

with any correspondence leading thereto. 

 
b) Standard C.P.W.D. Form 7 or other Standard C.P.W.D. Form as mentioned. 

 
20. For Composite Bids 

20.1.1 The Executive Engineer in charge of the major component will call bids for the composite 

work. The cost of bid document and Earnest Money will be fixed with respect to the 

combined estimated cost put to tender for the composite bid. 

20.1.2 The bid document will include following three components: 

 
Part A: CPWD-6, CPWD-7 including schedule A to F for major and minor component of the 

work, Standard General Conditions of Contract for CPWD 2020 for construction work 

as amended/ modified upto 19.05.2023. 
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Part B: Additional  Conditions,  Special  Conditions  &  Particular  Specifications  applicable  to 
major component of the work. 

Part C: Additional Conditions for electrical work applicable to minor component of the work. 
 

20.1.3 The bidders must associate with himself, agencies of the appropriate class eligible to bid 

for each of the minor component individually. The eligible bidders shall quote rates for all 

items of major component as well as for all items of minor components of work. 

20.1.4 After acceptance of the bid by competent authority, the EE in charge of major component 

of the work shall issue letter of award on behalf of the President of India. After the work is 

awarded, the main contractor will have to enter into one agreement with EE in-charge of 

major component and has also to sign two or more copies of agreement depending upon 

number of EE in-charge of minor  components. One such signed set of agreement shall 

be handed over to EE in-charge of minor component. EE of major component  will operate 

Part-A and Part-B of the agreement. EE in-charge of minor component(s) shall operate 

Part-C alongwith Part-A of the agreement. 

20.1.5 Entire work under the scope of composite bid including major and all minor components 

shall be executed under one agreement. 

20.1.6  Security Deposit will be worked out separately for each component corresponding to the 

estimated cost of the respective component of works. The Earnest Money will become part 

of the security deposit of the major components of work. 

20.1.7 The main contractor has to associate agency(s) for minor component(s) conforming to 

eligibility criteria as defined in the tender document and has to submit detail of such 

agency(s) to Engineer-in-charge of minor component(s) within prescribed time. Name of 

the agency(s) to be associated shall be approved by Engineer-in-charge of minor 

component(s). 

20.1.8 In case the main contractor intends to change any of the above agency/agencies during 

the operation of the contract, he shall obtain prior approval of Engineer-in-charge of 

minor component. The new agency/agencies shall also have to satisfy the laid down 

eligibility criteria. In case Engineer-in-charge is not satisfied with the performance of any 

agency, he can direct the contractor to change the agency executing such items of work 

and this shall be binding on the contractor. 

20.1.9 The main contractor has to enter into agreement with the contractor(s) associated by him 

for execution of minor component(s). Copy of such agreement shall be submitted to 

EE/DDH in charge of each minor component as well as to EE in-charge of major 

component. In case of change of associate contractor, the main contractor has to enter 

into agreement with the new contractor associated by him. 

20.1.10 Running payment for the major  component shall be made by EE of major discipline to the 

main contractor. Running payment for minor components shall be made by the Engineer-

in-charge of the discipline of minor component directly to the main contractor. 
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20.1.11(A) The composite work shall be treated as complete when all the components of the work 

are complete. The completion certificate of the composite work shall be recorded by 

Engineer-in-charge of major component after record of completion certificate of all other 

components. 

 
 

20.1.12(B) Final bill of whole work shall be finalized and paid by the EE of major component. 

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for their 

component of work and pass on the same to the EE of major component for including in 

the final bill for composite contract. 

 

 
Signature of the Divisional Officer, 

For and on behalf of the President 

of India. 
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CPWD-7 
 

GOVERNMENT OF INDIA 
CENTRAL PUBLIC WORKS DEPARTMENT 

 
State: Uttarakhand Circle SE,CCU, MoEF&CC 

Branch: B&R Division CED-II, CCU 

Zone: CE, CCU, MoEF&CC 

PERCENTAGE RATE BID AND CONTRACT FOR WORKS 

Name of Work:  Construction of New Hostel Block (G+2) for IGNFA at FRI Campus, 
Dehradun SH: Development work of New Hostel Block-A at IGNFA, 

Dehradun. (Taken out of main work)  
 
      i) The bid to be submitted online by 3 PM on 16.10.2024 

     ii) The online Bid shall be opened in presence of tenderers who may be present at 3.30 

PM on 16.10.2024 in the office of the Executive Engineer, CED-II, CCU, MoEF&C, 

Dehradun. 

** to be filled by the Executive Engineer, CED-II, CCU 
 

TENDER 

 
I/We have read and examined the Notice Inviting tender, schedule, A, B, C, D, E & 

F. Specifications applicable, Drawings & Designs, General Rules and Directions, 

Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate 

& other documents and rules referred to in the conditions of contract and all other 

contents in the tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the President of India within 

the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all 

respects with the specifications, designs, drawings and instructions in writing referred to 

inRule-1 of General Rules and Directions and in Clause 11 of  the Conditions of contract 

and with such materials as are provided for, by, and in respects in accordance with, such 

conditions so far as applicable. 

 
We agree to keep the tender open for a period of thirty (30) days from the date of 
opening of bids and not to make any modifications in its terms and conditions. 

 
A sum of Rs. 1,88,480/- (EMD) is hereby forwarded in Insurance Surety  Bond/ Receipt 

Treasury Challan/ Deposit at call Receipt of a Scheduled Bank/Fixed deposit receipt of 

scheduled bank/ demand draft of a scheduled bank/ bank guarantee issued by 

scheduled bank as earnest money. If I/we, fail to furnish the prescribed performance 

guarantee or fail to commence the work within prescribed period I/we agree that the said 

President of India or his successors in office shall without prejudice to any other right or 

remedy be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail 

of commence work as specified, I/We agree that President of India or his successors in 

offices hall without prejudice to any other right or remedy available in- law, beat liberty 

to forfeit the said earnest money and the performance guarantee absolutely, otherwise 

they said earnest money shall be retained by him  towards security deposit to execute 

all the works referred to in the tender documents upon the 
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terms and conditions contained or referred to therein and to carry out such deviations as 

may be ordered, up to maximum of the percentage mentioned in Schedule ‘F’ and those 

in excess of that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form. 

Further, I/We agree that in case of forfeiture of performance guarantee as aforesaid, 

I/We shall be debarred for participation in there-tendering process of the work. 

I/We undertake and confirm that eligible similar work(s) has/ have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes 

to the notice of Department, then I/we shall be debarred for tendering in CPWD in future 

forever. Also, if such a violation comes to the notice of Department before date of start 

of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Performance 

Guarantee. 

I/We hereby declare that I/we shall treat the tender documents drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information derived there from to any person other than a person to whom 

I/we am/ are authorized to communicate the same or use the information in any manner 

prejudicial to the safety of the State. 
 
 

 

Dated: 

Signature of Contractor Postal Address 
 

 
Witness: 

Address: 

Occupation: 
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ACCEPTANCE 
 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the President of India for a sum of Rs………………. 

(Rupees   
 

The letters referred to below shall form part of this contract Agreement:- 

a) 

b) 
 

c) 

 
 
 
 

For & on behalf of the President of India 

 
 

Dated   

 

Signature  

Designation   
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SCHEDU’ TO ‘F’ 

SCHEDULE ‘A’ 

Schedule of quantities: For Civil work (As per attached sheet) 

 
SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor. 

 

S.No. Description 
of item 

Quantity Rate in figures 

& words 

Place of at which the 

material will issue be 

charged 
to the contractor 

(1) (2) (3) (4) (5) 

----Nil---- 

 
SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor 

S.No. Description Hire charges Place of issue Per day 

(1) (2) (3) (4) 
----Nil---- 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/ documents for the work, if any. 

 
Civil work: 

 

1 Additional conditions and special conditions. 

2 Particular specification and list of Preferred makes of materials. 

3 Annexures (Guarantee Bonds) As per NIT. 
 

SCHEDULE ‘E’ 

 
 

Name of Work: “Construction of New Hostel Block (G+2) for IGNFA at FRI Campus, 
Dehradun SH: Development work of New Hostel Block-A at IGNFA, 

Dehradun. (Taken out of main work)  

1.1 ”. 

 
1.2 Estimated Cost of work:- Rs. 56,06,538/- (Civil Work) 

Rs. 38,17,471/- (Electrical work) 
Rs. 94,24,009/- (Total) 

 
1.3 Earnest Money:- Rs. 1,88,480/- 

 
1.4 Performance Guarantee 5% of tendered amount 

1.5 Security Deposit 2.5%of the tendered value 
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SCHEDULE ‘F’:- 

General Rules & Directions:- 

 Officer Inviting Tender Executive Engineer, CED-II, CCU, 
MoEF&CC, PO- New Forest, FRI 
Campus, Dehradun-248006 

 Definitions:-  

2(i) (i) Engineer-In-Charge (for civil work) 
 

(ii) Engineer-In-Charge (for Elect. work) 

Executive Engineer, CED-II, CCU, 

MoEF&CC, or his successor 

Executive Engineer(E), CCU, 
MoEF&CC, New Delhi or his 
successor 

2(ii) Accepting Authority Executive Engineer, CED-II, CCU, 
MoEF&CC or his successor 

2(iii) Percentage on cost of materials and 
Labour to cover all overheads and profits 

 
   15% 

  Standard Schedule of Rates (civil & 

electrical) 

Delhi Schedule  of Rates 
2021(Civil) & Delhi Schedule of Rates 
2022 (E&M) with upto date correction 
slips upto 19.05.2023 

2(v) Department Civil Construction Unit, MoEF&CC 

2(vi) Standard CPWD Contract (Civil & electrical) CPWD Form 7 modified and 
Amended up-to 19.05.2023 

 

(i) Time allowed for submission of performance 

guarantee, Programme Chart (Time and progress) 

and applicable Labour licenses, registration with 

EPFO, ESIC and BOCW Welfare Board including 

provident fund Code No. or proof of applying 

thereof from the date of letter of acceptance. 

 07 days 

(ii) Maximum allowable extension with late fee @ 0.1% 

per day of performance guarantee amount beyond 

the period as provided in (i) above 

03 days 

 Authority for fixing compensation under clause-2. Superintending Engineer, CCU, 

MoEF&CC 

(i) Number of days from the date of issue of letter of 

acceptance for reckoning date of start. 

07 days 

(ii) Milestone. Table of Milestones as 

mentioned in NIT 

(iii) Time allowed for execution of work 45 days 
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Authority to decide. 

(i) Extension of time for completion of work. : Executive Engineer, CED-II, CCU, 
MoEF&CC 

(ii) Re-scheduling of Milestone : Executive Engineer, CED-II, 
CCU, MoEF&CC 

(iii) Shifting of date of start in case of delay in 
handing over of site. 

: Executive Engineer, CED-II, 
CCU, MoEF&CC 

Note: Date of completion for civil as well as electrical items of work will be same. Levy of 

compensation under Clause 2 as well as fair and reasonable extension of time will be 

granted by the Superintending Engineer, CCU, MoEF&CC thereof in consultation with and 

on receipt of required information in this regard from Executive Engineer, CED-II, CCU, 

MoEF&CC, Dehradun for Civil works and Executive Engineer (E), CCU, New Delhi for 

Electrical work. 

Clause-5.1 Rate of recovery for delay in submission of the 
Time and Progress Chart and Progress Report 

Rs. 500 per day 

Clause-5.4 Rate of recovery for delay in submission of the 
modified programme in terms of delay days: 

Rs. 500 per day 

Clause- 6 Clause applicable- 6 or 6A 6A, Applicable 

Clause- 7 Gross work to be done together with net 
payment / adjustment of advances for material 
collected, if any, since the last such payment for 
being eligible to interim payment. 

(i) Rs.37.38 lakh (Civil) 

(ii) Rs.25.45 lakh (Elect.) 

Clause-7A Regarding applicability of labour laws:-Related 
to Labour license, registration of  contractor with 

EPFO, ESIC and BOCW welfare board i/c 
Provident Fund 

Yes Applicable 

 No running account bill shall be paid in the work till the applicable labour 

licenses, registration with EPFO, ESIC, BOCW welfare board including 

Provident Fund Code No. whatever applicable are submitted by the contractor 

to the Engineer-in-charge. 
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Clause- 

10A: 

List of testing equipment to be provided by the contractor at site lab. 
(i) Electronic/ digital weighing balance (1 No.): 
(a) 7 kg to10 kg capacity, semi-self indicating type-Accuracy 10gm. 
(b) 500 gm capacity, semi-self indicating type-Accuracy 1gm. 
(ii) Cube Testing Machine (1 No.) alongwith minimum 18 Nos. cube moulds 

(iii) Sieves set for fine & coarse aggregate and road materials as per IS 460- 
1962 & sieve shaker (1 No.) 

(iv) Slump Cone (1 No.) 
(v) Oven (1 No.)- Electrically operated, thermostatically controlled up to 1100C- 

Sensitivity 10C 
(vi) Graduated Measuring Cylinder (1 No.) 

(vii) Enamel trays (for efflorescence test for bricks) – 1 No. 
(viii) Ultrasonic Pulse Velocity Test Equipment For concrete (1 No.) 

(ix) Measuring Steel Tape 3m (2 Nos.) & 15m (2 Nos.) and Laser Distance 
Meter of 200 metre range with Bluetooth connectivity– 1 No. 

(x) Soil density testing equipment’s. 
(xi) Levelling machine with staff. 
(xii) Total station machine. 

(xiii) Other instruments (2 Nos. each): Vernier calipers, screw gauge,  plumb bob, 
spirit level minimum 30 cm long with 3 bubbles, wire gauge (Circular type) 
disc, steel foot rule, long nylon thread, magnifying glass, moisture meter. 

(xiv) Rebound hammer (01 No.) 

Clause-10- 

B(i) 

Whether clause applicable. Applicable 

Clause-10- 

B(ii) 

Whether clause applicable. Not Applicable 

Clause- 

10C:- 
Component of labour expressed as percentage of 
value of work. 

Not Applicable 

 

Clause-10-CA:- Whether clause10CA to be applicable : Not applicable 
 

Clause-10-CC:- Clause10CC to be applicable 

In contracts with stipulated period of completion 

exceeding 12 months. 

Yes, 

Applicable (For both Civil and 

Electrical Component  of Works) 

Schedule of component of other materials, labour POL 
etc. for price escalation:- 

 

Component of Materials of Civil work construction value 

of civil work 

Xm=75% 

Component of Labour expressed as %age of total value 
of Civil work 

Y=25% 

Component of Materials of Electrical work 
construction value of electrical work 

Xm=85% 

Component of Labour expressed as %age of total value 
of Electrical work 

Y=15% 

Component of POL expressed as %age of total Value of 
Civil work 

Nil 
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Clause-11:-(i) Specifications to be followed for Execution of- 

 
Civil Work: C.P.W.D. Specifications 2019 Vol. I & II execution of work 

with upto date correction slips (Hereinafter called CPWD 

specification) and as per manufacture specification i/c 

special conditions & particular specifications & MORTH 

specification shall be followed. 

 

Electrical work: CPWD General Specification for Electrical Works (Part-I 
Internal)-2013. 
CPWD General Specification for Electrical Works (Part-II 

External)-1995 

CPWD General Specification for Electrical Works Part-III 

LIFT & ESCALATORS-2003. 

CPWD General Specification for Electrical Works Part-IV 

Substation-2013. 

CPWD General Specification for Electrical Works Part-V 

Wet riser & sprinkler system-2020. 

CPWD General Specifications for Electrical Works Part-VI 

Fire Detection and Alarm System –2018. 

CPWD General Specification for Electrical Works Part-VII 

DG Sets-2013. 

CPWD General Specification for Electrical Works Part-VIII 

Gas Based Fire Extinguishing System-2013. 

 

 
Clause-12:- Type of work Original work (Building Work) 

 
12.2 &12.3 Deviation limit beyond which clause 12.2 &  

 12.3 shall apply for building work in super structure 100% 

12.5 (i) Deviation limit beyond which  

 Clause 12.2&12.3 shall apply for 

Foundation work 
 

100% 

 
Clause-16:- Competent Authority for            Superindending Engineer, CCU, 
                       deciding reduced rates            MoEF&CC or his  successor-in-charge.  
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Clause18 LIST OF MACHINERY, TOOLS & PLANTS TO BE DEPLOYED BY THE 

CONTRACTOR AT SITE AS & WHEN REQUIRED 

Sl. No. Name of Equipment Numbers 

 Civil  

1 Excavators (various sizes) cum loader As required  

2 Computerised Automatic concrete batching plant of sufficient 
capacity as per direction of Engineer-in-charge 

As required 

3 Concrete pump (Desirable) As required 

4 Concrete transit mixer As required 

5 Concrete mixer (diesel) As required 

6 Concrete mixer (electrical) As required 

7 Needle vibrator (electrical) As required 

8 Needle vibrator (petrol) As required 

9 Surface vibrator As required 

10 Bar bending Machine As required 

11 Bar cutting machine As required 

12 Welding machine i/c transformer As required 

13 Fully automatic cube testing machines As required 

14 Adjustable steel props  As required 

15 Steel shuttering For 2000 sqm equivalent area or 
as desired by Engineer-in-charge. 

         As required 

16 Steel scaffolding 

17 Grinding/polishing machines As required 

18 Tippers As required 

19 Air compressors(diesel) As required 

20 Dewatering Pump(diesel) As required 

21 Diesel generator of appropriate capacity As required 

22 Core cutting machine As required 

23 Stone Cutting Machine As required 

24 Tile Cutting Machine As required 

1. Workshop facilities for fabrication/addition and alterations, and other allied works shall be 
arranged by the contractor at his own cost. 

2. The list of equipment/ T&P/machinery as per above is for  general guidance. In addition to 

these, machinery / equipment as required shall be arranged by the contractor in case the 

requirement at any stage exceeds as per the programme finalized at his own cost and 

nothing extra whatsoever on this account shall be paid. This includes equipment for 

arrangement of concrete from RMC producing plants also. 

3. All the equipment, T & P and machinery shall be kept in good working conditions. 

4. Equipment like batching plant, concrete pump excavators/ Transit mixer etc. shall be 

allowed to be moved away from the site when, the same are no longer required at site of 

work in the opinion of Engineer-in-charge. 
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Clause19 Competent Authority to decide penalty for each default– 
 

Clause19C Rs. 400 for each default 

Clause19D Rs. 2500 for each default 

Clause19G Rs. 400 for each default 

Rs. 500 for each default (for enhanced penalty in case of continuous default) 

Clause19K Rs. 500 for each default 
 

Clause25: 

Conciliation and Arbitration 

Conciliator: : SE, CCU,  or his legal successor or 
Assignee therof 

Arbitrator Appointing Authority : CE, CCU, MoEF&CC 

The Executive Engineer, CED-II, CCU will present the case. 

Place of Arbitration : Delhi 

 Note: No party shall be represented before the Concialator by an Advocate/ legal council etc. 

CLAUSE32 

Requirement of Technical Representative(s) and Recovery Rate 
 

Cost of 

work 

(Rs. In 

crore) 

Requirement of Technical 

staff 

Minimum 

Experience 

(Years) 

Designation Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision 

of clause36 (i) 

Qualification Number 

(of Civil + Electrical 
Component) 

More Graduate 1 20 (and having 
Experience of 
One similar 

Nature of work) 

Project 

Manager 

Rs.60,000/- 
Per month 

Than Engineer    

Rs. 20     

Cr to     

Rs. 50 

crore 

Graduate 

Engineer 

1 12 (and having 
Experience of 

One similar 

Nature of work) 

Deputy Project 

Manager 

Rs.40,000/- 

Per month 

    Per person 

 Graduate 1+1 5 Project/ Site Rs.25,000/- 

 Engineer  Or 10 Engineer Per Month 

 Or Diploma  Respectively  Per person 

 
     Engineer 

    

 Graduate 
Engineer 

 
Or 

Diploma 
Engineer 

1+1 2 

Or 

5 

Respectively 

Project/ 
Planning/ 
quality/ 

Billing 

Engineer 

Rs.15,000/- 

Per month 

 
Per person 

 

 

 

More than       

15 lakh 

    to  
1.5 crore 

Graduate 
Engineer  
Or 
Diploma 
Engineer 

1 of major 

component 

 

2 or 5 years 
respectively 

Project Manager 

cum 

planning/quality/site
/ billing Engineer 

15000 per month per person 

 

Note: 
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1) The specialized technical staff for execution for component such as plumbing, water proofing, 

fire fighting, Automatic fire alaram, DG set, Substation, Acoustic, landscaping etc. shall be 

deployed as per the requirement of work. 

2) Assistant Engineers retired from Government services who are holding Diploma will be treated 

at par with Graduate Engineers. 

3) Diploma holder with minimum 10-years relevant experience with a reputed construction company 

can be treated at par with Graduate Engineers for the purpose of such deployment subject to 

that such diploma holder should not exceed 50% of requirement of degree engineers. 

4) The bidder shall submit a certificate of employment of the technical representative(s) (in the form 

of copy of Form – 16 or CPF deduction issued to the Engineers employed by him) along with 

every account bill / final bill and shall produce evidence of regular physical availability of such 

engineers on the above project whenever required by the Engineer – in – charge 

 
Clause-38:- 

i) Schedule/Statement for determining As per Delhi Schedule of Rates 2021 

Theoretical quantity of cement & bitumen with amendments upto 19.05.2023 

on the basis of Delhi Schedule of Rates  

 
 

ii) Variations permissible on theoretical quantities. 
a) Cement for works with estimated cost 2% plus/minus. 

put to tender is more than `25 Lacs. 

b) Bitumen all works 2.5% plus only & nil on minus side. 

 
c) Steel reinforcement and structural steel 

section for diameter, section and category. 2% plus/minus. 

d) All other materials. Nil. 

 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

S. 
No. 

Description of item Rates in figures and words at which 
recovery 

Shall be made from the contractor 

Excess beyond 
Permissible 

Variation 

Less use from the 

permissible variation 

1. PPC Cement NIL  
110% of base price 

considered for the 

operation of 

clause10CA. 

2. Steel reinforcement (TMT) 
NIL 

3. Structural Steel sections  

  NIL 
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TABLE OF MILESTONE(S) 

 

   Name of work: Construction of New Hostel Block (G+2) for IGNFA at FRI Campus, 
Dehradun SH: Development work of New Hostel Block-A at IGNFA, 
Dehradun. (Taken out of main work) 

 

 
 

Milestone/Bar Chart(s)- As per construction programme given below 

Note:-In the event of not achieving the necessary progress as 

assessed from milestone chart, 1.25% of the accepted tendered 

value of work will be withheld for failure of each milestone. 

 
Milestones of the Contract (CIVIL) 

 

Sl. 

No. 

Description of milestone Period  for 

completion from date 

of start in days / 

months 

Withheld amount for non- 

achievement of milestone. 

1 35% of the contract value 15 days 1.50% of the accepted 

tendered value. 

2 70% of the contract  30 days 3%of the accepted 

tendered value. 

3 Completion and handing over 45 days 5% of the accepted 

tendered value. 

 
The withheld amount due to non-achievement of milestone may be released if the 

subsequent milestone is achieved in the specified time. 

Mile stones shall be applicable both for Major Component (Civil Work) as well as for 

Minor Component (Electrical Work) of the work as attached. The main contractor will 

ensure that electrical components of the work are executed in time without giving any 

chance for slippages of milestones on account of delay in execution of associated electrical 

work by him. However, incase milestones are not achieved by the contractor for the work, 

the amount shown against milestone shall be withheld by the Executive Engineer in-charge 

of the major component. 

 
Note: Intending tenderer may submit physical activities/ milestones on the basis of their 

resources and methodology at the time of tendering corresponding to physical milestones/ 

stages as indicated in the above table. These shall be formed part of agreement after 

approval of the accepting authority, otherwise it would be assumed that agency agrees 

with the above mentioned physical milestones 
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                                    PART-B 
CONDITIONS AND 

SPECIFICATIONS OF MAJOR 

COMPONENT 
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ADDITIONAL CONDITIONS 

1) Several documents forming the tender are to be taken as mutually complementary to one another. 

2) Except for the items, for which Particular Specifications are given or where it is specifically 

mentioned otherwise in the description of the items, the work shall generally be carried out in 

accordance with the “CPWD Specifications - 2019 (Vol. I &II) for civil works with upto date 

correction slips (hereinafter to be collectively referred to as ‘CPWD Specifications’). Wherever 

CPWD Specifications are silent, then the latest BIS Codes/Specifications, National Building Code 

2016, MoRTH specification or any other specification shall be followed. 

3) The order of preference in case of any discrepancy as indicated in condition No. 8.1 under 

“Conditions of Contract” given in standard CPWD Contract form may be read as the following: 

(i) Nomenclature of items as per Schedule of Quantities 

(ii) General, Special Conditions and Particular Specifications as provided forming 

part oftender document. 

(iii) CPWD Specifications with up-to-date Correction slips 

(iv) Architectural/Structural drawings 

(v) Indian Standard Specifications of BIS 

(vi) National Building Code - 2016 

(vii) Manufacturer’s specifications. 

(viii) Sound Engineering Practices 

(ix) Decision of Engineer-in-charge 

A reference made to any Indian Standard Specifications in these documents, shall imply to the 

latest version of that standard, including such revisions / amendments as issued by the Bureau of 

Indian Standards up to last date of receipt of tenders. The Contractor shall keep at his own cost 

all such publications of relevant Indian Standard applicable to the work at site. 

4) The proposed building work is a prestigious project and quality of work is of paramount 

importance. Contractor shall have to engage well experienced skilled labour and deploy modern 

T&P and other equipment to execute the work. Many items like stone masonry & stone cladding 

work, stone flooring, flooring work, wood work, precast RCC coffers, polysulphide / silicone 

sealant & other specialized works will specifically require engagement of skilled workers having 

experience particularly in execution of such items. 

5) The tenderer shall acquaint himself with the proposed site of work, its approach roads, working 

spaceavailable etc. before quoting his rates and no claim on this account shall be entertained by 

the department. 

6) The contractor(s) shall get himself acquainted with nature and extent of the work and satisfy 

himself about the availability of materials from kiln or approved quarries for collection and 

conveyance of materials required for construction. 

7) The tenderer shall see the approaches to the site. In case any approach from main road is 

required at site or existing approach is to be improved and maintained for cartage of materials by 

the contractor, the same shall be provided, improved and maintained by the contractor at his own 

cost. No payment shall be made on this account and the quoted rates shall be deemed to be 

inclusive of all such activities. 

8) The building work shall be carried out in the manner complying in all respects with the 

requirements of the relevant bylaws and regulations of the local body under the 

jurisdiction of which the work is to be executed or as directed by the Engineer-in-charge 

and nothing extra shall be paid on this account. 
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9) The contractor(s) shall inform/issue notices to the Municipality, police and other 

authorities that may be required as per law and obtain all requisite permission/ licenses 

for temporary obstructions, enclosures etc. Contractor(s) shall pay all fee, taxes and 

charges which may be leviable on account of these operations in executing the contract. 

He shall make good any damage to the property whether public or private and shall supply 

and maintain lights either for illumination or for cautioning the public at night at his own 

cost. Nothing, whatsoever, extra shall be admissible on this account over and above the 

tendered rates. 

10) The contractor shall take all necessary precautions to prevent any nuisance or inconvenience to 

the owners, tenants or occupiers of adjacent properties and to the public in general and to prevent 

anydamage to such properties and any pollution of smoke, streams and water-ways. He shall 

make good at his cost and to the satisfaction of the Engineer-in-Charge, any damage to roads, 

paths, cross drainage works or public or private property whatsoever caused thereon by the 

contractor. All waste or superfluous materials shall be carried away by the contractor without any 

reservation entirely to the satisfaction of the Engineer-in-Charge. 

11) Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbanceas 

far as possible is caused to the occupants / users of building/adjacent properties. 

12) The works shall be carried out in accordance with the Architectural drawings and structural 

drawings, to be issued from time to time by the Engineer-in-Charge or as mentioned in detailed 

program chart submitted by the contractor after award of work. Before commencement of any 

item of work, the contractor shall correlate all the relevant architectural and structural drawings issued 

for the work and satisfy himself that the information available thereof is complete and 

unambiguous. The discrepancy, if any shall be brought to the notice of the Engineer-in-Charge 

before execution of the work. The contractor alone shall be responsible for any loss or damage 

executing by the commencement of work on the basis of any erroneous and or incomplete 

information. 

13) The Architectural drawings given in the tender, if any, other than those indicated in nomenclature 

of items are only indicative of the nature of the work and materials/fixings involved unless and 

otherwise specifically mentioned. However, the work shall be executed in accordance with the 

drawings duly approved by the Engineer-in-Charge. 

14) Other specialized agencies will also simultaneously execute and install the works of sub-station / 

generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford necessary 

facilities for the same. The contractor shall leave such recesses, holes, openings trenches etc. as 

may be required for such related works for which inserts, sleeves, brackets, conduits, base plates, 

clamps etc. shall also be fixed at time of casting of concrete, stone work and brick work, if required, 

and nothing extra shall be payable on this account. 

15) The contractor shall conduct work so as not to interfere with or hinder the progress or completion 

of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far 

as possible arrange his work and shall place and dispose of the materials being used or removed 

so asnot to interfere with the operations of other contractor or he shall arrange his work with that 

of the others in an acceptable and coordinated manner and shall perform it in proper sequence 

to the complete satisfaction of others. 

 
16) Some restrictions may be imposed by the security agencies /client on the working and on 

movement of labour, materials etc in the campus/site and may require to issue identity cards to 

all persons authorized by contractor to do work / visit the work site. The contractor shall be 

bound to follow all such restrictions / instructions and no claim whatsoever shall on this 
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account will be entertained. The loss of time on this account, if any, shall have to be made 

up by generating additional resources etc. at no extra cost. 

17) The rates quoted by the contractor are deemed to be inclusive of site clearance, setting 

out work, profile, establishment of reference bench mark, spot levels, construction of all 

safety and protection devices, barriers, earth embankments, preparatory works, all testing 

of materials, working during monsoon, working at all depths, height and locations etc. 

unless specified in the schedule of quantities. 

18) Royalty at the prevailing rates wherever payable shall have to be paid by the contractor on 

the boulders, metal, shingle, sand, local earth/soil and bajri etc. or any other material 

collected by him for the work direct to revenue authorities and nothing extra shall be paid 

by the department for thesame. 

19) Permission for the Excavation of the Basement and/or any Mining Approval along with carriage 

and disposal of surplus excavated earth shall be obtained by the contractor at his own expenses 

from Local Administration / Revenue Authority. Department / Client Department shall only forward 

the case to the concerned Authority. Moreover, all the fee including royalty for surplus excavated 

earthis to be paid by the contractor to the concerned department. Nothing extra shall be paid on 

accountof this to the contractor. 

20) No payment shall be made for any damage caused by rain, snowfall, flood or any other natural 

calamity, whatsoever during the execution of the work. The contractor shall be fully responsible 

for any damage to the govt. property and work for which the payment has been advanced to him 

under the contract and he shall make good the same at his risk and cost. The contractor shall be 

fully responsible for safety and security of his material, T&P, Machinery brought to the site by him. 

21) The contractor shall deploy adequate resources e.g. manpower, labour, T&P, Plant & 

Equipment etc. as per actual requirement of work. No damages/compensation shall be 

payable on account of idle manpower, labour, T&P, Plant and Equipment and loss of profit 

etc. for whatsoever reason. 

22) The rates for all items of work shall, unless clearly specified otherwise, include cost of all labour, 

material, tools and plants and other inputs including all heights/depths, leads and carriages 

involved in the execution of the item. 

23) The contractor (s) shall quote all-inclusive rates including all applicable taxes against the 

items in the schedule of quantities and nothing extra shall be payable for any of the 

conditions and specifications mentioned in the tender documents unless specifically 

specified otherwise. 

24) The rates for all items shall be considered as inclusive of pumping/baling out water, if 

necessary, for which no extra payment shall be made. Those conditions shall be 

considered to include water from any source such as inflow of flood, rain water, surface 

drainage, sewerage or due to any other reason including surface and sub-soil water etc. 

and shall apply to the executionin any season. 

25) The contractor(s) shall study the soil investigation report (indicative only) for the site, 

available in the office of the Engineer-in-charge and satisfy himself about complete 

characteristics of soil and other parameters at site. However, no claim on the alleged 

inadequacy or incorrectness of the soil data supplied by the department shall be 

entertained. 

26) The work shall be executed and measured as per metric dimensions given in the Schedule of 

quantities, drawings etc. (FPS units wherever indicated are for guidance only). 

27) Unless otherwise specified in the schedule of quantities, the rates tendered by the 
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contractor shall  be inclusive of all costs & taxes and shall apply  to all leads, lifts, 

depth and height andnothing extra shall be payable on this account. 

28) No foreign exchange shall be made available by the Department for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items required to be carried out 

during execution of the work. No delay and no claim of any kind shall be entertained from the 

Contractor, on account of variation in the foreign exchange rate. 

29) All ancillary and incidental facilities required for execution of work like labour camp, stores, 

fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be made for 

working at the basement level, temporary structure for plants and machineries, temporary 

barricading or fencing around the working sites, water storage tanks, installation and consumption 

charges of temporary electricity, telephone, water etc. required for execution of the work, 

protection works, testing facilities / laboratory at site of work, facilities for all field tests and for 

taking samples etc. during execution or any other activity which is necessary (for execution of work 

and as directed by Engineer-in-Charge), shall be deemed to be included in rates quoted by the 

Contractor. Nothing extra shall be payable on these accounts. 

30) Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site / 

construction yard layout, specifying areas for construction, site office, positioning of 

machinery, material yard, cement & other storage, fabrication yard, site laboratory, water 

tank etc. for approval. 

31) For completing the work in time, the Contractor might be required to work in two or more shifts 

(including night shifts). Normally contractors shall not be allowed to execute the RCC, electrical 

and finishing work at night. Work at night shall, however, be allowed if the site 

conditions/circumstances so demand. No claim whatsoever shall be entertained on this account, 

not with-standing the fact that the contractor may have to pay extra amounts for any reason, to 

the labours and other staff engaged directly or indirectly on the work according to the provisions 

of the labour Act and other statutory bodies regulations and the agreement entered upon by the 

contractor with them. 

32) The contractor shall maintain in perfect condition, all portions executed till completion of the entire 

work allotted to him. Where however phased delivery of work is contemplated these 

provisionsshall apply separately to each phase. 

33) All material shall only be brought at site as per program finalized with the Engineer-in-Charge. 

Any pre-delivery of the material not required for immediate consumption shall not be accepted 

and thus not paid for. 

34) The contractor(s) shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of materials at any place. No excavated earth or building rubbish shall be stacked on 

areas where other buildings, roads, services and compound walls are to be constructed. The 

stacking shall take place as per stacking plan however, if any change is required, the same shall 

be done with the approval of Engineer-in-Charge. 

 
35) The Contractor shall bear all incidental charges for all type of cartage/carriage upto 

execution site, storage and safe custody of materials issued by department/arranged by 

the contractor. 

36) The terms machine batched, machine mixed and machine vibrated concrete used elsewhere in 

agreement shall mean the concrete produced in concrete batching and mixing plant and if 

necessary, transported by transit concrete mixers, placed in position by the concrete pumps, 
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tower crane and vibrated by surface vibrator /needle vibrator / plate vibrator, as the case may be 

to achieve required strength and durability. 

37) The cost of flooring is inclusive of providing sunken flooring in bath-rooms, kitchen, etc. 

and nothing extra on this account shall be payable. 

38) Any legal or financial implications resulting out of carriage of earth from outside or 

disposalof earth shall be sole responsibility of the contractor. Nothing extra shall be paid 

on this account. 

39) No chase cutting/dismantling of plaster/RCC/CC shall be allowed, so contractor has to execute 

the electrical work accordingly. The work should be planned in a systematic manner so that chase 

cuttings in the walls, ceilings and floors are minimized. Wherever absolutely essential, the chase 

shall be cut using chase cutting machines. Chases will not be allowed to be cut using hammer / 

chisel. The electrical boxes should be fixed in walls simultaneously while raising the brick work. 

The contractor shall ensure proper coordination of various disciplines viz. sanitary & water supply, 

electrical, fire- fighting and any other services. 

40) The work of water supply, internal sanitary installations and drainage, firefighting etc. shall 

be carried out as per the bylaws of the Municipal Corporation or any other local body and the 

contractor shall produce necessary completion certificates from such authority after 

completion of work. 

41) In case of local Municipal regulations / restrictions by client /non-availability space at site 

if huts for labours are not allowed to be erected at the site of work, the contractor shall be 

required to provide such accommodation at suitable place at his own cost and nothing extra 

shall be paid on this account. 

42) Any cement slurry added over base surface for continuation of concerting for better bond 

is deemed to have been built in the items and nothing extra shall be payable and no extra 

cement considered in consumption on this account. 

43) Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar service 

encountered in the course of the execution of work shall be protected against the damage 

by the contractor at his own expense. In case the same are to be removed and diverted. The 

same shall be payable to the contractor. The contractor shall work out the cost and the same shall 

be approved by Engineer-in-Charge. The contractor shall not store materials or otherwise occupy 

any part of the site in a manner likely to hinder the operation of such services. 

44) The contractor shall be responsible for the watch and ward / guard of the buildings safety, 

fittings and fixtures provided by him against pilferage and breakage during the period of 

installations and thereafter till the building is physically handed over to the department. 

No extra payment shall be made on this account. 

 
45) SETTING OUT 

 

(i) Contractor shall provide permanent bench marks and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points 

shall be in relation to the levels and locations, given in the Architectural and 

plumbingdrawings and direction of Engineering-in-Charge. 

(ii) The contractor shall establish, maintain and assume responsibility for grades, lines, levels 

and bench marks. He shall report any errors or inconsistencies regarding grades, lines, 

levels, dimensions to the Engineer-in-Charge before commencing work. Commencement 
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of work shall be regarded as the contractor's acceptance of such grades, lines, levels and 

dimensionsand no claim shall be entertained at a later date for any errors found. 

(iii) If at any time, any error in this respect shall appear during the progress of the work, 

the contractor shall, at his own expense rectify such error if so required to the 

satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this 

account. 

(iv) Though the site levels may be indicated in the drawings the contractor shall ascertain 

himself and confirm the site levels with respect to GTS bench mark from the concerned 

authorities. 

(v) The approval by the Engineer-in-Charge of the setting out by the contractor shall not 

relievethe contractor of any of his responsibilities. 

(vi) The contractor shall be entirely and exclusively responsible for the horizontal, vertical and 

other alignment, the level and correctness of every part of the work and shall rectify 

effectivelyany errors or imperfections therein. Such rectifications shall be carried out by the 

contractor at his own cost to the instructions and satisfaction of the Engineer-in-Charge. 

46) PROGRAMME CHART 

(i) The Contractor shall prepare an integrated programme chart in MS Project/Primavera 

software for the execution of work, showing clearly all activities from the start of work to 

completion, with details of manpower, equipment and machinery required for the fulfillment 

of the programme within the stipulated period or earlier and submit the same for approval 

to the Engineer-in-Charge within seven days of award of the contract. Non-submission of 

such programme shall attract the recoveries as mentioned in the Schedule-F of the tender 

document. 

(ii) The programme chart should include the following: 

(a) Descriptive note explaining sequence of the various activities. 

(b) Network (PERT/CPM/BAR CHART) in MS Project/Primavera Software 

(c) Programme for procurement of materials by the contractor. 

(d) Programme of procurement of machinery / equipment having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 

contractor. 

(iii) In addition to above, the contractor shall submit shuttering schedule adequate to complete 

structure work within laid down physical milestone etc. and to achieve the progress of work 

as per programme, he must bring sufficient shuttering material required for cement concrete 

and R.C.C. works etc. 

(iv) If at any time, it appears to the Engineer-in-Charge that the actual progress of work does 

not conform to the approved programme referred above, the contractor shall produce a 

revised programme showing the modifications to the approved programme to ensure 

completion of the work. The modified schedule of programme shall be approved by the 

Engineer-in-Charge. Non-submission of such revised programme shall attract the 

recoveries as mentioned in the Schedule-F of the tender document. For Periodic 

inspections of the local body and on completion of works, the Contractor shall procure 

approvals and local body completion certificates. 

(v) The submission for approval by the Engineer-in-Charge of such programme or the 

furnishing of such particulars shall not relieve the contractor of any of the  duties or 
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responsibilities under the contract. This is without prejudice to the right of Engineer-in- 

Charge to take action againstthe contractor as per terms and conditions of the agreement. 

 
47) PROGRESS REPORT 

The contractor shall submit the Time and Progress Chart and progress report using the 

mutually agreed software or in other format decided by Engineer-in-Charge for the work 

done during previous month to the Engineer-in-charge on or before 5th day of each month 

failing which a recovery as per Schedule F shall be made on per week or part basis in case 

of delay in submission of the monthly progress report. 

48) SAFETY PRECAUTIONS 

 

(i) Contractor shall within two days of award of work, submit to the Engineer-in-Charge 

for his approval, list of measures for maintaining safety of manpower deployed for 

construction. 

(ii) The contractor(s) shall erect the barricading of Precoated galvanized iron profile 

sheet with proper structural support of 6-meter height enclosing the full area of 

constructions as per direction of Engineer-in-charge, and nothing extra will be 

payable on this account. The construction work is to be carried out in two phases 

therefore, the under constructed site/building should be separated by minimum 3 

meter. The barricading to minimize the disturbance to the occupants of the 

existing building. 

(iii) Entry to the site shall be controlled for proper security of man and materials and to avoid 

accidents. 

(iv) Necessary personal protective and safety equipment’s such as helmet, safety shoes & 

harness, gloves etc. shall be provided to the all-site Engineers, Supervisory staff, labour and 

technical staff of the contractor by the Contractor at his own cost and to be used at site. 

(v) The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary 

caution boards, day & night speed limit boards, red flags, red lights and providing barriers. 

He shall be responsible for all damages and accidents caused to existing/new work due to 

negligence on his part. No hindrances shall be caused to traffic during the execution of the work. 

(vi) In case of any accident of labours/ contractual staff’s the entire responsibility will rest on the 

part of the contractor and any compensation under such circumstances if becomes payable 

the same shall be entirely borne by the contractor and department shall have no role on this 

account. 

(vii) It shall be ensured by the contractor that no electric live wire is left exposed or unattended to 

avoid any accidents in this regard. 

 

(viii) Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced 

by the contractor only when all men, machineries and materials have been arranged and 

closing of the trench(s) thereafter shall be ensured within the least possible time. 

(ix) For facia work, outer finishing and other RCC works etc. double steel scaffolding having two 

sets of vertical supports with steel staircase for inspection of works by engineer in charge 

shall be used. The supports shall be sound and strong, tied together with horizontal piece 

over which scaffolding planks shall be fixed. 
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(x) The contractor shall have to work in pandemic / epidemic conditions such as COVID 19 for 

which he has to make safety arrangement / measures for the workers / staff and for the 

premises meant for them, as per guidelines issued by Government and directions issued by 

Engineer-in-charge from time to time and nothing extra shall be paid on this account. 

 
49) QUALITY ASSURANCE 

(i) The contractor shall ensure quality construction in a planned and time bound manner. Any 

sub-standard material/work beyond set out tolerance limit shall be summarily rejected by the 

Engineer-in-Charge. 

(ii) The contractor shall get the source of various raw materials namely aggregate, cement, sand, 

steel, water etc. to be used on the work, approved from the Engineer-in-Charge and trial 

mixes for controlled concrete shall be done using the approved materials. The contractor 

shall stick to the approved source unless it is absolutely unavoidable. Any change shall be 

done with the prior approval of the Engineer-in-Charge for which tests etc. shall be done by 

the contractor at his own cost. 

(iii)  Similarly, the contractor shall submit brand/make of various materials to be used for the 

approval of the Engineer-in-Charge along with samples and once approved, he shall stick to 

it. Any change will have to be got approved from engineer in charge in adv 

(iv) The contractor shall depute Quality Engineer exclusively for enforcement of quality control. 

For other staff to be deployed for quality assurance, the contractor may refer to clause 32 

underschedule “F”. 

(v) The contractor shall ensure quality control measures on different aspects of construction 

including materials, workmanship and correct construction methodologies to be adopted. He 

shall have to submit quality assurance programme within two weeks of the award of work. 

Thequality assurance programme should include method statement for various items of work 

to be executed along with check lists to enforce quality control. 

(vi) Wherever work is specified to be done through specialized agencies, their names shall be 

got approved well in advance from Engineer in charge. Failure to do so shall not justify delay 

in execution of work. It is suggested that immediately after award of work, contractor should 

negotiate with concerned specialist agencies and send their names for approval to Engineer 

in charge within 03 days of issue of letter of award of work 

(vii) The contractor shall provide at his own cost suitable weighing and measuring arrangements 

at site for checking the weight / dimensions as may be necessary for execution of work. The 

sealed samples are to be handed over to the testing lab by contractor in the presence of 

Junior Engineer/Assistant Engineer-in-Charge of work. 

(viii) Samples of various materials required for testing shall be provided free of charges by 

the contractor. 

(ix) Testing charges to be borne by contractor. All expenditure to be incurred for testing 

of samples e.g. packaging, sealing transportation, loading, unloading etc. including 

testing charges shall be borne by the contractor. 

(x) The contractor or his authorized representative shall associate in collection, preparation, 

forwarding and testing of such samples. In case, he or his authorized representative is not 

present or does not associate him, the results or such tests and consequences thereon shall 

be binding on the contractor. 
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(xi) For certain items, if frequency of tests not mentioned in the CPWD Specifications and then 

relevant IS code shall be followed and tests shall be carried out as per the frequency specified 

therein. 

(xii) If any load testing or special testing is to be done for any sample whose strength is 

doubtful,the cost of the same shall also be borne by the contractor. 

(xiii) Samples of all materials and fittings to be used in the work in respect of brand manufacturer 

and quality shall be got approved from the Engineer-in-Charge, well in advance of actual 

execution and shall be preserved till the completion of the work. If a particular brand of 

material is specified in the item of work in Schedule of Quantity, the same shall be used after 

getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is 

not specified in the item of work, the contractor shall submit the samples as per approved 

list of brand names given in the tender document / additional specifications for approval of  

Engineer-in-charge. For all other items, materials and fittings of ISI Marked shall be used with 

the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings are not available, 

the contractor shall submit samples of materials / fittings manufactured by firms of repute 

conforming to relevant specifications or IS codes and use the same only after getting the 

approval. 

(xiv) To avoid delay, contractor should submit samples as stated above well in advance so as to 

give timely orders for procurement. If any material, even though approved by Engineer-in- Charge 

isfound defective or not conforming to specifications shall be replaced / removed by the 

contractor at his own risk & cost. 

(xv) The contractor shall get the source of all other materials, not specified elsewhere in the 

document, approved from the Engineer-in-Charge. The contractor shall stick to the approved 

source unless it is absolutely unavoidable. Any change shall be done with the prior approval 

of the Engineer-in-Charge for which tests etc. shall be done by the contractor at his own cost. 

Similarly, the contractor shall submit brand/ make of various materials not specified in the 

agreement, to be used for the approval of the Engineer-in-Charge along with samples and 

once approved, he shall stick to it. 

(xvi) The contractor shall get the water tested with regard to its suitability and conforming 

to the relevant IS Code. The contractor shall obtain written approval from the Engineer-

in- Charge before he proceeds by using the same for execution of work. The water 

testing charges shall be borne by the contractor. If tube well water is not suitable, the 

contractor shall arrange Municipal water or from any other source at his own cost and 

nothing extra shall be paid on this account. The water shall be got tested at frequency 

specified in latest CPWD Specifications / BIS Code. 

(xvii) The Stone aggregate/stone, sand shall be brought from any quarries subjected to the said 

materials conforming to CPWD specifications. 

(xviii) The gradation of fine sand to be used in plaster work shall be strictly as per CPWD 

Specifications 2019, conforming to IS:1542-1977. The plastered surface shall be fairly 

smooth without any undulation of any kind for applying paint/white wash. 

(xix) No concreting shall be done until the mix-design is approved by Engineer-in-charge. 

In caseof change of source or characteristic properties of the ingredients used in the 

concrete mix- design during the work, a revised concrete mix-design conducted by 

laboratory establishedat site shall be submitted by the contractor as per the direction 
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of the Engineer-in-charge. Nothing extra shall be paid on this account. No claim for 

extra time or delay, whatsoever, onthis account shall be entertained. 

(xx) The contractor shall submit shop drawings of staging and shuttering arrangement, 

aluminum work and other work including mock work as desired by Engineer-in- charge 

for his approval before execution. The contractor shall also submit bar bending 

schedule for approval of Engineer-in-charge before execution. 

(xxi) The contractor shall invariably prepare the samples of finishing items i.e. flooring of different 

types, external & internal finishing i/c colour scheme of paint, tiles in dado, flooring in 

platforms & staircase, water supply & sanitary fittings and any other item as per direction of 

Engineer-in-charge. The contractor shall proceed with further finishing items only after getting 

the samples of these items approved in writing from Engineer-in-charge. Toilets and in case 

of construction of hostel building, one sample room with toilet complete in all shape for each 

category, shall be prepared by the contractor and got approved from Engineer-in- charge in 

writing. The contractor shall be allowed to proceed with further quarters only after getting the 

sample quarters approved in writing from Engineer-in-charge No extra claim whatsoever 

beyond the payments due at agreement rates will be entertained from the contractor on this 

account. 

(xxii) The construction joints shall the provided in predetermined locations only as decided 

by Engineer in charge. The cost of shuttering for these construction joints shall be 

included in item of Concrete work / RCC work and nothing extra shall be payable on 

this account to the contractor. 

(xxiii) Water tanks, taps, sanitary, water supply and drainages pipes, fittings and accessories 

should conform to the specifications provided in bidding documents. The contractor(s) should 

engage approved, licensed plumbers for the work and get the materials (fixtures/fittings) 

tested, by the municipal Body/Corporation authorities, wherever required, at his own cost. The 

Contractor(s) shall submit for the approval to the Engineer-in-Charge the name of the 

plumbing agency proposed to be engaged by him. 

(xxiv) All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to 

be properly tested as per the design conditions submitted before covering. 

(xxv) The contractor shall give a performance test of the entire installation(s) as per standing 

specifications before the work is finally accepted by making his own arrangements for 

water supply, electricity etc. and nothing extra whatsoever shall be payable for the 

same. 

(xxvi) The agency shall submit all the original GST Bill and eway bills of all the materials 

procured for this work as a proof of the genuinity of the materials. 

(xxvii) Door/window frames/shutters and other factory-made materials shall be procured from 

reputed and approved manufacturers or their authorized dealers. Decision of Engineer-in- charge 

in this regard shall be final and binding. 

(xxviii) The contractor shall provide documentation of the total sequence of this project by 

way of photography, slides, audio-video recording etc. nothing extra shall by payable 

to the contractor on this account. 

51. Testing of Materials: 

a) Laboratory at site: The contractor shall establish a testing lab at site and provide testing 
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equipment and materials for the field tests mentioned in the list of mandatory tests given in 

CPWD Specifications 2019 Vol. 1 & 2. Nothing extra shall be payable to him on this 

account. The representatives of the department shall be at liberty to inspect the testing 

facilities at site and conduct testing at random in consultation with Engineer in charge. 

The contractor shall provide all necessary facilities for the purpose. The laboratory 

shall beequipped, inter alia, with the equipment detailed in SH: A to F. 

Not less than 90% tests for material be performed at site lab with above stated equipment’s, 

however at least 10% testing of materials shall be got done from external laboratories. 

However, for the tests to be carried out by the external laboratories, the contractor shall 

supply free of charge all the materials required for testing, including transportation. If the tests 

which were to be conducted in the site laboratory are conducted in other laboratories for any 

the reasons the cost of such tests shall be borneby the contractor. 

Other Laboratories: The contractor shall arrange carrying out all tests required under the 

agreement through the laboratory approved by CE/CCU as per direction of the Engineer- 

in-Charge and shall bear all charges in connection therewith including charges for 

testing for all materials. 

52. Maintenance of Site Registers: 

(i) All the registers of tests to be carried out at Construction Site or in outside laboratories is 

maintained by the contractor which is issued to the contractor by Engineer-in-charge 

(ii) All the Site Registers including Tests registers for tests to be carried out at construction site 

or in outside laboratories shall be maintained by the contractor which shall be issued to the 

contractor by Engineer-in-Charge in the same manner as being issued to CPWD field staff. 

(iii) The various registers to be issued to the contractor are: 

• Materials at site account register. 

• Cement register. 

• Master test registers. 

• Cube test register. 

• Paint & chemical register 

• Drawing register. 

• Bitumen Register 

• Road Roller Register 

(iv) All the entries in the registers will be made by the designated engineering staff of the 

contractor and same should be regularly reviewed by JE/AE/EE. 

(v) All samples of materials including cement concrete cubes shall be taken jointly with contractor 

by JE and out of this at least 50% samples shall be taken in presence of AE in charge. If thereis 

no JE, all samples of materials including cement concrete cubes shall be taken by AE jointly 

with contractor. All the necessary assistance shall be provided by the contractor. Cost of 

sampling & testing are to be borne by the contractor and he shall be responsible for safe 

custody of samples to be tested at site/ outside laboratory. 

(vi) All the tests in field lab at construction site shall be carried out by the Engineering staff 

deployed by the contractor and shall be 100% witnessed by JE and 50% of tests shall be 

witnessed by AE –in-Charge. At least 10% of the tests are to be witnessed by the Executive 

Engineer. 

(vii) Submission of copy of all test registers, material at site register along with each alternate 

running account bill and final bill shall be mandatory. These registers should be duly checked 
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by division office. 

a. Ultrasonic Pulse Velocity Method of Test for RCC 

(i) The under lying principle of assessing the quality of concrete is that comparatively higher 

velocities are obtained when the quality of concrete in terms of density, homogeneity and 

uniformly is good. The consistency of the concrete as regards its general quality gets 

established. In case of poorer quality lower velocities are obtained. If there are cracks, voids 

or flaws inside the concrete which come in the way of transmission of pulse, lower velocities 

are obtained. 

(ii) Velocity criterion for Concrete Quality Grading: The quality of concrete in terms of 

uniformity, incidence or absence of internal flaws, cracks and segregation etc. indicative of 

the level of workmanship employed, can thus be assessed using the guidance given in table 

below, which have been evolved for characterizing the quality concrete in structure in term of 

the ultrasonic pulse velocity. 
 

S. No. Pulse Velocity by Cross Probing (Km/Sec.) Concrete Quality Grading 

1 Above 4.5 Excellent 

2 4.5 to 3.5 Good 

3 3.5 to 3.0 Medium 

4 Below 3.0 Doubtful 

Note: In Case of “doubtful” quality it may be necessary to carry further tests 

(iii) Pulse velocity method of test of concrete is to be conducted for the work as a routine test. 

The acceptance criteria as per the above table will be applicable which is as per IS 13311 

(part- 1): 1992. From the above “Good” and “Excellent” grading are acceptable and below these 

grading the concrete will not be acceptable 

(iv) 5% of the total number of RCC members in each category i.e. beam, column, slab and 

footing may be tested by UPV test method for establishing quality of concrete. It is 

suggested that test be conducted on RCC beam near joint with column, on RCC 

column near joint withbeam, on RCC footings and rafts. On RCC rafts a suitable grid 

can be worked out for determining number of tests. In addition, doubtful areas such 

as honeycombed locations, locations, where continuous seepage is observed, 

construction joints and visible loose pockets will also be tested. 

(v) The test results are to be examined in view of the above acceptance criteria “Good” and 

“Excellent” and wherever concrete is found with less than required quality as per acceptance 

criteria, repairs to concrete will be made. Honeycombed areas and loose pockets will be 

repaired by grouting using Portland Cement Mortar/Polymer Modifies Cement Mortar /Epoxy 

Mortar etc. after chipping loose concrete in appropriate manner. In areas where concrete is 

found below acceptance criteria and defects are not apparently visible on surface, injecting 

approved grout in appropriate proportion using epoxy grout /acrylic Polymer modified 

cements slurry made with shrinkage compensating cement / plain cement slurry etc. will be 

resorted to for repairs. (refer relevant chapters from CPWD Hand Book on Repairs and 

Rehabilitation of RCC Buildings). Repair to concrete will be done till satisfactory results are 

obtained as per the acceptance criteria by retesting of the repaired area. If satisfactory results 

are not obtained dismantling and relaying of concrete will be done. 

 
b. Removal of Rejected / Sub-standard Materials: 

The following procedure should be followed in case of removal of rejected/sub-standard 
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materials from the site of work. 

a) Whenever any material brought by the contractor to the site of work is rejected, entry thereof 

should invariably be made in the site order book under the signature of the AE/AEE giving 

approximate quantity of such materials. 

b) As soon as the material is removed, a certificate to that effect may be recorded by the AE/AEE 

against the original entry, giving the date of removal a mode of removal i.e. whether by truck, 

carts or by manual labour. If removal is by truck, the registration number of the truck should be 

recorded. 

c) When it is not possible for the AE/AEE to be present at the site of work at the time of actual 

removal of the rejected/sub-standard materials from the site the required certificate should 

be recorded by the Junior Engineer and the AE/AEE should countersign the certificate 

recorded by the Junior Engineer. 

53. AS BUILT DRAWINGS: 

On completion of work, the Contractor(s) shall submit at his own cost four prints of “AS BUILT” 

drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings 

shall have the following information also. 

(i) Diameters of all soil waste pipes and vertical stacks with location. 

(ii) Ground and invert levels of all drainage pipes together with locations of all manholes 

andconnections, up to outfall. 

(iii) Diameter of all water supply line with locations of control valves, access panels etc. 

Final bill will not be paid and Security Deposit shall not be released until 

submission of as built drawings as above. 

 

Note 1: The General conditions detailed above are in addition to additional /special 

conditions as specified elsewhere in tender document. 

Note 2: Nothing extra shall be paid on the account of these General conditions. 

 
54. Two (2) nos. Inspection Vehicles one Toyota Innova hybrid top model and other SUV 

model both not older than 2023 model along with licensed driver, POL, insurance, 

repair & maintenance of vehicle for running of average 3000 km per month of each 

vehicle and shall be provided by the agency for site inspection during the entire 

stipulated completion including extension if any of the work and nothing extra shall 

be paid to the agency on this account. In case of failure, recovery @ of Rs 1,50,000/ 

will be made from running bills for each vehicle. 

 
55. Two laptop apple brands, with latest features and accessories with extended 

guarantee for 3 years, as decided by Engineer-in charge to be provided for use on 

work. 

56. Unless otherwise provided in the schedule of quantities the rates quoted by the contractor 

shall be all inclusive and shall apply to all heights, lifts, leads and depths of the building, 

working in or under water and/or foul conditions and nothing extra shall be payable to him 

on this account. Payment for centering, shuttering, however if required to be done for floor-

to-floor heights greater than 3.5 m shall be admissible at rates arrived at in accordance with 

clause-12 of the agreement if not already specified. 

57. The contractor shall prepare a sample room for Hostel, each type of quarters, toilets etc. 

which shall be complete in all respect wall, flooring, water supply, sanitary fittings, electric 

fittings switches, door and windows and other finishes etc. for approval of the client 
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department and Engineer-in-charge. The contractor shall take the mass work only after 

approval of sample quarters/rooms and toilets.  

58. Dismantling and demolishing of existing temporary/ permanent buildings i/c credit of serviceable 

material will be done by contractor as per direction of Engineer-in-charge. The pre-measurement to 

be done before start of work and verified by Engineer-in-charge. 

The dismantling and demolishing shall be comprising of the following. 

                (a) Complete structure of the old buildings having plinth area of 9000Sqm (Approx.) in phases  is 

to be demolished as and when required i/c RCC structure, walls, flooring, doors & windows, 

ventilators, roofing , plumbing, sanitary, sewerage, cement concrete work, brick work, stone 

work, wood work, steel work including mud phaska / wooden curries / APP/ support system/ 

red sand stone , False Ceiling, Flooring, Overhead tanks etc, of all sizes, thickness & height 

including demolition of services and foundation of the structure up to all depths & height as per 

direction of the Engineer-in-charge (Blasting prohibited). 

   (b)  All serviceable & non-serviceable material items like door, windows, ventilators, partitions, soft 

furnishing/ accessories if any “as is where basis” obtained from the demolition shall be property 

of the contractor (excluding moveable furniture items, solar panel, AC’s & computer etc. shall 

be handed over to client/JE-in-charge) and the agency shall be responsible for the carriage and 

disposal of the same (Material will not be allowed to dumped within the premise of work). 

   (c)  contractor will demolish the structure in safest manner and he will take all precautions to prevent 

the surrounding structures/services from any damage. 

   (d)  during dismantling of building all necessary safety precautions have to be taken by agency to 

avoid any mis-happening. The material shall be disposed off by the contractor with designated 

C&D Waste recycler Units or nearest municipal dumping ground. 

   (e)  All the machinery, labour for demolishing / disposal work shall be borne by the contractor and 

nothing extra shall be paid on this account. 

   (f)  The recovery for the above demolition i/c taking out serviceable material shall be made form   

the bills of the contractor @ Rs. 400 per Sqm which is inclusive of all cost incurred in the 

demolishing work, T&Ps, manpower, segregation of serviceable/ non-serviceable materials, 

disposal of same with all lead and lifts etc. Disposal of dismantled building rubbish/malba & 

dismantled material by manual labour and mechanical means i/c loading, transporting & 

unloading etc. complete. Plinth area of the building shall be measured for payment. The method 

of calculation of plinth area shall be as per CPWD Plinth Area (PAR) 2021. 
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SPECIAL CONDITIONS 
 

1. SPECIAL CONDITIONS FOR CEMENT: 

1.1 The contractor shall procure Portland Pozzolana Cement (PPC) conforming to IS: 1489 (Part-1) 

/ 43 grade ordinary Portland Cement (OPC) conforming to IS: 269 as required in the work from 

reputed manufacturers of cement as mentioned in “List showing preferred brands / 

Manufacturers / Makes” or from any other reputed cement manufacture having a production capacity 

not less than 1 million Ton per annum as approved by CE, CPWD, Dehradun or his successor. 

The cement of approved make as aforesaid in 50 kg bags bearing manufacturer’s name and 

ISI marking, along with manufacturers test certificate for each lot shall be procured by the 

contractor. However, if the contractor uses higher grade of cement or uses OPC nothing 

extra shall be paid. The use of PPC shall be regulated as per the following conditions. 

a) IS:456-2000 Code of Practice for Plain and Reinforced Concrete (as amended upto date) 

shallbe followed in regard to Concrete Mix Portion and its production as under: 

(i) The concrete mix design shall be done as “Design Mix Concrete” as prescribed in clause-9 

of IS 456 mentioned above. 

(ii) Concrete shall be manufactured in accordance with clause 10 of above mentioned IS:456 

covering quality assurance measures both technical and organizational, which shall also 

necessarily require a qualified Concrete Technologist to be available during manufacture of 

concrete for certification of quality of concrete. 

b) The mechanical properties such as modulus of elasticity, tensile strength, creep and 

shrinkage of flyash mixed concrete or concrete using flyash blended cements (PPCs) are 

not likely to be significantly different and their values are to be taken same as those used for 

concrete made with OPC. 

c) To control higher rate of carbonation in early ages of concrete both in flyash admixed as well 

as PPC based concrete, water/binder ratio shall be kept as low as possible, which shall be 

closely monitored during concrete production. 

If necessitated due to low water/binder ratio, required workability shall be achieved by use 

of chloride free chemical admixtures conforming to IS:9103. The compatibility of chemical 

admixtures and super plasticizers with each set OPC, fly ash and /or PPC received from 

different sources shall be ensured by trails. 

d) In environment subjected to aggressive chloride or sulphate attack in particular, use of flyash 

admixed or PPC based concrete is recommended. In case, where structural concrete is 

exposed to excessive magnesium sulphate, flyash substitution/content shall be limited to 

18% by weight. Special type of cement with low C3A content may also be alternatively used. 

Durability criteria like minimum binder content and maximum water/binder ratio also need to 

be given due consideration is such environment. 

e) Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & arid 

regions, the minimum curing period shall be 14 days or its equivalent. 

f) Subject to General Guidelines detailed out as above, PPC manufactured conforming to 

IS:1489 (Part-I) shall be treated at par with OPC for manufacture of Design Mix Concrete for 

structural use in RCC. 

g) Till the time, BIS makes it mandatory to print the %age of flyash on each bag of cement, the 

certificate from the PPC manufacturer indicating the same shall be insisted upon before 

allowing use of such cements in works. 
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h) While using PPC for structural concrete work, no further admixing of flyash shall be 
permitted 

1.2 Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and ISI marking. 

Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and 

got tested in accordance with provisions of the relevant BIS codes. In case the test results 

indicate that the cement arranged by the contractor does not confirm to the relevant BIS code 

the same shall stand rejected and shall be removed from the site by the contractor at his own 

cost within a week’s time of written order from the Engineer-in-charge to do so. 

1.3 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided by 

the Engineer-in-Charge. 

1.4 The cement godown of the capacity to store a minimum of 2000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. 

1.5 Double lock provision shall be made to the door of the cement godown. The keys of one lock 

shall remain with the Engineer-in-charge or his authorized representative and the key of the 

other lock shall remain with the contractor. The contractor shall be responsible for the watch 

and ward and safety of the cement godown. The contractor shall facilitate the inspection of the 

cement godown by the Engineer-in-Charge at any time. 

1.6 The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only 

after satisfactory test results have been received. The contractor shall supply free of charge the 

cement required for testing including its transportation cost to test laboratories. The cost of 

tests shall be borne by the contractor: 

1.7. The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10A of the contract. The theoretical consumption of cement 

shall be worked out as per procedure prescribed in clause 38 of the contract and shall be 

governed by conditions laid therein. In case the cement consumption is less than theoretical 

consumption including permissible variation, recovery at the rate show prescribed shall be 

made after ensuring structural soundness and stability on the basis of testing. In case of excess 

consumption, no adjustment need to made. 

1.8. The cement brought to site and the cement remaining unused after completion of the work shall 

notbe removed from site without the written permission of the Engineer-in-Charge. 

1.9. The damaged cement shall be removed from the site immediately by the contractor on receipt 

of a notice in writing from the Engineer-in-Charge. If he does not do show within three days of 

receipt of such notice, the Engineer-in-Charge shall get it removed at the cost of the contractor. 

1.10. Cement bags shall be stored in separate godowns to be constructed by the contractor at his 

own cost as per sketch (which is only indicative and actual size will depend on the site 

requirements) given in CPWD specifications with weather proof roofs and walls. Each godown 

shall be provided with a single shutter door with two locks. The key of one lock shall remain 

with Engineer-in- charge or his authorized representative and that of the other lock with the 

authorized agent of the contractor at the site of work so that the cement is issued from the 

godown according to the daily requirements with the knowledge of both parties and proper 

account for the same is maintained in the standard proforma. 

1.11. Separate cement registers showing the receipt of the OPC and PPC shall be maintained 

at site. The contractor shall construct separate godowns for storage of OPC & PPC at 

site and nothing extra on this account shall be payable. 
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1.12. In order to have an effective control over the issue of cement, the following drill should be 

observed: 

(i) The cement godown(s) should be properly and effectively double locked, keys of one of the 

locks remaining with the department and that of the other with the contractor. 

(ii) The pages of the Cement Register should be as per Annexure-30 of CPWD Works Manual 

for SOP-2019, machine numbered and each page initialed by the Executive Engineer. 

(iii) Periodical checking of cement godown: The cement godown and the Cement Register 

should be checked by the Assistant Engineer/Executive Engineer in-charge of the work 

asper following schedule: 

a) At least weekly or fortnightly, respectively, in case of works at the headquarters of the 

Assistant Engineer/Executive Engineer. 

b) Whenever they visit the site of work in case of works that are located outside the Sub- 

Divisional/Divisional headquarters. 

1.13. The contractor shall submit original vouchers from the manufacturer for the total quantity of 

cement supplied under each consignment to be used in the work. 

2 SPECIAL CONDITIONS FOR STEEL REINFORCEMENT BARS: 

2.1 For reinforced cement concrete or pre-stressed concrete works, the reinforcement bars shall 

consist of the following grades conforming to IS1786 : 2008 (Indian Standard specification for 

high strength deformed steel bars and wires for concrete reinforcement): Fe 500D, Fe 550D. 

2.2 The contractor shall obtain manufacture’s certificate stating the process of manufacture,chemical 

composition and test sheet giving result of each mechanical test applicable to the material 

purchased and submit it to the Engineer-in-charge. Each test certificate shall indicate the number 

of the cast to which it applies, corresponding to the number or identification mark to be found on 

the material. 

2.3 The Engineer-in-Charge shall get each consigning tested for both chemical composition and 

physical properties (including bend and re-bend test) as specified in IS:1786 from NABL 

accredited laboratory or any Government laboratory. 

2.4 Reinforcement bar is one of the most important building materials. Its quality directly affects the 

life span, resistance to earthquake and durability of the structure. In order to ensure consistent 

quality of rebars, the NIT approving authority may prescribe reputed brands like SAIL, RINL, Tata, 

JSW, JSPL in the list of preferred makes. Only corrosion resistant steel rebars shall be used. The 

contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of 

all supplies of steel brought by him to the site of work. 

2.5 Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in 

this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the 

contractor does not conform to the specifications, the same shall stand rejected, and it shall be 

removed from the site of work by the contractor at his cost within a week time or written orders 

from the Engineer-in-Charge to do so. 

2.6 The steel reinforcement bars shall be brought to the site in bulk supply of 50 tonnes or as decided 

by the Engineer-in-charge. 

2.7. The steel reinforcement shall be stored by the contractor at site of work in such a way as 
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to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars 

of different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

2.8. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient 

length shall be cut from each size of the bar at random at frequency not less than that specified 

below: 

 

Size of bar For consignment below 100 

tonnes 

For consignment above 100 

tonnes 

Under 10mm dia. 

bars 

One sample for each 25 

tonnesor part thereof 

One sample for each 40 tonnes or 

part thereof 

10mm to16mmdia 

bars 

One sample for each 35 

tonnesor part thereof 

One sample for each 45 tonnes or 

part thereof 

Over 16mm diabars One sample for each 45 

tonnesor part thereof 

One sample for each 50 tonnes or 

part thereof 

2.9. The contractor shall supply free of charge the steel required for testing including transportation to 

testing laboratories. The cost of tests shall be borne by the contractor. 

2.10. The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10A of the contract. The theoretical consumption of steel shall 

be worked out as procedure prescribed in clause 38 of the contract and shall  be governed by 

conditions laid therein. In case the consumption is less than theoretical consumption including 

permissible variations recovery at the rate so prescribed shall be made. In case of excess 

consumption, no adjustment need to be made. 

2.11. Steel brought to site and steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 

2.12. Steel bars brought by the contractor for use in the work shall be got checked from the Engineer- 

in-Charge or his authorized representative of the work on receipt of the same at sitebefore use. 

2.13. In case the contractor brings surplus quantity of steel the same after completion of the work will 

be removed from the site by the contractor at his own cost after approval of the Engineer-in- 

Charge. 

2.14. Reinforcement including authorized spacer bars and overlaps shall be measured in length of 

different diameters, as actually (not more than as specified in the drawing) used in the work, 

nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. 

2.15. The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD 

Specifications for works 2019 Vol. 1 will be considered for conversion of length of various sizes 

of MS bars, Tor steel bars and TMT bars into standard weight. 

2.16. Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average sectional 

weight for each diameter shall be arrived at from samples from each lot of steel received at site. 

The decision of the Engineer-in-Charge shall be final for the procedure to be followed for 

determining the average sectional weight of each lot. Quantity of each diameter of steel received 

at site of work each day will constitute one single lot for the purpose. The weight of steel by 

conversion of length of various sizes of bars based on the actual weighted average sectional 

weight shall be termed as derived actual weight. 
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2.17. If the derived weight as in para 2.16 above is lesser than the standard weight as in para 

2.15 above, the derived actual weight shall be taken for payment. If the derived actual weight 

is found more than the standard weight then the standard weight as para 2.15 above shall 

be taken for payment. In such case nothing extra shall be paid for the difference between 

the derived actual weight and the standard weight. 

2.18. Mixing of different type of steel/different grades of steel shall not be allowed in the same 

structural members as main reinforcement to satisfy clause 26.1 of IS:456. 

2.19. Tolerances on Nominal Mass (individual sample) shall be as per table 5.4A of CPWD 

Specification-2019, Vol-I. 

2.20. The contractor shall submit original vouchers from the manufacturer for the total quantity ofsteel 

supplied under each consignment to be used in the work. 

3. SPECIAL CONDITIONS FOR PREVENTION OF AIR POLUTION AS PER DIRECTIVES OF 

NATIONAL GREEN TRIBUNAL (NGT): 

3.1. The contractor shall not store/dump construction material or debris on metalled road. 

3.2. The contractor shall get prior approval from Engineer-in-charge for the area where the 
construction material or debris can be stored beyond the metalled road. This area shall not 
cause any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be 
ensured by the contractor that no accidents occur on account of such permissible storage. 

3.3. The contractor shall take appropriate protection measures like raising wind breakers of 6 meter 
height on all sides of the plot/area using precoated CGI sheets to ensure that no construction 
material dust fly outside the plot area. 

3.4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 
construction purpose or are carrying construction material like cement, sand and other allied 
materials are fully covered. The contractor shall take all necessary precautions that the vehicles 
are properly cleaned and dust free to ensure that enroute their destination, the dust, sand or 
any other particles are not released in air / contaminate air. 

3.5. The contractor shall provide mask to every worker working on the construction site and involved 
in loading, unloading and carriage of construction material and construction debris to prevent 
inhalation of dust particles. 

3.6. The contractor shall provide all medical help, investigation and treatment to the workers 
involved in the construction of building and carry of construction material and debris relatable 
to dust emission. 

3.7. The contractor shall ensure that C&D waste is transported to the C&D waste site only and due 
record shall be maintained by the contractor. 

3.8. The contractor shall ensure compulsory use of wet jet in grinding and stone cutting. 

3.9. The contractor shall comply all the preventive and protective environmental steps as stated in 
the MoEF guidelines. 

3.10. The contractor shall carry out on road inspection for black smoke generating machinery. The 
contractor shall use cleaner fuel. 

3.11. The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 

3.12. The contractor shall use vehicles having pollution under control certificate. The emissions 
can be reduced by a large extent by reducing the speed of a vehicle to 20 KMPH. Speed bumps 
shall be used to ensure speed reduction. In cases where speed reduction cannot effectively 
reduce fugitive dust, the contractor shall divert traffic to nearby paved areas. 

3.13. The contractor shall ensure that the construction material is covered by tarpaulin. The 
contractor shall take all other precaution to ensure that no dust particles are permitted to pollute 
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air quality as a result of such storage. 

3.14. The paving of the path for plying of vehicles carrying construction material is more permanent 
solution to dust control and suitable for longer duration projects. 

3.15. In case any penalty is imposed by any Hon’ble Court, NGT or any other authority due to non- 
compliance of any statutory order, or law or guidelines or pollution control or environmental norms, 
the same will be borne by the contractor. 

 

4. CONDITIONS OF CONTRACT SPECIFIC TO GREEN BUILDING PRACTICE 

The contractor shall strictly adhere to the following conditions as part of his contractual 
obligations:- 

4.1 SITE 

4.1.1 The contractor shall ensure that all the top soil excavated during construction works is neatly 

stacked and is not mixed with other excavated earth. The contractors shall take the clearance 

of the Engineer in Charge before any excavation. Top soil should be stripped to a depth of 20 cm 

(centimeters) from the areas to be disturbed, for example proposed area for buildings, roads, 

paved areas, external services and area required for construction activities etc. It shall be 

stacked designated areas, covered or stabilized with temporary seeding for erosion prevention 

and shall be reapplied to site during plantation, landscaping etc. of the proposed vegetation. 

Top soil shall be separated from subsoil, debris and stones larger than 50 mm diameter. The 

stored top soil may be used as finished grade for planting areas. 

4.1.2 The Contractor should follow the construction plan as proposed by the Architect / Engineer 

in Charge to minimize the site disturbance such as soil pollution due to spilling. Use staging 

and spill prevention and control plan to restrict the spilling   of   the contaminating material 

on site. Protect top soil from erosion by collection storage and reapplication of top soil, 

constructing sediment basin, contour trenching, mulching etc. 

4.1.3 No excavated earth shall be removed from the campus unless suggested by Engineer in 

Charge. All subsoil shall be reused in backfilling/landscape, etc as per the instructions of the 

Engineer in Charge. 

4.1.4 The contractor shall not change the natural gradient of the ground unless specifically instructed 

by the Engineer in Charge. This shall cover all natural features like water bodies, drainage 

gullies, slopes, mounds, depressions, etc. Existing drainage patterns through or into 

anypreservation area shall not be modified unless specifically directed by the Engineer-in- 

charge. 

4.1.5 The contractor shall not carry out any work which results in the blockage of natural drainage. 

4.1.6 The contractor shall ensure that existing grades of soil shall be maintained around existing 

vegetation and lowering or raising the levels around the vegetation is not allowed unless 

specifically directed by the Engineer-in-charge 

4.1.7 Contractor shall reduce pollution and land development impacts from automobiles use during 

construction. 

4.1.8 Overloading of trucks is unlawful and creates the erosion and sedimentation problems, 

especially when loose materials like stone dust, excavated earth, sand etc. are moved. Proper 

covering must take place. No overloading shall be permitted. 
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4.1.9 The dismantle material/building rubbish received from dismantling/demolishing shall be 

dumped to the dumping ground in properly covered truck with precaution. Agency shall submit 

the hard copy of photograph showing the properly covered truck disposing the dismantles 

material/building rubbish. Failure of which shall be sternly dealt and a penalty @ Rs.500/- per 

trip of truck shall be levied and the decision of Engineer-in-Charge shall be final & binding. 

4.1.10 Agency/contractor shall not dump the construction material on the metaled road and shall keep 

the construction material on the physically demarcated space by the Engineer-in- Charge. 

4.1.11 All the building material responsible for pollution shall be brought at site from sources covered 

by tarpaulin and shall take all precautionary measure to ensure that no dust particles are 

permitted to pollute the air quality, failure of which Agency shall be liable to pay damages as 

decided by Engineer-in-Charge. The decision of Engineer-in-Charge shall be final & binding. 

4.1.12 There shall be no burning of leaves, plastic etc. at construction site. 

4.2 CONSTRUCTION PHASE AND WORKER FACILITIES 

The contractor shall specify and limit construction activity in preplanned/ designated areas and 

shall start construction work after securing the approval for the same from the Engineer in 

Charge. This shall include areas of construction, storage of materials, and material and 

personnel movement. 

 
4.3 PRESERVE AND PROTECT LANDSCAPE DURING CONSTRUCTION 

4.3.1 The contractor shall ensure that no trees, existing or otherwise, shall be harmed and damage 

to roots should be prevented during trenching, placing backfill, driving or parking heavy 

equipment, dumping of trash, oil, paint, and other materials detrimental to plant health. These 

activities should be restricted to the areas outside of the canopy of the tree, or, from a safe 

distance from the tree/plant by means of barricading. Trees will not be used for support; their 

trunks shall not be damaged by cutting and carving or by nailing posters, advertisements or 

othermaterial. Lighting of fires or carrying out heat or gas emitting construction activity within the 

ground, covered by canopy of the tree is not to be permitted. 

4.3.2 The contractor shall take steps to protect trees or saplings identified for preservation within the 

construction site using tree guards of approved specification. 

4.3.3 Contractor should limit all construction activity within the specified area as per the Construction 

Management Plan (CMP) approved by Engineer in Charge. 

4.3.4 The contractor shall avoid cut and fill in the root zones, through delineating and fencing the drip 

line (the spread limit of a canopy projected on the ground) of all the trees or group of trees. 

Separate the zones of movement of heavy equipment, parking, or excessive foot traffic from 

the fenced plant protection zones. 

4.3.5 The contractor shall ensure that maintenance activities during construction period shall be 

performed as needed to ensure that the vegetation remains healthy. 

4.3.6 Contractor shall be required to develop and implement a waste management plan, quantifying 

material diversion goals. He shall establish goals for diversion from disposal in landfills and 

incinerators and adopt a construction waste management plan to achieve these goals. A 

project-wide policy of nothing leaves the Site, should be followed, in such a case when strictly 

followed, care would automatically be taken in ordering and timing of materials such that excess 

does not become waste. The Contractor ingenuity is especially called towards meeting this 

prerequisite/ credit (as per 5 star rating of GRIHA/ GHAR CPWD). Consider recycling 

cardboard, metal, brick, acoustical tile, concrete, plastic, clean wood, glass, 
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gypsum wallboard, carpet and insulation. Designate a specific area(s) on the construction 

site for segregated or commingled collection of recyclable material, and track recycling efforts 

throughout the construction process. Identify construction haulers and recyclers to handle the 

designated materials. The diversion may include donation of materials tocharitable 

organizations and salvage of materials on-site. 

4.3.7 Contractor shall collect all construction waste generated on site. Segregate these wastes based 

on their utility and examine means of sending such waste to manufacturing units which use 

them as raw material or other site which require it for specific purpose. Typical construction debris 

could be broken bricks, steel bars, broken tiles, spilled concrete and mortar etc. 

4.3.8 The contractor shall provide potable water for all workers. 

4.3.9 The contractor shall provide the minimum level of sanitation and safety facilities for the workers 

at their camp/labour site. The contractor shall ensure cleanliness of workplace with regard to 

the disposal of waste and effluent; provide clean drinking water and latrines and urinals as per 

applicable standard. Adequate toilet facilities shall be provided for the workman within easy 

access of their place of work. The total no. to be provided shall not be less than 1 per 30 

employees in any one shift. Toilet facilities shall be provided from the start of building operations, 

connection to a sewer shall be made as soon as practicable. Every toilet shall be so constructed 

that the occupant is sheltered from view and protected from the weather and falling objects. 

Toilet facilities shall be maintained in a sanitary condition. A sufficient quantity of disinfectant shall 

be provided. Natural or artificial illumination shall be provided. Agency has to ensure all 

preventive measures to prevent the spread of COVID-19 and nothing extra shall be 

payable in this account. 

4.3.10 The contractor shall ensure that air pollution due to dust/generators is kept to a minimum, 

preventing any adverse effects on the workers and other people in and around the site. The 

contractor shall ensure proper screening, covering stockpiles, covering brick and loads of dusty 

materials, wheel-washing facility, gravel pit, and water spraying. Contractor shall ensure the 

following activities to prevent air pollution during construction: 

(i) Clear vegetation only from areas where work will start right away 

(ii) Vegetate / mulch areas where vehicles do not ply. 

(iii) Apply gravel / landscaping rock to the areas where mulching / paving is impractical 

(iv) Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular roads (if these 

are unpaved) by increasing the surface strength by improving particle size, shape and mineral 

types that make up the surface & base. Add surface gravel to reduce source of dust emission. 

Limit amount of fine particles (smaller than 0.075mm) to 10 - 20% 

(v) Water spray, through a simple hose for small projects, to keep dust under control. Fine mists 

should be used to control fine particulate. However, this should be done with care so as not to 

waste water. Heavy watering can also create mud, which when tracked onto paved public 

roadways, must be promptly removed. Also, there must be an adequate supply of clean water 

nearby to ensure that spray nozzles don’t get plugged. 

(vi) Water spraying shall be done on: 

(a) Any dusty materials before transferring, loading and unloading 

(b) Area where demolition work is being carried out 

(c) Any un-paved main haul road 

(d) Areas where excavation or earth moving activities are to be carried out 

(vii) The contractor shall ensure that the speed of vehicles within the site is limited to 10 km/hr. 
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(viii) All material storages should be adequately covered and contained so that they are not exposed 

to situations where winds on site could lead to dust / particulate emissions. 

(ix) Spills of dirt or dusty materials will be cleaned up promptly so the spilled material does not 

become a source of fugitive dust and also to prevent of seepage of pollutant laden water into 

the ground aquifers. When cleaning up the spill, ensure that the clean-up process does not 

generate additional dust. Similarly, spilled concrete slurries or liquid wastes should be contained 

/ leaned up immediately before they can infiltrate into the soil / ground or runoff in nearby areas 

(x) Provide barricading of not less than 6 metre or higher as per direction of Engineer-in- charge, 

along the site boundary, next to a road, around batching plant or other public area. Nothing 

extra shall be paid on this account. The construction work is to be carried out in two phases 

therefore, the under constructed site/building should be separated by minimum 3 meter 

barricading to minimize the disturbance to the occupants of the existing building. 

(xi) Provide dust screens, sheeting or netting to scaffold along the perimeter of the building 

(xii) Cover stockpiles of dusty material with impervious sheeting 

(xiii) Cover dusty load on vehicles by impervious sheeting before they leave the site. 

4.3.11 Contractor shall be required to provide an easily accessible area that serves the entire building 

and is dedicated to the separation, collection and storage of materials for recycling including (at 

a minimum) paper, corrugated cardboard, glass, plastics, and metals. 

4.3.12 The contractor shall ensure that no construction leachate (e.g. cement slurry etc.), is allowed 

to percolate into the ground. Adequate precautions are to be taken to safeguard against this 

including, reduction of wasteful curing processes, collection, basic filtering and reuse. The 

contractor shall follow requisite measures for collecting drainage water run-off from 

construction areas and material storage sites and diverting water flow away from such polluted 

areas. Temporary drainage channels, perimeter dike/swale, etc. shall be constructed to carry the 

pollutant-laden water directly to the treatment device or facility (municipal sewer line). 

4.3.13 Staging (dividing a construction area into two or more areas to minimize the area of soil that will 

be exposed at any given time) should be done to separate undisturbed land from land disturbed 

by construction activity and material storage. 

4.3.14 The contractor shall comply with the safety procedures, norms and guidelines (as applicable) 

as outlined in the document Part 7 Constructional practices and safety, National Building code 

-2016 Bureau of Indian Standards. A copy of all pertinent regulations and notices concerning 

accidents, injury and first-aid shall be prominently exhibited at the work site. Depending upon 

the scope & nature of work, a person qualified in first-aid shall be available at work site to render 

and direct first-aid to causalities. A telephone may be provided to first-aid assistant with 

telephone numbers of the hospitals displayed. Complete reports of all accidents and action 

taken thereon shall be forwarded to the competent authorities. 

4.3.15 The contractor shall ensure the following activities for construction workers safety, among other 

measures: 

(i) Guarding all parts of dangerous machinery. 

(ii) Precautionary signs for working on machinery 

(iii) Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in good 

condition. 

(iv) Durable and reusable formwork systems to replace timber formwork and ensure that formwork 

where used is properly maintained. 



Correction – Nil    Insertion – Nil    Deletion -Nil                            AE(P)               EE                51 | P a g e  

(v) Ensuring that walking surfaces or boards at height are of sound construction and are 
provided with safety rails or belts. 

(vi) Provide protective equipment; helmets etc. 

(vii) Provide measures to prevent fires. Fire extinguishers and buckets of sand to be 
provided in the fire-prone area and elsewhere. 

(viii) Provide sufficient and suitable light for working during night time. 
 

4.3.16 The storage of material shall be as per standard good practices as specified in Part 7, Section 

3. Storage, stacking and Handling practices, NBC 2016 and shall be to the satisfaction of the 

Engineer in Charge to ensure minimum wastage and to prevent any misuse, damage, 

inconvenience or accident. Watch and ward of the Contractor’s materials shall be his own 

responsibility. There should be a proper planning of the layout for stacking and storage of 

different materials, components and equipments with proper access and proper 

maneuverability of the vehicles carrying the materials. While planning the layout, the 

requirements of various materials, components and equipments at different stages of 

construction shall be considered. 

4.3.17 The contractor shall provide for adequate number of garbage bins around the construction 

site and the workers facilities and will be responsible for the proper utilisation of these bins for 

any solid waste generated during the construction. The contractor shall ensure that the site 

and the workers facilities are kept litter free. Separate bins should be provided for plastic, glass, 

metal, biological and paper waste and labelled in both Hindi and English with suitable symbols. 

4.3.18 The contractor shall prepare and submit spill prevention and control plans before the start of 

construction, clearly stating measures to stop the source of the spill, to contain the spill, to 

dispose the contaminated material and hazardous wastes, and stating designation of 

personnel trained to prevent and control spills. Hazardous wastes include pesticides, paints, 

cleaners, and petroleum products. 

4.3.19 Contractor shall collect & submit the relevant material certificates for materials with high 

recycled (both post-industrial and post-consumer) content, including materials like RMC mix 

with fly-ash, glass with recycled content, calcium silicate boards etc. 

4.3.20 Contractor shall collect the relevant material certificates for rapidly renewable materials such 

as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard and cork etc. 

4.3.21 Where possible, the contractor shall select materials/vendors, harvested and manufactured 

regionally. 

4.3.22 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the HVAC 

system during construction, control pollutant sources, and interrupt pathways for 

contamination. He shall sequence installation of materials to avoid contamination of 

absorptive materials such as insulation, carpeting, ceiling tile, and gypsum wallboard. He shall 

also protect stored on-site or installed absorptive materials from moisture damage. 

4.3.23 The contractor shall ensure that neat and deep cleaning of all internal spaces is conducted 

prior to handover. This shall comprise an opening of all doors and windows for 14 days to vent 

out any toxic fumes due to paints, varnishes, polishes, etc. 

4.3.24 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are 

odorous or potentially irritating harmful to the comfort and well-being of installer and building 

occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds) content of 

paints, coatings and primers used must not exceed the VOC content limits mentioned below: 

a) Paints 
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b) Non-flat - 150 g/L Flat (Mat) - 50 g/LAnti corrosive/ anti rust - 250 g/L Coatings / Clear wood 

finishes Varnish - 350 g/L Lacquer - 550 g/L 

c) Floor coatings - 100 g/L Stains - 250 g/LSealers 

d) Waterproofing sealer - 250 g/L Sanding sealer - 275 g/LOther sealers - 200 g/L 

e) The VOC (Volatile Organic Compounds) content of adhesives and sealants used must be 

lessthan VOC content limits mentioned: 

f) Architectural Applications VOC Limit (g/l less water) 

g) Indoor Carpet adhesives - 50 g/L Carpet Pad Adhesives - 50 g/L Wood Flooring Adhesive - 

100 g/L Rubber Floor Adhesives - 60 g/L Sub Floor Adhesives . 50 g/L Ceramic Tile 

Adhesives - 65 g/L 

h) VCT and Asphalt Tile adhesives - 50 g/L DryWall and Panel Adhesives - 50 g/L 

StructuralGlazing Adhesives - 100 g/L Multipurpose Construction Adhesives . 70 g/L 

i) Substrate Specific Application VOC Limit (g/l less water) Metal to Metal - 30 g/LPlastic Foams 

- 50 g/L 

j) Porous material (except wood) - 50 g/L Wood - 30 g/LFiber Glass . 80 g/L 

4.3.25 Wherever required, Contractor shall meet and carry out documentation of all activities on site, 

supplementation of information, and submittals in accordance with IGBC LEED India New 

Construction v1.0 & GRIHA / or equivalent of GHAR, CPWD program standards and 

guidelines. Towards meeting the aforementioned building environmental rating standard(s) 

expert assistance shall be provided to him up on request. 

4.3.26 Water Use during Construction 

Contractor should spray curing water on concrete structure and shall not allow free flow of 

water. Concrete structures should be kept covered with thick cloth/gunny bags and water 

should be sprayed on them. Contractor shall do water ponding on all sunken slabs using 

cement and sand mortar bunds. 

4.3.27 The Contractor shall remove from site all rubbish and debris generated by the Works and keep 

Works clean and tidy throughout the Contract Period. All the serviceable and non- serviceable 

(malba) material shall be segregated and stored separately. The malba obtained during 

construction shall be collected in well-formed heaps at properly selected places, keeping in a 

view safe condition for workmen in the area. Materials which are likely to cause dust nuisance 

or undue environmental pollution in any other way, shall be removed from the site at the 

earliest and till then they shall be suitable covered. Glass & steel should be dumped or buried 

separately to prevent injury. The work of removal of debris should be carried out during day. 

In case of poor visibility artificial light may be provided. 

4.3.28 The contractor shall provide O & M Manuals wherever applicable. 

4.4 MATERIALS & FIXTURES FOR THE PROJECT 

4.4.1 Contractor will produce wherever feasible certificate regarding distance of the source of the 

relevant material. 

(a) Unless otherwise stated cement used at site for reinforced concrete, precast members, mortar, 

plaster, building blocks, etc shall be PPC. 

(b) The contractor shall ensure that all paints, polishes, adhesives and sealants used both internally 

andexternally, on any surface, shall be Low VOC products. The contractor shall get prior 

approval from the Engineer in Charge before the application of any such material. 

(c) All plumbing and sanitary fixtures installed shall be as per the direction of the Engineer in Charge 

and shall adhere to the minimum LPM (litres per minute) and LPF (litres per flush) mentioned. 
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(d) Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 

conform to bye-laws and specifications of the Municipal body/ corporation where CPWD 

specifications are not available. The contractor should engage licensed plumbers for the work 

and get the materials (fixture/ fittings) tested by the Municipal body/ corporation authorities 

wherever required at his own cost. 

 
4.5 RESOURCES CONSUMED DURING CONSTRUCTION 

(a) The contractor shall ensure that the water and electricity is not wasted during construction. 

The Engineer in Charge can bring to the attention any such wastage and the contractor will 

have to ensure that such bad practices are corrected. 

(b) The contractor shall ensure that all run-off water from the site, during construction is collected 

and reused to the maximum. 

(c) The contractor shall use treated recycled water of appropriate quality standards for 

construction, if available. 

4.6 CONSTRUCTION WASTE 

(a) All construction debris generated during construction shall be carefully segregated and stored 

in a demarcated waste yard. Clear, identifiable areas shall be provided for each waste type. 

Employ measures to segregate the waste on site into inert, chemical, or hazardous wastes. 

(b)  No construction debris shall be taken away from the site, without the prior approval of the 

Engineer in Charge. 

(c)  The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint, 

batteries, and asbestos. 

(d) If and when construction debris is taken out of the site, after prior permissions from the 

Engineer in Charge, then the contractor shall ensure the safe disposal of all wastes and 

willonly dispose of any such construction waste in approved dumping sites. 

4.7 Documentation: 

a) Digital photo documentation to demonstrate compliance of safety guidelines. 

b) The contractor shall, during the entire tenure of the construction phase, submit the following 

records to the Engineer in Charge on daily basis: 

i) Quantities of material brought into the site, including the material issued to the contractor by 

the Engineer in charge. 

ii) Inventories of materials used in the work i/c. flyash, flyash bricks etc. 

iii) Digital photographs of the works at site, the workers facilities, the waste and other material 

storage yards, pre-fabrication and block making works, etc as guided by the Engineer in 

Charge. 

c)  The contractor shall submit a document after construction of the buildings, a brief description 

along with photographic records to show that other areas have not been disturbed during 

construction. 

d) The contractor shall submit to the Engineer in Charge, before the start of construction, a site 

plan along with a narrative to demarcate areas on site from which top soil has to be gathered, 

designate area where it will be stored, measures adopted for top soil preservation and indicate 

areas where it will be reapplied after construction is complete. 
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e) Provide supporting document from the manufacturer of the cement specifying the flyash 

content in PPC used in reinforced concrete. 

4.8 EQUIPMENT 

a) To ensure energy efficiency during and post construction all pumps, motors and engines used 

during construction or installed, shall be subject to approval of the Engineer-in- Charge. 

b) All lighting installed by the contractor around the site and at the labour quarters during 

construction shall be appropriate illumination levels. This condition is a must, unless 

specifically prescribed. 

4.9 Submission of Pollution Control Plan 

(a) The contractor shall submit the detailed action plan for control of pollution and for adherence 

to all the environmental guidelines/Laws/statutes/Court Orders/NGT orders/orders of pollution 

control authorities through the entire period of construction at site. The detailed action plan 

shall be submitted to the Engineer-in- Charge within 15 days of the stipulated date of start of 

work and shall be got approved from the Engineer-in-Charge. 

 

 
(b) The contractor shall arrange for control measures of all dust/noise/emission from the 

construction activities at site of work and shall install screens/curtains/ covers/dust trappers 

etc. as per guidelines/orders of the NGT/Court of law/ statutory authorities etc. No hindrance 

shall be allowed, arising out of any stay/stopping of work from any court/statutory 

authority/NGT/Govt. Authorities as a consequence of the contractor not adhering to any 

pollution control guideline/law/order of the state bodies during the construction period. Nothing 

shall be paid to the contractor on account of expenses for any dust/pollution/emission control 

measures at the site of work or any delay in work due to any orders passed by any court/ 

statutory authority/Govt. Authorities during the period of construction. 

(c) A compensation of Rs. 2,000/- per day will be levied and recovered from the dues of the 

contractor for each day of delay beyond 15 days for non submission of pollution control 

plan. 

(d) The contractor is strongly advised to study all dust/Noise/emission/ pollution control 

norms/laws/Court Orders before bidding for the work and quote his rates accordingly for any 

liability which may arise on this account during the period of construction. 

 
 

Note 1: The special conditions detailed above are in addition to general /additional conditions 

asspecified elsewhere in tender document. 

Note 2: Nothing extra shall be paid on the account of these special conditions. 
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PARTICULAR SPECIFICATIONS 

1) EARTH WORK 

a) The work shall be done in accordance with CPWD Specifications - 2019 - Vol.I & Vol. II and 

National Building Code 2016 with upto date correction slips. 

b) The contractor at his own expense shall put up the necessary shoring, strutting and 

planking or cut slopes with or without steps, to a safer angle or both with due regard 

to the safety of personnel and works and to the satisfaction of the Engineer – in – 

charge. Nothing extra shall be paid in this account. 

c) Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced 

by the contractor only when all men, machineries and materials have been arranged and 

closing of the trench(s) thereafter shall be ensured within the least possible time. 

d) The Jungle clearance and clearance of grass are not payable separately for any type of Earth 

Work in excavation and Preparation of sub-grade. 

2) RCC/CC Work 

a) The work shall be done in accordance with CPWD Specifications - 2019 - Vol.I & Vol. II and 

National Building Code 2016 with upto date correction slips. 

b) The contractor shall engage one of the IIT/NIT/Reputed Govt. Engineering 

Institutions/Approved Laboratories as directed by the Engineer-in-charge at his own 

expenses for designing the concrete mix in accordance with relevant IS Codes and to conduct 

laboratory test to ensure the target strength and workability criteria for a given grade of 

concrete. 

c) In case of change of source or characteristic properties of the ingredients used in the concrete 

mixduring the work, a revised laboratory mix design report conducted at laboratory 

established at siteshall be submitted by the contractor as per the direction of the Engineer-in- 

Charge. 

d) All cost of mix designing and testing connected therewith including charges payable to the 

laboratory shall be borne by the Contractor including redesigning of the concrete mix 

wherever required and directed by Engineer-in-Charge. 

3) SHUTTERING / FORM WORK 
 

a) The work shall be done in accordance with CPWD Specifications- 2019 Vol. I & Vol. II with 

upto date correction slips. 

b) All the RCC work shall be shutter finished. Basically, only steel shuttering shall be 

adopted in general. However, a combination of steel and shuttering ply conforming to 

IS: 848-1974 and LS: 5539 may be allowed by the Engineer-in-charge in consideration 

of the special request of the contractor to maintain quality and speed of the work. In 

such cases the use of shuttering ply shall be permitted only for circular columns, beam 

sides and bottom and in other locations wherever it is felt necessary on account of 

difficulty in using steel shuttering in such locations. But in other areas like slab, 

rectangular / square columns etc. steel shuttering shall be invariably used. However, 

no extra payment or deduction will be admissible or made for use of shuttering ply. 

c) The shuttering plates shall be cleaned properly with electrically driven sanders to remove any 
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cement slurry or cement mortar or rust. Proper shuttering oil or debonding compound shall be 

applied on the surface of the shutter plates in the requisite quantity before assembly of steel 

reinforcement. 

d) The joint filler shall be resilient closed cell expanded polyethene and non-tainting as per 

manufacturer specification and direction of Engineer-in-Charge. 

e) Providing joint filler of required thickness in position to substrate using either double sided 

foam adhesive tape or neoprene synthetic rubber adhesive. 

f) Nothing extra shall be paid for the centering and shuttering, circular in shape whenever 

the form work is having a mean radius exceeding 6m in plan. 

g) In order to keep the floor finish as per architectural drawings and to provide required 

thickness of the flooring as per specifications, the level of top surface of RCC shall be 

accordingly adjusted at the time of its centering, shuttering and casting for which 

nothingextra shall be paid to the Contractor. 

h) As per general engineering practice, level of floors in toilet / bath, balconies, shall be 

kept 25 mm as required lower than general floors shuttering should be adjusted 

accordingly and slabs should be laid with slope towards the drainage point. Nothing 

extra is payable on this account. 

i) To avoid displacement of reinforcement bars in any direction and to ensure proper 

cover, only factory-made round type/rectangular cover blocks shall be used by the 

contractor. Nothing extra shall be payable on this account. 

4) STONE / MARBLE /GRANITE WORK (OTHER THAN MASONARY) 

a) The execution of stones work shall be in general as per CPWD Specifications - 2019 - Vol.I& 

Vol. II with upto date correction slips. 

b) All holes, rebates, recesses etc. for providing fixing and inserts shall be predrilled and 

precut and worked using precision machine tools. Nothing extra on this account shall 

be payable. 

c) SAMPLES FOR STONE WORK: Samples of each item of stone work either individually or in 

combination shall be prepared for approval of Engineer-in-Charge before commencement of 

work. 

d) Sequence of execution for cladding work shall be suggested by the contractor for approval of 

Engineer-in-Charge. 

5) SCAFFOLDING 

a) Double steel scaffolding having two sets of vertical supports shall be provided. The supports 

shall be sound and strong, tied together with horizontal pieces over which scaffolding planks 

shall be fixed. 

6) WOOD WORK 
a) Factory made shutter as specified shall be obtained from factories approved by the Engineer 

in charge. The contractor shall inform well in advance to the Engineer-in-charge the names 

and address of the factory from where the contractor intends to get the shutters 

manufactured. 

b) All fittings and fixtures shall be got approved from the Engineer-in Charge before 
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procurement well in advance and the approved samples shall be kept at site till completion of 

the work. 

c) Glazing for toilets shall be of translucent type. 

d) The shape and size of beading shall be as per drawings. The joints of beading shall be 
mitered. 

 
7) FLOORING 

 

a) All work in general shall be carried out as per CPWD Specifications- 2019 - Vol.I& Vol. II with 

upto date correction slips. 

b) Whenever flooring is to be done in patterns tiles/ stone, the contractor shall get 

samples of each pattern laid and approved by the Engineer-in-Charge before final 

laying of such flooring for which nothing extra shall be paid. 

c) POP protection layer shall be laid on all finished floors for protection from damage 

during execution of other items of work in that area which shall be removed and 

cleaned just before handing over of the premises for which nothing extra shall be paid. 

d) The samples of flooring, dado & skirting as per approved pattern shall be prepared & got 

approved from the Engineer-in-charge before execution of work. 

e) Single piece granite stone slab shall be provided in treads (with 15 mm pre-moulded 

nosing) and single piece polished granite of approved shade shall be used for risers. 

Nothing extra shall be payable on any account 

 
8) WATER PROOFING TREATMENT 

 

a) Work shall be executed as per CPWD Specifications, 2019 Vol I & II with upto date correction 

slips and manufac. 

b) The contractor shall associate himself with the specialized firm, to be approved by the 

Engineer- in-charge in writing, for water proofing treatment for basement/lower ground floor, 

underground tank and on roofs. 

c) Before commencement of treatment on roof surface, it shall be ensured that the outlet drain 

pipes/ spouts have been fixed and the spout opening have been eased and rounded off 

properlyfor easy flow of water. 

d) The work shall carry Ten Years guarantee to be reckoned from the date of completion of the 

entire work under the contract against faulty workmanship, finishing, unsound materials, 

efficiency of water proofing treatment and other related problems. 

Ten Years Guarantee bond in prescribed Performa attached herewith as Annexure-I shall 

be submitted by the contractor which shall also be signed by both the specialized agency and 

the contractor to meet their liability / liabilities under the guarantee bond. However, the sole 

responsibility about efficiency of water proofing treatment shall rest with the main contractor. 

10% (Ten percent) of the tender amount of whole water proofing work shall be retained 

as security deposit and the amount so withheld would be released after ten years from the 

date of completion of the entire work under the contract, if the performance of the work done 

is found satisfactory. If any defect is noticed during the guarantee period, it shall be rectified 

by the contractor within seven days of receipt of intimation of defects in the work. If the defects 

pointed out are not attended to within the specified period, the same will be got done from 

anotheragency at the risk and cost of contractor. 
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However, the security deposit deducted may be released in full against bank guarantee of 

equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge. 

The Security deposit against this item of work shall be in addition to the security 

depositmentioned elsewhere in contract form. 

9) SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE 

a) The scope of work comprises supply, laying, installation, commissioning and testing of water 

supply, sewerage and drainage works including sanitary fixtures and fittings. These works 

shall be executed as per the specifications of items attached and CPWD specifications- 2019 

Vol. I &II with up-to-date correction slips up to the date of tender submission. 

b) The work of water supply and sanitary installations shall be got executed by the 

agency as approved by Engineer-in-Charge. The work shall be executed as per 

drawings issued by Engineer-in charge. 

c) The work of water supply, internal sanitary installations and drainage etc. shall be carried out 

as per the bylaws of the Municipal Corporation or any other local body and the contractor 

shall produce necessary completion certificates from such authority after completion of work. 

d) All water tanks, taps, sanitary, water supply and drainage pipes fittings and accessories etc. 

shall conform to the bylaws and specifications of the Municipal Body/Corporation where 

CPWD specifications are not available. 

e) The contractor shall engage licensed plumbers for the work. 

f) The contractor shall submit samples of all fittings and fixtures proposed to be used to the 

Engineer-in-charge for his approval. The approved samples shall remain with the Engineer- 

in- charge till the completion of the work. 

g) The contractor shall give a performance test of the entire installation(s) as per standing 

specifications before the work is finally accepted by making his own arrangements for 

water supply, electricity etc. and nothing extra whatsoever shall be payable for the 

same. 

h) Guarantee 

Five years guarantee bond in prescribed proforma attached at Annexure-II herewith shall 

be submitted by the contractor the contractor to meet their liability/ liabilities under the 

guarantee bond 

5% (Five percent) of the tender amount of whole sanitary installations and water 

supply be retained as security deposit and the amount    so withheld    would be released 

after five years from the date of completion of the entire work under the agreement, if the 

performance of the workdone is found satisfactory. If any defect is noticed during the 

guarantee period, it shall be rectified by the contractor within seven days of receipt of 

intimation of defects in the work. If the defects pointed out are not attended to within the 

specified period, the same will be got done from another agency at the risk and cost of 

contractor. 

However, the security deposit deducted may be released in full against bank guarantee of 

equivalent amount in favour of authority intimated by Engineer-in-Charge, if so decided by 

the Engineer-in- Charge. 

The security deposit against this item of work shall be in addition to the security deposit 

mentioned elsewhere in contract for 

10) SPECIFICATIONS FOR ALUMINIUM DOOR, WINDOW, VENTILATOR WORKS: 



Correction – Nil    Insertion – Nil    Deletion -Nil                            AE(P)               EE                59 | P a g e  

a) The work shall be carried out through an approved specialized agency, who shall furnish all 

materials, labour, accessories, equipment, tool and plant and incidentals required for 

providing and installing aluminum doors, windows, claddings, louvers and other items as 

called for on the drawings. 

b) Work shall be carried out as per CPWD Specifications- 2009 Vol. I & Vol.II with upto date 

correction slips. 

c) Guarantee. 

Five years guarantee bond in prescribed proforma attached at Annexure-II herewith shall 

be submitted by the contractor the contractor to meet their liability/ liabilities under the 

guarantee bond. 

5% (Five percent) of the tender amount of whole sanitary installations and water 

supply be retained as security deposit and the amount    so withheld    would be released 

after five years from the date of completion of the entire work under the agreement, if the 

performance of the workdone is found satisfactory. If any defect is noticed during the 

guarantee period, it shall be rectified by the contractor within seven days of receipt of 

intimation of defects in the work. If the defects pointed out are not attended to within the 

specified period, the same will be got done from another agency at the risk and cost of 

contractor. 

However, the security deposit deducted may be released in full against bank guarantee of 

equivalent amount in favour of authority intimated by Engineer-in-Charge, if so, decided by 

the Engineer-in- Charge. 

The security deposit against this item of work shall be in addition to the security deposit 

mentioned elsewhere in contract for 

11) FIRE CHECK DOORS 

a) The work shall be carried out through an approved specialized agency/manufacturer, who 

shall furnish all materials, labour, accessories, equipment, tool and plant and incidentals 

required for providing and installing Fire Check doors. The specialized agency shall be got 

approved from theEngineer-in-charge, well before actual commencement of the item of work. 

b) GUARANTEE: 

Specialized agency/Manufacturer & Contractor to offer a warrantee on the Fire Doors for a 

period of Five Years to be reckoned from the date after the expiry of maintenance period 

prescribed in the contract of the work against faulty workmanship, finishing, unsound 

materials, structural instability and other related problems. 

Five Years Guarantee bond in prescribed Performa attached herewith as Annexure-III shall 

be submitted by the contractor to meet their liability / liabilities under the guarantee bond. 

Five percent of the cost of Fire Doors shall also be retained as security deposit and the 

amount so withheld would be released after Five Years to be reckoned from the date after the 

expiry of maintenance period prescribed in the contract, if the performance of the work done 

is found satisfactory. If any defect is noticed during the guarantee period, it shall be rectified 

by the contractor within seven days of receipt of intimation of defects in the work. If the defects 

pointed out are not attended to within the specified period, the same will be got done 

from anotheragency at the risk and cost of contractor. 

However, the security deposit deducted may be released in full against bank guarantee of 

equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge. 
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The Security deposit against this item of work shall be in addition to the security deposit 

mentioned elsewhere in contract form. 

12) STRUCTURAL GLAZING 
 

a) The work shall be carried out through an approved specialized agency, who shall furnish all 

materials, labour, accessories, equipment, tool and plant and incidentals required for providing 

and installing Structural Glazing work. The specialized agency shall be got approved from the 

Engineer-in-charge, well before actual commencement of the item of work. 

b) The work shall be executed as CPWD specification 2019 Vol.I & Vol. II, BIS codes and 

manufacturers specifications. 

c) The Contractor shall submit detailed shop drawings for the Structural wall system, aluminum 

composite panel cladding works to the Engineer-in-charge for review and approval. 

d) Shop Drawings shall be signed and sealed by a Qualified Structural Engineer with specific 

experience in Structural Glazing Wall construction and design. 

e) GUARANTEE: 
 

Contractor& Specialized agency to offer a warrantee on the cladding work and structural 

glazing for a period of Five Years to be reckoned from the date after the expiry of maintenance 

period prescribed in the contract of the work against faulty workmanship, finishing, unsound 

materials, structural instability and other related problems. 

Five Years Guarantee bond in prescribed Performa attached herewith as Annexure-IV shall 

be submitted by the contractor to meet their liability / liabilities under the guarantee bond. 

Five percent of the cost of Fire Doors and structural glazing shall also be retained as 

security deposit and the amount so withheld would be released after Five Years to be 

reckoned from the date after the expiry of maintenance period prescribed in the contract, if 

the performance of the work done is found satisfactory. If any defect is noticed during the 

guarantee period, it shall be rectified by the contractor within seven days of receipt of 

intimation of defects in the work. If the defects pointed out are not attended to within the 

specified period, the same will be got done from another agency at the risk and cost of 

contractor. 

However, the security deposit deducted may be released in full against bank guarantee of 

equivalent amount in favour of Engineer in charge, if so decided by the Engineer in charge. 

The Security deposit against this item of work shall be in addition to the security deposit 

mentioned elsewhere in contract form. 

13) CONDITIONS FOR uPVC DOOR/WINDOWS/VENTILATOR WORK 

 
The contractor shall only employ experienced and specialized workmen/sub-contractors for 

carrying out the uPVC door/window/ventilator work. 

 
Five years Guarantee bond in prescribed proforma attached herewith as Annexure-V shall be 

submitted by the contractor to meet his liabilities under the Guarantee Bond. The sole 

responsibility about quality of uPVC door/window/ventilator work shall rest with the contractor. 

 
5% (Five percent) of the cost of uPVC door/window/ventilator work shall be retained as security 
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deposit and the amount so withheld would be released after five years from the date of completion 

of the entire work under the agreement, if the performance of the work done is found satisfactory. 

If any defect is noticed during the guarantee period, it shall be rectified by the contractor within 

seven days of receipt of intimation of defects in the work. If the defects pointed out are not attended 

to within the specified period, the same will be got done by the Engineer-in-charge at the risk and 

cost of contractor. 

 
However, the security deposit deducted may be released in full against Bank Guarantee of 

equivalent amount in favour of Engineer-in-charge, if so decided by the Engineer-in-charge. The 

security deposit against this work shall be in addition to the security deposit mentioned elsewhere 

in contract form. 

 
14) ROAD WORK 

 

Road work shall conform to CPWD specification 2019, in case the same is not available in 

CPWD specification or if required as per item, the MORTH specifications for roads and bridges 

2001 shall be followed. Five years (05) guarantee bond in prescribed Performa attached at 

Annexure-VI herewith shall be submitted by the contractor which shall also be signed by both 

the specialist agency and the contractor to meet their liability / liabilities under the guarantee 

bond. However, the sole responsibility shall rest with the building contractor. 
 

10% (Ten percent) of the cost of bituminous layers of road work shall be retained as security 
deposit and the amount so withheld would be released after ten years from the date of 

completion of the entire work under the agreement, if the performance of the work done is found 
satisfactory , if any defects like leakage and manufacturing defects etc. is noticed during the 

guarantee period, it shall be rectified by the contractor within seven days of the receipt of 
intimation of defects in the work, if the defects pointed out are not attended to within the 

specified period, the same will be got done from another agency at the risk and cost of the 
contractor. 

 

However, the security deposit deducted may be released in full against bank guarantee of 

equivalent amount in favour of Engineer-in-charge, if so, decided by the Engineer-in- charge. 

 
The Security deposit against this item of work shall be in addition to the security deposit 
mentioned elsewhere in contract form. 

 
15) LIST OF SPECIALISED ITEMS 

 
a) Water proofing treatment work. 

For waterproofing works of roof, depressed portion of toilets, kitchen and wet areas, 
Specialized Agencies shall have to be associated by the agency in case the agency does not 
possess the requisite eligibility and experience as per NIT conditions to carry out these works. 

 

b) PROCEDURE FOR EXECUTION OF THE SPECIALIZED ITEMS: 

The contractor shall indicate the name(s) of his associated specialized agencies those fulfilling 

the eligibility conditions as early as possible and within 10 days of award of work to Engineer-

in-Charge for approval in case, the agency does not possess the requisite eligibility and 

experience as per NIT conditions to carry out these works. 

 

The contractors shall quote the rates after careful study of contract conditions, specifications, 

drawings & schedule of quantities. 
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It shall be the responsibility of main contractor to sort out any dispute / litigation with the 

Specialized Agencies without any time & cost overrun to the Department. The main contractor 

shall be solely responsible for settling any dispute / litigation arising out of his agreement with 

the Specialized Agencies. The contractor shall ensure that the work shall not suffer on account of 

litigation/ dispute between him and the specialized agencies / sub-contractor(s). No claim of 

hindrance in the work shall be entertained from the Contractor on this account. No extension 

of time shall be granted and no claim what so ever, of any kind, shall be entertained from the 

Contractor on account of delay attributable to the selection/rejection of the Specialized Agencies. 

For specialized items, the main contractor cannot work as a specialized agency unless his 

name is already included in the list of approved specialized agencies for these items. The 

contractor shall get these items executed through the specialized agencies as approved by 

Engineer in Charge. 

c) ELIGIBILITY CONDITIONS FOR APPROVAL OF SPECIALIZED AGENCIES: 

The Contractor(s) shall submit his proposal for the approval of the Engineer-in-Charge, 

thenames of specialized agencies of repute along with their technical capability /experience 

proposed to be engaged by him. The agency must be currently actively engaged in execution 

of the said specialized item and must have who have satisfactorily executed similar work 

during last7 (Seven) years as below: 

(i) Three works each of value not less than 40% of corresponding cost of the specialized 
items. 

or 

(ii) Two works each of value not less than 60% of corresponding cost of the specialized 
items. 

or 

(iii) One work of value not less than 80% of corresponding cost of the specialized items. 

For calculation purpose only, cost of the specialized item as per accepted tendered value of 
the allthe items corresponding to the specialized item under consideration. 

 

 
For ascertaining the above criteria, contractor shall provide certified copy of Income 

tax TDS certificates for payments made, work order copy, completion certificate, 

performance certificate against each completed similar work for verification by 

Engineer in charge. In case required and directed by Engineer in charge, contractor 

shall get such similar completed work inspected by Engineer in charge and contractor 

shall extend all necessary help for same at no extra cost to the department. Decision 

as to approve or reject the proposed specialized agency based on the inspection of the 

completed work shall be final and binding on the contractor andno claim, whatsoever, 

shall be admissible on this account and the contractor shall be required to propose 

another specialized agency as per the required eligibility criteria. 
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LIST OF ACCEPTABLE MAKES OF MATERIALS 

Acceptable makes of materials to be used in the work are as given in the table below. In case of non- 

availability of these makes, the Engineer-in-charge may allow use of alternative makes after approval 

of NIT approving authority. Only BIS marked materials shall be used in the work. Non-BIS marked 

materials may be permitted by the Engineer-in-charge only when BIS marked materials are not 

manufactured. 

 

S. No. Materials Name of Manufacturers 

1. (i) Ordinary Portland Cement/Portland 

Pozzolana Cement. 

A.C.C., Ultratech, Ambuja Cement, J.K. Cement, 

Century Cement, Shree Cement, Jaypee Cement, 
Vikram Cement, 

 (ii) White Cement Birla White, J.K. White. 

2. Reinforcement Steel, Structural steel SAIL, Tata Steel, Rashtriya Ispat Nigam Ltd 

(RINL), JSW Steel Ltd., Jindal Steel Power Ltd. 
(JSPL). 

3. Water Proofing compounds, Admixture, 
Plasticizer, SuperPlasticizer, Curing 
Compounds 

Fosroc, Dr. Fixit (Pidilite Industries), CICO, Sika 

BASF, ArdexEndura (Bal Endura) 

4. SEALANT, Epoxy Repair Mortar, Epoxy 

Bonding Adhesive, Micro concrete, Primer for 

Polysulphide sealant. 

BASF, MAPEI.WURTH 

5. Grouts, Tile Adhesive Latecrete, BASF, Ardex Endura,Ferrous Crete. 

6. Polycarbonate Sheet GE Plastic, LEXAN 

7. Profile Steel Sheet (Precoated) Ezydeck of TATA, JSW/ Jindal 

8. Particle Board Merino, Action TESA, Greenlam, Century 

9. Laminated Particle Board/Laminates Action  TESA,   Greenlam, Century Ply, Merino. 

10. Flush door Shutters Merino, Action TESA, Greenlam, Century 

Note: Only ISI marked flush door to be used. 

11. Fire Rated Doors NAVAIR, Sukri, Bhawani, 

12. False Ceiling system Armstrong, Saint Gobain, Aerolite, Durlum,. 

13. Plywood/ Veneer Green Ply, Century, Merino, Duro,. 

14. Floor Spring, Door Closer, PANICBARS Geze, Dorma, Hafele. Magnum, 

15. (a) Aluminium section Hindalco, Jindal, Indian Aluminium Co. 

16. (b)Clear/Float/Frosted/Refractive/ Coated 
Glass 

Saint Gobain, AIS, Modiguaard. 

18. Stainless Steel Railing, Accessoriesetc. JINDAL, Dorma, Kitch, GEZE,Godrej. 

19. S.S. Door & window Fittings JINDAL, Dorma, Kitch, Doorset, Godrej, 

Ozone. 

20. Mosaic Tiles/ Chequered Tiles Ultra Tiles, NITCO, KK. 

21. Ceramic Tiles Somany, Kajaria, NITCO, RAK. 
Note: The tiles manufactured at mother plant be 
used. 

22. Vitrified Tiles (Antiskid/ Matt/Glazed) Somany, Kajaria, NITCO, RAK. 

Note: The tiles manufactured at mother plant be 

used. 

23. Paver Block & Kerb Stone KK, Swastic tiles-Alwar, Dalaal tiles. 

24. Dash/Anchoring Fasteners HILTI, Fischer, Bosch, Wurth. 

25. Cement Based wall putty Birla Wall care, JK white, AsianPaints. 

26. SS FLOOR STOPPER Dorma, Hafele, Magnum, NEKI 

27. 1st Quality Acrylic Distemper 

(washable/Ready mix/Low VOC) 
Asian Paints (Tractor Aqua Lock Paint)Berger: 

Commando or Equivalent paints of Nerolac or ICI- 

Dulux. 

28. Acrylic Emulsion Paints Asian Paints, Nerolac, Berger, ICI-Dulux 

29. Premium Acrylic/Plastic Emulsion Paints 
(Interior) 

Asian Paints, Nerolac, Berger, ICI-Dulux 

30. Textured Exterior Paint Asian Paints, Nerolac, Berger, ICI-Dulux 
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31. Textured Exterior Paint Asian Paints, Nerolac, Berger, ICI-Dulux 

32. Acrylic Smooth Exterior Paint Asian Paints, Nerolac, Berger, ICI-Dulux 

33. Premium Acrylic Smooth ExteriorPaints 

with Silicon Additive. 

Asian Paints, Nerolac, Berger, ICI-Dulux 

34. Synthetic Enamel paint Asian Paints, Nerolac, Berger, ICI-Dulux 

35. Cement Primer Asian Paints, Nerolac, Berger, ICI-Dulux 

36. Steel Primer (Red Oxide Zinc Chromate 

Primer) 

Asian Paints, Nerolac, Berger, ICI 

37. Wood Primer Asian Paints, Nerolac, Berger, ICI-Dulux 

38. Epoxy Paint Asian Paints, Nerolac, Berger, ICI-Dulux 

39. Fire Paint Asian Paints, Nerolac, Berger, ICI-Dulux 

40. G.I./ M.S Pipe Tata, Jindal (Hisar),. 

41. G.I. Fittings Unik, Zoloto 

42. HDPE Pipes Reliance, Jain Pipes, Supreme 

43. DI PIPES Elctrosteel, Jindal,   TATA DUCTURA, 

Kesoram. 

44. DI Fittings Elctrosteel, Jindal,   TATA DUCTURA, 

Kesoram. 

45. UPVC pipe and fittings Astral, Supreme, Prince, 

46. Centrifugally cast (spun) Iron Pipes& fittings NECO, SKF, HIF 

47. C.I Manhole Covers, Frames & GIGratings NECO, SKF, HIF 

48. SFRC Manhole Cover & gratings KK, JAIN, PARGATI 

49. WPC DOORS & FRAMES ALSTONE, Vardhman composite india, CENTURY 

50. WPC BOARDS ALSTONE, Vardhman composite india, CENTURY 

51. CP Brass Fitting Jaquar, Grohe, Roca, Kohler, Kerovit 

52. Sanitary ware, Fittings &accessories Jaquar, Kohler, Roca, Grohe, Kerovit, Hindware, 

53. Mirror Glass Sant Gobin, Atul, Modi Guard,. 

54 
. 

CPVC Pipe & Fitting Astral, Supreme, Prince. 

55. Stainless Steel sink Neelkanth, Nirali, Jayna. 

56. RCC Pipes (NP-2) Lakshmi, Sood & Sood, Jain Pipe Co. (Newai), 

Mahaveer Enterprises (Newai), work well spun 
pipes (Pali) 

57. UPVC Doors and windows (Profilemakers 
and their authorized fabricators only) 

Fenesta, VEKA, RHEAU, Aluplast, Encraft 

58. Extruded Polystyrene InsulationBoard Dow Corning, Supreme, Texas, Analco. 

59. Heat Resistant Tiles Swastik, Thermatek 

60. Gypsum Plaster Ferrous Crete,   Gyproc, Saint Gobain, 

Ultratech 

61. Floor Hardener Ironite, Ferrok, Hardonate 

62. Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt, 

63. Glass Wool Dow Corning, U.P. Twiga, Isover 

64. uPVC doors and window Hardware Rotto, Dorset, Kinlong 

65. AAC Block Adhesive Ultratech, Ardex Endura, Ferrous Crete. 

66. AAC Block Biltech, Eco Green, Finecrete, J.K. Lakshmi 

Cement Ltd, Indo Bhutan, Shree, Ultratech 

67. Shower Encloser JAQUAR, KOHLER, Roca, Grohe 

68. Anchor Fasteners, Rebar Chemicals, 
Mechanical Fasteners, SS Stone Cladding 
Clamps, Sealants, Core Cutting 

WURTH, HILTI, TYROLIT, FISCHER, Klimas 

69. EPDM sheet Fire stone, Carlisle, DBS 

70. Cubical Marino, Perfect Ceiling 

 

Note: CE, CCU, MoEF&CC, New Delhi reserves the right to add or delete any materials and 

Brands in the list of approved / acceptable materials / brands. 
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ANNEXURE-I 
 

GUARANTEE TO BE EXECUTED BY THE CONTRACTORFOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF WATERPROOFING WORKS 

This agreement made this.................... day of ................. Two Thousand................................ between  M/s 

……………………... (hereinafter called the GUARANTOR on the one part) and the PRESIDENT OF INDIA 

(hereinafter called the Government on the other part) 

WHEREAS  THIS  agreement  is  supplementary  to  a  Contract  No.............................................................. dated 

……………… (Hereinafter called the Contract) and made between the GUARANTOR on the one part and 

the Government on the other part whereby the contractor inter alia undertook to render the building and 

structures in the said contract completely water and leak-proof. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said workwill 

remain water and leak proof, for Ten Years from the date of completion of the work under the contract. 

NOW THE GUARANTOR hereby guarantee that work executed by him will render the structures 

completely leak proof and the minimum life of such water proofing treatment shall be Ten years to be 

reckoned from the date of completion of the work under the contract. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 

defects or misuse of roof or alteration and for such purpose: 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 
firewood and things of the same nature which might cause damage to the roof; 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining 
to existing roof whereby proofing treatment is removed in parts; 

(c) The decision of the Engineer-in-Charge with regard to nature and cause of defect shall be final. 

During this period of guarantee, the guarantor shall make good all defects and in case of any defect 

being found render the building water proof to the satisfaction of the Engineer-in-Charge calling upon him to 

rectify the defects failing which the work shall be got done by the Department by some other contractor at 

the Guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost payable by the 

Guarantor shall be final and binding. 

That if the guarantor fails to execute the water proofing or commits breach there under, then the 

guarantor will indemnify the principal and his successor against all loss, damage, cost expense or otherwise 

which may be incurred by him by reason of any default on the part of the GUARANTOR in performance and 

observance of this supplementary agreement. As to the amount of loss and/or damage and or cost incurred 

by the Government, the decision of the Engineer-in-Charge will be final and binding on both the parties. 

IN WITHNESS WHEREOF these   presents  have   been   executed   by the   obligator 

.......................and   ........................................   by   .................................   for   and   on   behalf   of   the 

PRESIDENT OF INDIA on the day, month and year first above written. 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

 
 

1.         ................................................ 2.       ........................................... 

 
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................................... in 

the presence of: 

 
1.         ............................................... 2.       .......................................... 
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ANNEXURE-II 
 

GUARANTEE TO BE EXECUTED BY THE CONTRACTORFOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF SANITARY INSTALLATIONS & WATER 

SUPPLY WORKS. 

This agreement made this.................... day of ................. Two Thousand ...................... between M/s 

..................................(hereinafter called the GUARANTOR on the one part) and the PRESIDENT OF INDIA 

(hereinafter called the Government on the other part) 

WHEREAS THIS agreement is supplementary to a Contract No. ………..dated ......................... (Hereinafter 

called the Contract)and made between the GUARANTOR on the one part and the Government on the other 

part whereby the contractor inter alia undertook to render the sanitary installations & water 

supply works water tight and leak-proof. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said workwill 

remain water tight and leak proof, for Five Years from the date of completion of the work under the contract. 

NOW THE GUARANTOR hereby guarantee that work executed by him will render completely water tight 

leak proof and the minimum life of such sanitary installations & water supply works water tight and 

leak-proof shall be Five years to be reckoned from the date of completion of the work under the contract. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 

defects or misuse. The decision of the Engineer-in-Charge with regard to nature and cause of defect shall 

be final. 

During this period of guarantee, the guarantor shall make good all defects and in case of any defect 

being found render the building water proof to the satisfaction of the Engineer-in-Charge calling upon him to 

rectify the defects failing which the work shall be got done by the Department by some other contractor at 

the Guarantor’s cost and risk. The decision of the Engineer-in-Charge as to the cost payable by the 

Guarantor shall be final and binding. 

That if the guarantor fails to execute the water proofing or commits breach there under, then the 

guarantor will indemnify the principal and his successor against all loss, damage, cost expense or otherwise 

which may be incurred by him by reason of any default on the part of the GUARANTOR in performance and 

observance of this supplementary agreement. As to the amount of loss and/or damage and or cost incurred 

by the Government, the decision of the Engineer-in-Charge will be final and binding on both the parties. 

IN WITHNESS WHEREOF these   presents  have   been   executed   by the   obligator 

.......................and   ........................................   by   .................................   for   and   on   behalf   of   the 

PRESIDENT OF INDIA on the day, month and year first above written. 

SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

 
 

1. ................................................ 2. ........................................... 

 
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................................................... in 

the presence of: 

 
1. ............................................... 2. .......................................... 
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ANNEXURE-III 

GUARANTEE TO BE EXECUTED BY THE CONTRACTORFOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF FIRE CHECK DOORS AND STRUCTURAL 

GLAZING WORKS 

This agreement made this.................... day of ................. Two Thousand....................................... between 

....................................M/s ......................................................... (hereinafter called the GUARANTOR on the 

one part) and the President of India (hereinafter called the Government on the other part) 

 
WHEREAS THIS agreement is supplementary to a Contract No. ……….. dated ................... 

(Hereinafter called the Contract)and made between the GUARANTOR ON THE ONE PART AND the 

Government on the other part whereby the contractor inter alia undertook to render the work in the said 

contract structurally stable, workmanship, finishing and use of sound materials. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work 

will remain structurally stable and guaranteed against faulty workmanship, finishing and materials for five 

years to be reckoned from the date after the expiry of maintenance period prescribed in the contract. 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 

stable and defect free for minimum period of five years to be reckoned from the date after the expiry of 

maintenance period prescribed in the contract. 

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of 

the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done by 

the Department by some other contractor at the Guarantor’s cost and risk. The decision of the Engineer- 

in-Charge as to the cost payable by the Guarantor shall be final and binding. 

That if the guarantor fails to make good all the defects, commits breach there under, then the 

guarantor will indemnify the principal and his successor against all loss, damage, cost expense or 

otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss and/or damage 

and or cost incurred by the Government, the decision of the Engineer-in-Charge will be final and binding 

on both the parties. 

IN WITHNESS WHEREOF these presents have been executed by the obligator 

....................... 

and ........................................ by ........................................ for and on behalf of the President of India on 

the 

day, month and year first above written. 

 
SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

1. ................................................   2. ........................................... 

SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA BY ................ in the presence of: 

 

 
1.   ............................................... 2. .......................................... 
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Annexure-IV 

TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF STRUCTURAL GLAZING/CLADDING WORKS. 

The agreement made this day of Two Thousand and 

  Between son of of  

(hereinafter called the Guarantor of the one party) and the PRESIDENT OF INDIA 

(hereinafter called the Government of the other party). 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 

Contract), dated _ and made between the GUARANTOR OF THE ONE part and the 

Government of the one other part, whereby the Contractor, inter alia, undertook to render 

the buildings and structures in the said contract recited completely water and leak-proof. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that 

the said work will remain structurally stable and guaranteed against faulty workmanship, 

finishing and unsound materials and other related problems. 

NOW THE GUARANTOR here by guarantee that work executed by him will remain 

structurally stable after the expiry of maintenance period prescribed in the contract for the 

minimum life of five years (05) to be reckoned from the date after expiry of maintenance 

period prescribed in the contract. 

The decision of the Engineer-in-charge with regard to nature and cause of defect 

shall be final. 

During this period of guarantee, the guarantor shall make good all defects to the 

satisfaction of the Engineer-in-charge calling upon him to rectify the defects failing which 

the work shall be got done by the Department by some other contractor at the Guarantor’s 

cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the 

Guarantor shall be final and binding. 

 
That if the guarantor fails to make good all the defects, commits breach there under, 

then the guarantor will indemnify the principal and his successor against all loss, damage, 

cost expense or otherwise which may be incurred by him by reason of any default on the 

part of the GUARANTOR in performance and observance of this supplementary 

agreement. As to the amount of loss and/or damage and/or cost incurred by the 

Government, the decision of the Engineer-in-charge will be final and binding on both the 

parties. 

INWITNESS WHERE OF these presents, have been executed by the obligator and

 by for and on behalf of the PRESIDENT  OF INDIA on 

the day, month and year first above written. 

 
SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

1.    

2.    

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 

  in the presence of: 

1.    

2.      
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Annexure-V 

TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF uPVC DOOR/WINDOWS/VENTILATOR WORKS & ALUMINUM WORKS 

The agreement made this day of Two Thousand and 

  Between son of of  

(hereinafter called the Guarantor of the one party) and the PRESIDENT OF INDIA 

(hereinafter called the Government of the other party). 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 

Contract), dated _ and made between the GUARANTOR OF THE ONE part and the 

Government of the one other part, whereby the Contractor, inter alia, undertook to render 

the buildings and structures in the said contract recited completely water and leak-proof. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that 

the said work will remain structurally stable and guaranteed against faulty workmanship, 

finishing and unsound materials and other related problems. 

NOW THE GUARANTOR here by guarantee that work executed by him will remain 

structurally stable after the expiry of maintenance period prescribed in the contract for the 

minimum life of five years (05) to be reckoned from the date after expiry of maintenance 

period prescribed in the contract. 

The decision of the Engineer-in-charge with regard to nature and cause of defect 

shall be final. 

During this period of guarantee, the guarantor shall make good all defects to the 

satisfaction of the Engineer-in-charge calling upon him to rectify the defects failing which 

the work shall be got done by the Department by some other contractor at the Guarantor’s 

cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the 

Guarantor shall be final and binding. 

 
That if the guarantor fails to make good all the defects, commits breach there under, 

then the guarantor will indemnify the principal and his successor against all loss, damage, 

cost expense or otherwise which may be incurred by him by reason of any default on the 

part of the GUARANTOR in performance and observance of this supplementary 

agreement. As to the amount of loss and/or damage and/or cost incurred by the 

Government, the decision of the Engineer-in-charge will be final and binding on both the 

parties. 

INWITNESS WHERE OF these presents, have been executed by the obligator and

 by for and on behalf of the PRESIDENT  OF INDIA on 

the day, month and year first above written. 

 
SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

1.      

2.    

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 

  in the presence of: 

1.      

2.      
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Annexure-VI 

TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER COMPLETION 

IN RESPECT OF BITUMINOUS LAYERS OF ROAD WORK. 

The agreement made this day of Two Thousand and 

  Between son of of  

(hereinafter called the Guarantor of the one party) and the PRESIDENT OF INDIA 

(hereinafter called the Government of the other party). 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 

Contract), dated _ and made between the GUARANTOR OF THE ONE part and the 

Government of the one other part, whereby the Contractor, inter alia, undertook to render 

the buildings and structures in the said contract recited completely water and leak-proof. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that 

the said work will remain structurally stable and guaranteed against faulty workmanship, 

finishing and unsound materials and other related problems. 

NOW THE GUARANTOR here by guarantee that work executed by him will remain 

structurally stable after the expiry of maintenance period prescribed in the contract for the 

minimum life of five years (05) to be reckoned from the date after expiry of maintenance 

period prescribed in the contract. 

The decision of the Engineer-in-charge with regard to nature and cause of defect 

shall be final. 

During this period of guarantee, the guarantor shall make good all defects to the 

satisfaction of the Engineer-in-charge calling upon him to rectify the defects failing which 

the work shall be got done by the Department by some other contractor at the Guarantor’s 

cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the 

Guarantor shall be final and binding. 

 
That if the guarantor fails to make good all the defects, commits breach there under, 

then the guarantor will indemnify the principal and his successor against all loss, damage, 

cost expense or otherwise which may be incurred by him by reason of any default on the 

part of the GUARANTOR in performance and observance of this supplementary 

agreement. As to the amount of loss and/or damage and/or cost incurred by the 

Government, the decision of the Engineer-in-charge will be final and binding on both the 

parties. 

INWITNESS WHERE OF these presents, have been executed by the obligator and

 by for and on behalf of the PRESIDENT  OF INDIA on 

the day, month and year first above written. 

 
SIGNED, sealed and delivered by OBLIGATOR in the presence of: 

1.      

2.    

SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA BY 

  in the presence of: 

1.      

2.      
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On Non-Judicial stamp paper of minimum Rs. 100 

(Guarantee offered by Bank to CPWD in connection with the execution of contracts) 

Form of Bank Guarantee for Earnest Money Deposit /performance 

Guarantee/Security Deposit/Mobilization Advance 

1. Whereas the Executive Engineer …………………..(name of division) ............................ CPWD on behalf of 
the President of India (hereinafter called "The Government”)has invited bids under .............................. (NIT 

number)......................  dated  for...................................................  (name  of  work) ..................................... The 

Government   has   further   agreed   to   accept   irrevocable   Bank   Guarantee   for   Rs.   ....................... 

(Rupees…………………..   only)   valid   upto   .........   (date)*........   as   Earnest   Money   Deposit   from 

......................... (name and address of contractor) ....................................... (hereinafter called "the contractor") 

for compliance of his obligations in accordance with the terms and conditions of the said NIT. 

OR** 

Whereas the Executive Engineer……………….. (name of division) ............................... CPWD on behalf of the 

President of India (hereinafter called "The Government,,) has entered into an agreement bearing 

number…………………. with ......................(name and address of the contractor). (hereinafter called "the 

Contractor,”) for execution of work............. ... (name of work)…………....... The Government has further  

agreed to accept an irrevocable Bank Guarantee for Rs. ....................... (Rupees ...................... only) valid upto 

........ (date)........ as Performance Guarantee/security Deposit/Mobilization Advance from the said 

Contractor for compliance of his obligations in accordance with the terms and conditions of the agreement. 

 
2. We, ............... (indicate the name of the bank) ...................... (herein after referred to as “the Bank”), hereby 

undertake  to  pay  to  the  Government  an  amount  not   exceeding  Rs,...,......., ........................(Rupees 

……………… only) on demand by the Government within 10 days of the demand. 

 
3. We, ........................ (indicate the name of the Bank) ................................ ,do here by undertake to pay the 

amount due and payable under this guarantee without any demur, merely on a demand from the Government 

stating that the amount claimed is required to meet the recoveries due or likely to be due from the said 

contractor. Any such demand made on the Bank shall be conclusive as regards the amount due and payable 

by the Bank under this Guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs. ........ (Rupees .................................................................... only). 

 
4. We, .................. (indicate the name of the Bank) .................... , further undertake to pay the Government any 

money so demanded notwithstanding any dispute or disputes raised by the contractor in any suit or 

proceeding pending before any court or Tribunal, our liability under this Bank Guarantee being absolute and 

unequivocal. The payment so made by us under this Bank Guarantee shall be a valid discharge of our liability 

for payment there under and the contractor shall have no claim against us for making such payment. 

 
5. We, ..................... (indicate the name of the Bank) ................................... , further agree that the Government 

shalI have the fullest liberty without our consent and without affecting in any  anner our obligation here under 

to vary any of the terms and conditions of the said agreement or to extend time of performance by the said 

contractor from time to time or to postpone for any time or from time to time any of the powers exercisable 

by the Government against the said contractor andto forbear or enforce any of the terms and conditions 

relating to the said agreement and we shall not be relieved from our liability by reason of any such variation 

or extension being granted to the said contractor or for any forbearance, act of omission on the part of the 

Government or any indulgence by the Government to the said contractor or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving 

us. 

 
6. We, ................. (indicate the name of the Bank) ............................. , further agree that the Government at its 

option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first instance 

without proceeding against the contractor and to withstanding any security or other guarantee the 

Government may have in relation to the Contractor's liabilities. 

 
7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor. 

 
8. We, ......................(indicate the name of the Bank) .................................. ,undertake not to revoke this 

guarantee except with the consent of the Government in writing. 

 
9. This Bank Guarantee shall be valid up to ............................... unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs………………..(Rupees ................. only) and unless a claim in writing is lodged with us within the date of 
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expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand 

discharged. 

 
Date……….. 

 
Witnesses: 

1. Signature…………. Authorized Signatory 
 

2. Name and Address Name  
Designation 

Staff code no. 

Bank seal 
 

1. Signature………….. 

Name and Address 

 
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 

180 days for two/three bid system from the date of submission of tender. 

 
**ln paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest 

money or for performance guarantee/security deposit/mobilization advance, as the case may be 
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(SCHEDULE OF 
QUANTITIES
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Schedule of Quantity 

Name of work :- Construction of New Hostel Block (G+2) for IGNFA at FRI Campus, 

Dehradun SH: Development work of New Hostel Block-A at IGNFA, Dehradun. (Taken 

out of main work)  

SLNo Description Qty Unit Rate Amount 

1 

Earth work in excavation by mechanical means 

(Hydraulic excavator)/ manual means over 

areas (exceeding 30 cm in depth, 1.5 m in width 

as well as 10 sqm on plan) including getting out 

and disposal of excavated earth lead upto 50 m 

and for all lift, as directed by Engineer-in-

charge. 

        

(a) All kinds of soil 409.00 cum 149.00 60941.00 

2 

Excavating trenches by mechinical / manual 

means of required width for pipes, cables, etc 

including excavation for sockets, and dressing 

of sides, ramming of bottoms, for all depth, 

including getting out the excavated soil, and 

then returning the soil as required, in layers not 

exceeding 20 cm in depth, including 

consolidating each deposited layer by ramming, 

watering, etc. and disposing of surplus 

excavated soil as directed, within a lead of 50 m 

: 

        

(a) All kinds of soil 
        

(i) 
Pipes, cables etc. exceeding 80 mm dia. but not 

exceeding 300 mm dia 260.00 metre 294.40 76544.00 

3 

Providing and laying in position excluding 

cement concrete of level: specified grade the 

cost of centering and shuttering - All work up 

to plinth 

        

(a) 

1:2:4 (1  cement : 2 coarse sand (zone-Ill) 

derived from natural sources : 4 graded stone 

aggregate 20 mm nominal size derived from 

natural sources) 

2.00 cum 7365.15 14730.00 

(b) 

1:4:8 (1  Cement : 4 coarse sand (zone-Ill) 

derived from natural sources: 8 graded stone 

aggregate 40 mm nominal size derived from 

natural sources) 

118.00 cum 6326.05 746474.00 
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4 

Steel  reinforcement for  R.C.C.  work  

including  straightening,  cutting, bending, 

placing in position and binding all complete 

upto plinth level. 

        

(a) 
Thermo-Mechanically Treated  bars of grade  

Fe-500D or more. 3010.00 kg 89.65 269847.00 

5 

Brick work with common burnt clay F.P.S. 

(non modular) bricks of class designation 7.5 in 

foundation and plinth in: 
        

(a) Cement mortar 1:6(1 cement :6 coarse sand) 69.00 cum 6658.25 459419.00 

6 

Steel work welded in built up sections/ framed 

work, including cutting, hoisting, fixing in 

position and applying a priming coat of 

approved steel primer using structural steel etc. 

as required. 

        

(a) 

In  gratings,  frames,  guard  bar,  ladder,  

railings,  brackets, gates and similar works 4922.00 kg 142.30 700401.00 

7 

Providing  and  laying leather finish  Granite  

stone flooring  in  required design and patterns, 

in linear as well as curvilinear portions of the 

building all complete as per the architectural 

drawings with 18 mm thick stone slab over 20 

mm (average) thick base of cement mortar 1:4 

(1 cement : 4 coarse sand) laid and jointed with 

cement slurry and pointing with white cement 

slurry admixed with pigment of matching 

shade including rubbing, curing and polishing 

etc. all complete as specified and as directed by 

the Engineer-in-Charge : 

        

(a) 

Flamed finish granite stone slab Jet Black, 

Cherry Red, Elite Brown, Cat Eye or 

equivalent. 
252.00 sqm 2589.90 652655.00 

8 12 mm cement plaster of mix:         

(a) 1:6(1 cement: 4 coarse sand) 38.00 sqm 294.35 11185.00 

9 

Preparation and consolidation of sub grade 

with power road roller of 8 to 12 tonne capacity 

after excavating earth to an average of 22.5 cm 

depth, dressing to camber and consolidating 

with road roller including making good the 

undulations etc. and re-rolling the sub grade 

and disposal of surplus earthwith lead upto 50 

metres. 

217.00 sqm 180.50 39169.00 
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10 

Providing  and  laying 60  mm  thick  faciory  

made  cement  concrete interlocking paver 

block of M -30 grade made by block making 

machine with strong vibratory compaction, of 

approved size, design & shape, laid in required 

colour and pattern over and including 50 mm 

thick compacted bed of coarse sand, filling the 

joints with line sand etc. all complete as per the 

direction of Engineer-in-charge. 

996.00 sqm 951.00 947196.00 

11 

Providing and laying at or near ground level 

factory made kerb stone of M-25 grade cement 

concrete in position to the required line, level 

and curvature, jointed with cement mortar 1:3 

(1 cement: 3 coarse sand), including making 

joints with or without grooves (thickness of 

joints except at sharp curve shall not to more 

than 5 mm), including making drainage 

opening wherever required complete etc. as per 

direction of Engineer- in-charge (length of 

finished kerb edging shall be measured to 

calculate volume for payment). (Precast C.C. 

kerb stone shall be approved by Engineer-in-

charge). 

11.00 cum 8613.55 94749.00 

12 

Providing and laying C.C. pavement of mix M-

30 with ready mixed concrete from batching 

plant. The ready mixed concrete shall be laid 

and finished with screed board vibrator , 

vacuum dewatering process and finally finished 

by floating, brooming with wire brush etc. 

complete as per specifications and directions of 

Engineer-in-charge. (The panel shuttering 

work shall be paid for separately).  (Note:- 

Cement content considered in this item is @ 350 

kg/cum. Excess/ less cement used as per design 

mix is payable/ recoverable separately). 

43.00 cum 8964.00 385452.00 

13 

Providing and fixing G.I. pipes complete with 

G.I. fittings and clamps, i/c cutting and making 

good the walls etc. Internal work - Exposed on 

wall 

        

(a) 50 mm dia nominal bore 75.00 metre 893.20 66990.00 

14 

Providing and fixing G.I. pipes complete with 

G.I. fittings including trenching and refilling 

etc. External work 
        

(a) 50 mm dia nominal bore 150.00 metre 654.20 98130.00 

15 

Painting G.I. pipes and fittings with synthetic 

enamel white paint with two coats over a ready 

mixed priming coat, both of approved quality 

for new work : 
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(a) 50 mm diameter pipe 75.00 metre 25.25 1894.00 

16 

Providing and filling sand of grading zone V or 

coarser grade, allround the G.I. pipes in 

external work : 
        

(a) 50 mm diameter pipe 150.00 metre 176.90 26535.00 

17 

Providing and laying non-pressure NP2 class 

(light duty) R.C.C. pipes with collars jointed 

with stiff mixture of cement mortar in the 

proportion of 1:2 (1 cement : 2 fine sand) 

including testing of joints etc. complete : 

        

(a) 250 mm dia. R.C.C. pipe 260.00 metre 811.15 210899.00 

18 

Constructing brick masonry manhole in 

cement mortar 1:4 ( 1 cement : 4 coarse sand ) 

with R.C.C. top slab with 1:1.5:3 mix (1 cement 

: 1.5 coarse sand (zone-III) : 3 graded stone 

aggregate 20 mm nominal size), foundation 

concrete 1:4:8 mix (1 cement : 4 coarse sand 

(zone-III) : 8 graded stone aggregate 40 mm 

nominal size), inside plastering 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse 

sand) finished with floating coat of neat cement 

and making channels in cement concrete 1:2:4 

(1 cement : 2 coarse sand : 4 graded stone 

aggregate 20 mm nominal size) finished with a 

floating coat of neat cement complete as per 

standard design : 

        

(a) 

Inside size 90x80 cm and 45 cm deep including 

C.I. cover with frame (light duty) 455x610 mm 

internal dimensions, total weight of cover and 

frame to be not less than 38 kg (weight of cover 

23 kg and weight of frame 15 kg) : 

        

(i) With Sewer bricks conforming to IS : 4885 25.00 each 11567.00 289175.00 

(b) 

Inside size 120x90 cm and 90 cm deep including 

C.I. cover with frame (medium duty) 500 mm 

internal diameter, total weight of cover and 

frame to be not less than 116 kg (weight of cover 

58 kg and weight of frame 58 kg) : 

        

(i) 
With Sewer bricks conforming to IS : 4885 

5.00 each 24077.30 120387.00 

  Total       5272772.00 

  Add@ 6.33% GST        333766.00 

  Total       5606538.00 

 
 
Assistant Engineer (P)        Executive Engineer 
CED-II, CCU             CED-II, CCU  

mailto:Add@%206.33%25%20GST
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 PART-C 
SCHEDULE ‘A’ TO ‘F’ FOR MINOR COMPONENT OF THE 

WORK GENERAL/SPECIFIC CONDITIONS, 
SPECIFICATIONS AND SCHEDULE OF QUANTITIES 

APPLICABLE TO MINOR COMPONENT OF THE 
ELECTRICAL WORK. 
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SCHEDUL E – ‘A’ to ‘F’ FOR THE WORK (ELECTRICAL WORK) 
 

SCHEDULE ‘A’ 
Schedule of Quantities Page No. as per sheet attached. 

 
 

1) SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor: 
 

S. 
No. 

 
Description of item 

 
Quantity 

Rates in figures & words at which the 
material will be charged to the contractor 

 
Place of issue 

1 2 3 4 5 

--- NIL ---- 

 

2) SCHEDULE ‘C’ 

Schedule of Tools and Plants to be hired to the contractor: 
 

S. No. Description Hire charges per day Place of issue 

1 2 3 4 

NIL 

 

3) SCHEDULE ‘D’ 

 

SCHEDULE ‘E’ 

Reference to General 
Conditions of contract: 

As per “Part- A (Civil work)” of NIT 

Name of Work: 
CONSTRUCTION OF NEW HOSTEL BLOCK (G+2) FOR 
IGNFA AT FRI CAMPUS, DEHRADUN SH: DEVELOPMENT 
WORK OF NEW HOSTEL BLOCK-A AT IGNFA, DEHRADUN. 
(TAKEN OUT OF MAIN WORK)  

Estimated cost of the work: As per “Part- A (Civil work)” of NIT 

Earnest money As per “Part- A (Civil work)” of NIT 

Performance Guarantee 5% (Three percent) of accepted tendered amount 

Security Deposit 2.5% (Two Point Five percent) of accepted tendered amount. 

 
SCHEDULE ‘F’ 
General rules and direction 

Officer inviting tender As per “Part- A (Civil work)” of NIT 

Maximum percentage of quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clause 12.2 & 12.3 

As per “Part- A (Civil work)” of NIT 

As per tender documents 
Extra schedule for specific requirements/document for 
the work, if any: 
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Definitions: 
2(v) Engineer-in-Charge : Executive Engineer (E), CCU, MoEF&CC or his 

successor-in-charge of work. 

 

2(vii) Accepting Authority : Executive Engineer, (E) CCU, MoEF&CC or his 
successor in charge of work. 

2(x) Percentage on cost of materials 
and labour to cover all 
overheads and profits : 

7.5% for items of supply of materials and 15% for other 
Items 

2(xi) Standard Schedule of Rates:  

 Electrical Items of Work: DSR (E&M) 2022 with correction slips issued upto 
19.05.2023 & Market rates. 

2(xii) Department: CCU, MoEF&CC 

2(xiii) Standard CPWD contract Form: As per “Part- A (Civil work)” of NIT 

 
Clause 1  

i) Time allowed for submission of Performance 
Guarantee, Programme Chart (Time and Progress) 
and applicable labour licenses, registration with 
EPFO, ESIC and BOCW Welfare Board or proof of 
applying thereof from the date of issue of letter of 
acceptance 

As per “Part- A (Civil work)” of 
NIT 

ii) Maximum allowable extension with late fee @0.1% 
per day of Performance Guarantee amount beyond 
the period as provided in i) above 

As per “Part- A (Civil work)” of 
NIT 

Clause 2 Authority for fixing Compensation under Clause 2 As per “Part- A (Civil work)” of 
NIT 

Clause 5 Number of days from the date of issue of letter of 
intent for reckoning date of start 

As per “Part- A (Civil work)” of 
NIT 

 

Mile stones as per table given below 
 

 
 

Sl. 
No. 

 
Description of mile stone (s) 

(Physical) 

 
Time allowed 
(From date of 

start) 

 
Amount to be withheld in case of 
Non-achievement of each physical 
Mile stone(s) 

As per Part ‘A’ of NIT 

 

Time allowed for execution of work: As per “Part- A (Civil work)” of NIT 
 

Authority to decide: 
 

I Extension of time : As per “Part- A (Civil work)” of NIT 

ii Rescheduling of mile stones  As per “Part- A (Civil work)” of NIT 

iii Shifting of date of start in case of delay in 
handing over of site 

: As per “Part- A (Civil work)” of NIT 
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Clause 5.4 
Schedule of rate of recovery for delay in submission of the modified programme in terms of delay 
days. 

Sl. No. Contract Value Recovery per day (Rs.) 

As per “Part- A (Civil work)” of NIT 

 

Clause 6/6A : As per “Part- A (Civil work)” of NIT 
 

Clause 7 

Gross work to be done together with net payment/ adjustment of advances 
for material collected, if any, since the last such payment for being eligible to 
interim payment 

: As per “Part- A 
(Civil work)” of NIT 

Clause 7A 

Whether clause 7A shall be applicable : Yes, 
Applicable 

 

Clause 8 A: Completion plans to be submitted by the contractor 

 
Clause 10 A 
List of testing equipment to be provided by the contractor at site lab - 
Micro meter (least count 0.01 mm), earth tester, tong tester, multi meter, LT meger, lux meter, 

 
Clause 10B (ii) 

Whether Clause 10 B (ii) shall be applicable No 

 
Clause 10 C 

Whether Clause 10 C shall be applicable Not Applicable 
  

 

Clause 10 CA 

 
S No 

 

Materials covered 
under this clause 

Nearest materials (other than cement, 
reinforcement bars, structural steel and 
POL) for which All India Wholesale Price 

Index to be followed 

Base Price of 
materials covered 

under clause 10 CA 

- NIL - 

 

Clause 10 Cc 

 
 
 

Clause 11 

Specifications to 
be followed for 
execution of work 

CPWD Specifications for Electrical Work. 
Part-I (internal) 2013, Part-II (external) 1995, Part-IV (Substations) 2013, 
Part-V (Wet riser) & sprinkler system) 2020, Part-VI (Fire alarm 
system) 2018, Part-VIII (Gas based fire extinguisher system) 2013 
and as amended up to correction slips till date. 

Clause 12 

12.2. & 
12.3 

Deviation limit beyond which clauses 12.2 & 12.3 
shall apply for building work. 

As per “Part- A (Civil work)” of 
NIT 

Executive Engineer (E), CCU, MoEF&CC 
or his successor-in-charge of work. 

Authority to decide compensation on account if 
contractor fails to submit completion plans 

Clause 10 CC As per Part ‘A’ of NIT 
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12.5 i) Deviation limit beyond which clauses12.2 & 
12.3 shall apply for foundation work (except 
items mentioned in earth work sub head in DSR 
and related items) 

As per “Part- A (Civil work)” of 
NIT 

 ii) Deviation limit for items mentioned in earth 
work sub head of DSR and related items 

As per “Part- A (Civil work)” of 
NIT 

Clause 16 

Competent authority for deciding reduced rates As per “Part- A (Civil work)” of 
NIT 

 

Clause 18 
List of Mandatory Machinery, tools & plants to be deployed by the contractor at site:- 

S No. Machinery and T & P Min. Requirement 

1 Chase cutter As per 
requirement 

2 Drill machine As per 
requirement 

3 Earth tester 1 No. 

4 HT Megger 1 No. 

5 LT Megger 1 No. 

6 Vernier Caliper / Micro meter 1 set 

 

Clause 19 
Clause 19 C Authority to decide penalty for 

each default 
Executive Engineer (E),CCU, MoEF&CC or 
his successor-in-charge of work. 

Clause 19 D Authority to decide penalty for 
each default 

Executive Engineer (E),CCU, MoEF&CC or 
his successor-in-charge of work. 

Clause 19 G Authority to decide penalty for 
each default 

Executive Engineer (E),CCU, MoEF&CC or 
his successor-in-charge of work. 

 

 
Clause 36 : Requirement of Technical Representative(s) and Recovery Rate 

  

D
is

c
ip

lin
e

 

 

  

M
in

im
u
m

 e
x
p
e
ri
e
n

c
e

 

N
u
m

b
e
r 

Rate at which recovery shall 
   be made from the contractor 

 
Sl. 
No. 

Minimum 
Qualification of 

Technical 
Representative 

Designation 
in the event of not fulfilling 
provision of Clause 32 per 

person 

 Figures 

(Rs. Per 
person) 

Words (Rs. Per 
person) 

 

 
1 

 

 
As per “Part- A (Civil work)” of NIT 

Conciliation and Arbitration - As per “Part- A (Civil work)” of NIT 

Clause 25 
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1) Engineer(s) deployed as per stipulation in the contract looks after only the work under contract 

and no other work and is available fully during execution of work. 

 

2) Even if contractor (or partner in case of firm/company) is himself/herself an Engineer, it is 

necessary on part of contractor to employ Engineer(s) for the supervision of the work as per 

stipulation. 

 
 

Clause 38 

 

i) 
 

Schedule/statement for determining theoretical quantity 
 

NIL 

ii) Variations permissible on theoretical quantities NIL 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

 
S. No. 

 

 
Description of item 

Rates at which recovery shall be made from the 
Contractor 

Excess beyond 
permissible 

variation 

Less use beyond 
permissible variation 

NIL 
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Eligibility criteria for specialized E & M Works 

The Composite category contractor is also being eligible to carry out himself/herself 

Substation, DG set work, Fire Fighting System, Fire Alarm PA system work, EPBX, LAN, 

CCTV, LIFT & STP without associating any specialized agency/Manufacturer/OEMs/Approved 

and eligible CPWD agency provided: 

(a) He fulfills the prescribed eligibility criteria respectively for these work(s) as mentioned below. 

OR 

(b) He directly procures the equipment of approved make from manufacturer and gets it installed 

from authorized agency/service provider of the manufacturer or specialized agency as per criteria 

mentioned in NIT. 

 
Otherwise he has to associate the agency fulfilling the prescribed eligibility criteria as mentioned 

below:- 

Eligibility Criteria for DG set work: 

 

Agency should have satisfactorily completed the similar works as mentioned below during 

the last 7 years ending on 30.04.2023. 

Three similar works each costing not less than Rs. 6.95 Lacs 
OR 

Two similar works each costing not less than Rs. 10.43 Lacs 
OR 

One similar works each costing not less than Rs. 13.91 Lacs 

 
Similar work shall mean SITC of DG Set of capacity not less than 160 KVA. 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to the last 

date of submission of bids. 

 

Eligibility Criteria for Substation Work: 

Agency should have satisfactorily completed the similar works as mentioned below during 

the last 7 years ending on 30.04.2023. 

Three similar works each costing not less than Rs. 20.76 Lacs 

OR 

Two similar works each costing not less than Rs. 31.15 Lacs 

OR 

One similar works each costing not less than Rs. 41.53 Lacs 

 
Similar work shall mean SITC of Substation Work of capacity not less than 250KVA. 

 
The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum, calculated from the date of 

completion to the last date of submission of bids. 

 
Eligibility Criteria for Firefighting Work: 

Agency should have satisfactorily completed the similar works as mentioned below during 

the last 7 years ending on 30.04.2023. 

Three similar works each costing not less than Rs. 11.31 Lacs 

OR 

Two similar works each costing not less than Rs. 16.96 Lacs 
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OR 

One similar works each costing not less than Rs. 22.62 Lacs 

Similar work shall mean SITC of Fire Fighting Work. 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to the last 

date of submission of bids. 
 

Eligibility Criteria for Fire Alarm & PA system Work: 

Agency should have satisfactorily completed the similar works as mentioned below during 

the last 7 years ending on 30.09.2024. 

Three similar works each costing not less than Rs. 0.63 Lacs 

OR 

Two similar works each costing not less than Rs. 0.94 Lacs 

OR 

One similar works each costing not less than Rs. 1.25 Lacs 

Similar work shall mean SITC of Fire Alarm/ PA System Work. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum, calculated from the date of 

completion to the last date of submission of bids. 

 
Eligibility Criteria for EPABX System: 

Agency should have satisfactorily completed the similar works as mentioned below during 

the last 7 years ending on 30.09.2024. 

Three similar works each costing not less than Rs. 4.03 Lacs 
OR 

Two similar works each costing not less than Rs. 6.05 Lacs 

OR 

One similar works each costing not less than Rs. 8.07 Lacs 

 
The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of 7% per annum, calculated from the date of 

completion to the last date of submission of bids. 

 
Eligibility Criteria for LIFT System: 

Agency should have satisfactorily completed the similar works as mentioned below during the 

last 7 years ending on 30.04.2023. 

Three similar works each costing not less than Rs. 9.85 Lacs 
OR 

Two similar works each costing not less than Rs. 14.77 Lacs 

OR 

One similar works each costing not less than Rs. 19.70 Lacs 

 
Similar work shall mean SITC of Lift Work of capacity not less than 8 passengers. 

 
The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to the 

last date of submission of bids. 
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Eligibility Criteria for LAN System: 

Agency should have satisfactorily completed the similar works as mentioned below during 

the last 7 years ending on 30.04.2023. 

Three similar works each costing not less than Rs. 6.24 Lacs 

OR 

Two similar works each costing not less than Rs. 9.35 Lacs 

 OR 

One similar works each costing not less than Rs. 12.47 Lacs 

 
The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to the last 

date of submission of bids. 

 
Eligibility Criteria for CCTV System: 

Agency should have satisfactorily completed the similar works as mentioned below during 

the last 7 years ending on 30.04.2023. 

Three similar works each costing not less than Rs. 6.71 Lacs 

OR 

Two similar works each costing not less than Rs. 10.07 Lacs 

OR 

One similar works each costing not less than Rs. 13.43 Lacs 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to the last 

date of submission of bids. 

 

Eligibility Criteria for STP System: 

Agency should have satisfactorily completed the similar works as mentioned below during 

the last 7 years ending on 30.04.2023. 

Three similar works each costing not less than Rs. 9.30 Lacs 
OR 

Two similar works each costing not less than Rs. 13.94 Lacs 

OR 

One similar works each costing not less than Rs. 8.95 Lacs 

Similar work shall mean SITC of STP Work of capacity not less than 45 KLD. 

 
The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum, calculated from the date of completion to the last 

date of submission of bids. 
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ADDITIONAL CONDITIONS FOR ELECTRICAL WORKS 
 
 

A. General Commercial & Technical Conditions: 
1.0 All the works shall be carried out as per CPWD Specifications for Electrical Work. Part-I (internal) 

2013, Part-II (external) 1995, Part-IV (Substations) 2013, Part-V (Wet riser) & sprinkler system) 
2020, Part-VI (Fire alarm system) 2018, Part-VIII (Gas based fire extinguisher system) 2013 
and as amended up to correction slips and should also comply with relevant provisions of the 
Indian Electricity Rules and Acts as applicable, amended up to date. 

 

2.0 The contractor is advised to visit the site of work to have an idea of the execution of the work; 
failure to do so shall not absolve their responsibility to do the work as specified in agreement. 

 
3.0 Rates: 
3.1. The work shall be treated as on works contract basis and the rates tendered shall be for 

complete items of work (except the materials, if any, stipulated for supply by the department) 

inclusive of all taxes (including GST), duties, and levies etc. and all charges for items contingent 

to the work, such as packing, forwarding, insurance, freight and delivery at site for the materials 

to be supplied by the contractor, watch and ward of all materials (including those supplied by 

the department, if any) for the work at site etc 

 
4.0 Taxes and Duties: 
4.1. Being an indivisible works contract, any taxes (including GST), duties, and levies etc. are not 

payable separately. 

4.2. The Goods and service tax (GST) shall be deducted from the bills of the contractor as applicable 

in the State in which the work is carried out, at the time of payments. 

 
5.0 Mobilization Advance: 

No mobilization advance shall be paid for the work, unless otherwise stipulated in tender papers 
for any individual works/ composite work. 

 
6.0 Completeness of Tender: 

All sundry fittings, assemblies, accessories, hardware items, foundation bolts, termination lugs 
for electrical connections as required, and all other sundry items which are useful and necessary 
for proper assembly and efficient working of the various components of the work shall be 
deemed to have been included in the tender, whether such items are specifically mentioned in 
the tender documents or not. 

 

7.0 Works to be arranged by the department: 
Unless and otherwise specified in the tender documents, the following works shall be arranged 
by the Department: 

a)   Supply of materials to the contractor if stipulated in the tender documents. 

 

8.0 Works to be done by the contractor: 
Unless and otherwise mentioned in the tender documents, the following works shall be done by 
the contractor, and therefore their cost shall be deemed to be included in their tendered cost:- 

a) Foundations for equipments and components where required, including foundation bolts. 

b) Cutting and making good all damages caused during installation and restoring the same to their 

original finish. 

c) Sealing of all floor openings provided by him for pipes and cables, from fire safety point of view, 

after laying of the same. 

d) Painting at site of all exposed metal surfaces of the installation other than pre-painted items like 

fittings, fans, switchgear/distribution gear items, cubical switchboard etc. Damages to finished 

surfaces of these items while handling and erection, shall however be rectified to the satisfaction 

of the Engineer-in-Charge. 
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e) Testing and commissioning of completed installation. 

f) Storage space for all equipments, components and materials at site for the work 

 
9.0 Storage and Custody of Materials: 

The contractor has to make his own arrangement for the storage of the material at site & 
necessary watch and ward of the electrical installation during the execution of work till the same 
is handed over to the department. No extra payment will be made on this account. The storage 
space shall however be arranged by the department at site, if available. 

 

The main contractor shall arrange for proper storage of all electro-mechanical equipments and 
electrical materials including fans and fittings at site and that double lock system shall be 
arranged for the fans and fittings after receipt at site until the time they are taken for installation. 
The contractor shall however be responsible for proper storage and safe custody of the same till 
their installation and handing over to the department. 

 
10.0 Electric Power Supply and Water Supply: 

Power and water supply will be arranged by the contractor at the site for installation purpose. 
 

11.0 Tools for handling and Erecting: 
All tools and tackles required for handling of equipment’s and materials at site of work as well as 
for their assembly and erection and also necessary test instruments shall be the responsibility of 
the contractor. 

 
12.0 Payment Terms: 

The following percentage of contract rates for the items shall be payable against the stage of 
work shown herein: 

a) 60% of the tendered value on initial inspection and delivery of materials at site in good condition 
on pro-rata basis. 

b) 25% on completion of installation of the equipment’s and accessories on pro-rata basis. 
c) 15% on testing on commissioning and completion of successful running and handover to the 

department. 
 

13.0 Co-ordination with other agencies: 
The contractor shall co-ordinate with all other agencies involved in the building work so that the 
building work is not hampered due to delay in his work. Recessed conduit and other works, 
which directly affect the progress of building work, should be given priority. 

 
13.1. Care of buildings: 

Care shall be taken by the contractor to avoid damage to the building during execution of his 
part of the work. He shall be responsible for repairing all damages and restoring the same to 
their original finish at his cost. He shall also remove, at his costs, all unwanted and waste 
materials arising out of his work, from the site. 

 

14.0 Structural Alterations to Buildings: 
a) No structural member in the building shall be damaged/altered, without prior approval from the 

competent authority through the Engineer-n-charge. 

b) Structural provisions like openings, cutouts, if any, provided by the department for the work, 

shall be used. Where these required modifications, or fresh provisions are required to be made, 

such contingent works shall be carried out by the contractor at his cost. 

c) All such openings in floors provided by the department shall be closed by the contractor after 

installing the cables/conduits/rising mains etc. as the case may be, by any suitable means as 

approved by the Engineer-in-charge without any extra payment. 

d) All chases required in connection with the electrical works shall be provided and filled by the 

contractor at his own cost to the original architectural finish of the buildings. 

 
15.0 Addition to an installation: 

Any addition, temporary or permanent, to the existing electrical installation shall not be made 
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without a properly worked out scheme/design by a qualified Electrical Engineer to ensure that 

such addition does not lead to overloading, safety violation of the existing system. 

 

16.0 Work in occupied buildings: 
a) When work is executed in occupied buildings, there would be minimum of inconvenience to the 

occupants. The work shall be programmed in consultation with the Engineer-in-charge and the 

occupying department. If so required, the work may have to be done even before and after the 

office hours. 

b) The contractor shall be responsible to abide by the regulations or restrictions set in regard to 

entry into, and movement within the premises. 

c) The contractor shall not tamper with any of the existing installations including their switching 

operations or connections there to without specific approval from the Engineer-in-charge. 

 

17.0 Drawings: 
a) The work shall be carried out in accordance with the drawings and the tender documents and 

also in accordance with modification thereto from time to time as approved by Engineer-in- 

charge. 

b) All wiring diagrams shall be deemed to be Drawings within the meaning of the term as used in 

Clause 11 of the conditions of contract (PWD 7 or PWD 8). They shall indicate the main switch 

board, the distribution boards (with circuit numbers controlled by them), the runs of various 

mains and sub mains and the position of all points with their controls. 

c) After award of the work, the firm will be required to submit the shop drawings for the proposed 

work including layout plan, conduit routes showing location of points and height etc. and 

submitted for approval, Work will be carried out as per the approved drawings before start of 

work. 

 
18.0 Conformity to IE act, IE Rules, and standards: 

18.1. All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act, 
1910 and Indian Electricity Rules, 1956 amended up to date (Date of call of tender unless 
specified otherwise). List of rules of particular importance to electrical installations under these 
General Specifications is given in Appendix C for reference. 

 

19.0 General requirements of components: 
19.1. Quality of material: All materials and equipments supplied by the contractor shall be new. They 

shall be of such design, size and materials as to satisfactorily function under the rated conditions 
of operation and to withstand the environmental conditions at site. 

 

20.0 Inspection of materials and equipment’s: 
20.1. Materials and equipment’s to be used in the work shall be inspected by the departmental 

officers. Such inspection will be of following categories: 

a) Inspection of materials / equipment’s to be witnessed at the Manufacturer‘s premises in 

accordance with relevant BIS/Agreement Inspection Procedure. 

b) To receive materials at site with Manufacturer‘s Test Certificate(s) 

c) To inspect materials at the authorized dealer‘s go downs to ensure delivery of genuine materials 

at site. 

d) To receive materials after physical inspection at site. 

 
20.2. Adequate care to ensure that only tested and genuine materials of proper quality are used in 

work shall be ensured by firm. The firm shall ensure that: 

a) Material will be ordered & delivered at site only with the prior approval of the department to 

ensure timely delivery. 

b) The agency should approved TDS of material from Engineer-in-Charge before actual brought at 

site. As and when the order is placed for the fittings/ fixtures, cables, switchgears, poles, rising 

main, other main items etc, its copy shall be endorsed to the Engineer-in-charge. 
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c) The firm will be required to procure material like exhaust fans, MCB‘s & DB‘s, switches & 

sockets, wires & cables, conduits and switchgears etc directly from the manufacturer/ authorized 

dealers to ensure genuineness & quality and as per the approved makes only. Proof in this regard 

shall be submitted by the contractor before installation at site to the department. 

d) Inspection at factory or at godown of the manufacturer, as required, shall be arranged by the 

firm for a mutually agreed date. Certificate for genuineness of the fittings shall have to provided 

duly signed by the manufacturer‘s officer not below the rank of Regional Manager. 

e) Delivery of material shall be taken up only with the consent of department, after clearance of the 

material. 

f) Department shall reserve the right to waive inspection in lieu of suitable test certificate, at its 

discretion. 

20.3. Similarly, for fabricated equipments, the contractor will first submit dimensional detailed 

drawings for approval before fabrication is taken up in the factory. Suitable stage inspection at 

factory also will be made to ensure proper use of materials, workmanship and quality control. 

 

21.0 Ratings of components: 
21.1. All components in a wiring installation shall be of appropriate ratings of voltage, current and 

frequency, as required at the respective sections of the electrical installations in which they are 

used. 

21.2. All conductors, switches and accessories shall be of such size as to be capable of carrying the 

maximum current, which will normally flow through them, without their respective ratings being 

exceeded. 

 

22.0 Conformity to standards: 
22.1. All components shall confirm to relevant Indian Standard Specifications wherever existing. 

Materials with ISI certification mark will be preferred. 

22.2. Relevant Indian Standards including amendments or revisions thereof up to the date of tender 

acceptance shall be applicable in the respective contracts for respective items, firm to ensure its 

compliance. 

 
23.0 Inter changeability: 

Similar parts of all switches, lamp holders, distribution fuse boards, Switch gears, ceiling roses, 
brackets, pendants, fans and all other fittings of the same type shall be interchangeable in each 
installation. 

 
24.0 Workmanship: 
24.1. Good workmanship is an essential requirement to be complied with. The entire work of 

manufacture/fabrication, assembly and installation shall confirm to sound engineering practice. 

24.2. Proper supervision/skilled workmen: The contractor shall be a licensed electrical contractor 

suitable for execution of the electrical work. He shall engage suitably skilled/licensed workmen 

of various categories for execution of work supervised by supervisors / Engineer of appropriate 

qualification and experience to ensure proper execution of work. They will carry out instruction 

of Engineer-in-charge and other senior officers of the Department during the progress of work. 

24.3. Use of quality materials: Only quality materials of reputed make as specified in the tender will be 

used in work. 

24.4. Fabrication in reputed workshop: Switch boards and LT panels shall be fabricated in a 

factory/workshop having modern facilities like quality fabrication, seven tank process, 

powder/epoxy paint plant, proper testing facilities, manned by qualified technical personnel. 

These shall be as per make / item approved. 

24.5.  
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25.0 Testing: 
All testes prescribed in this General Specification, to be done before, during and after 
installation, shall be carried out, and the test results shall be submitted to the Engineer-in- charge 
in prescribed Performa, forming part of the Completion Certificate. 

26.0 Commissioning on completion: 
After the work is completed, it shall be ensured that the installation is tested and commissioned. 

 
27.0 Completion plan and completion certificate: 
27.1. For all works completion certificate after completion of work shall be submitted to the Engineer- 

in-charge. 

27.2. Completion plan drawn to a suitable scale (It shall be laminated if desired by the Site- in- 

Charge) indicating the following, and three copies of the same shall also be submitted. 

a) General layout of the building. 

b) Locations of main switchboard and distribution boards, indicating the circuit numbers controlled 

by them. 

c) Position of all points and their controls. 

d) Types of fittings, viz. fluorescent, pendants, brackets, bulk head, fans, exhaust fans etc. 

e) Name of work, job number, tender reference, actual date of completion, names of Division/ Sub- 

division and name of the firm who executed the work with their signature. 

f) Cable layout showing general distribution diagram along with position of cable joints, if any. 

 
28.0 Guarantee 

The installation will be handed over to the department after necessary testing and 
commissioning. The installation will be guaranteed against any defective design/workmanship. 
Similarly, the materials supplied by the contractor will be guaranteed against any manufacturing 
defect or inferior quality. The guarantee period will be for a period of 12 months from the date of 
handing over to the department or recording of completion certificate by the engineer-in-charge 
and acceptance by the competent authority whichever is later. Installation/ equipments or 
components thereof shall be rectified/ repaired to the satisfaction of the Engineer-in-charge at 
his own cost and nothing extra will be paid to the contractor on this account. The firm will be 
required to submit guarantee of material from the manufacturer to the department. 

 

Note: The quantity of material in the BOQ is indicative. Contractor has to assess the actual 
requirement of material at site before placing the order, keeping in view the drawing and 
site requirement. No claim for payment for unused excess material shall be entertained. 
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B. SPECIAL CONDITIONS FOR ELECTRICAL WORKS 

1) These Special Conditions of Contract shall be read in conjunction with the other documents 

forming part of the contract. In any case of any discrepancy, the order of preference shall be as 

under:- 

a) Nomenclature of the item as per schedule of quantities. 

b) General/ Additional conditions attached with the contract document. 

c) Additional Specifications attached with the contract document. 

d) Drawings. 

e) CPWD Specifications with correction slips upto last date of submission of bids. 

f) BIS Specifications. 

g) Manufacturer’s specifications. 

h) Decision of the Engineer-in-Charge. 

i) Sound Engineering practices. 

 
2) Unless specifically mentioned otherwise all the relevant codes & standards published by the 

Bureau of India Standards before the acceptance of the contract shall apply and govern in 

respect of design, workmanship, quality and properties of materials, testing and measurements. 

 
3) The contractor shall organize his operations in a workman like manner and take all necessary 

precautions to provide safety and prevent accidents on the site to both person and property, 

more so if they will be working in proximity to working machinery of existing plants in operation. 

 
4) The Owner shall have the power in requiring the contractor to adopt from time to time such 

measures as they may consider necessary to ensure the above requirements. The Owner shall 

not be responsible for any consequence resulting from violation of safety requirements. In 

particular the Contractor shall ensure compliance with the all necessary safety codes. 

 
5) All duties, taxes (including GST), octroi, turnover tax etc. shall be borne by the contractor. 

 
6) Latest relevant BIS specifications shall govern this contract and work shall be carried out strictly 

in accordance of these. 

 
7) Time is the essence of this contract. The contractor is expected to work in more than one shift. 

Nothing extra shall be paid for the same. 

 

8) The Contractor must submit a Time Schedule as per conditions of NIT. The same shall be 

reviewed during the time of execution. Suitable amendments shall be made in the work 

programme if in the opinion of the Engineer-In-Charge the progress of the work is not 

satisfactory. Nothing extra shall be paid for the same. 

 
9) In case the contractor fails to match the progress of the work to the programme approved by the 

Engineer-In-Charge, the department reserves the right to get the complete or a portion of the 

work executed by any other agency at the risk of the contractor. 

 
10) The department shall not provide any equipment/machine required for any of the operation as 

described in the drawings, schedule of quantity, specifications etc. 

 
11) The contractor must get acquainted with the proposed site of the work and the specifications 

and conditions carefully before tendering. The work shall be executed as per programme 

approved by the Engineer-In-Charge. If part of site is not available for any reason or there is 

some unavoidable delay in supply of materials stipulated by the Owner, the programme of 
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execution shall be modified accordingly and the contractor shall have no claim for any extras or 

compensation on this account of delays or work in odd hours. 

 
12) The architectural and other drawings shall, at all times, be properly correlated for executing any 

work. After taking measurements at site. Samples shall be prepared for approval before starting 

any items of work specified by the Engineer-In-Charge. The Contractor shall prepare the 

fabrication /shop drawings on existing & proposed services of works. 

 
13) Rates quoted for the items in all individual sections shall be valid for carrying out the items of 

work at any place, any level and at any height. 

 
14) Collection and stacking of materials shall include all leads. The rates quoted by the contractor 

shall hold good irrespective of the source from which the materials are brought so long as they 

conform to the specifications and as approved by the Engineer-In-Charge. 

 
15) The drawings referred to in the tender documents are available for inspection to the intending 

tenderers in the office of the Engineer-In-Charge. Tenderer’s shall inspect the same and 

acquaint themselves with the work to be executed. The contractor shall have no claim or 

reference to these drawings in respect of any of the rates after acceptance of the tender. 

 
16) Samples of various materials required for testing shall be provided free of charges by contractor. 

All expenditure required to be incurred for taking the sample, conveyance, packing, sealing, 

loading, unloading etc. shall be borne by the contractor himself. 

 

The materials shall be got tested by the Engineer-in-charge and shall be used on the work only 
after satisfactory test results have been received. The contractor shall supply free of charge the 
samples of materials required for testing including its transportation to testing laboratories. The 
cost of tests shall be borne by the contractor / Department in the manner indicated below (except 
otherwise mentioned in the contract): 

 
(a) By the contractor, if the results show that the material does not conform to relevant BIS 

codes. 
(b) By the Department, if the results show that the material conforms to relevant BIS codes. 

 
17) The work have to be executed in shifts and all necessary arrangements are to be made by the 

contractor & nothing extra shall be claimed for the by the Contractor. 

 
18) It should be carefully noted that numerous agencies will be working in the project simultaneously 

and the contractor shall have to work at every stage in close coordination with each of these 

agencies. He shall have to programme his work accordingly in consultation with other agencies 

as per sequential requirements as may be decided by the CCU and Client or simultaneous 

execution of other components of the work by other agencies may necessitate reorganizing, 

which shall not be accepted as grounds for any delay or excuse of any nature what so ever. 

 

19) The contractor shall make his own arrangements for electricity and its distribution. However 

Electricity Connection, if any available, shall be given at one point at the site, but the Employers 

do not guarantee uninterrupted supply. Energy thus provided shall be metered and the 

contractor shall reimburse the cost of energy to the Employer as per prevailing rates. 

 
20) Approval of shop drawing / fabrication drawings / SLD’s: The contractor shall make shop 

drawings for all site work, detailed fabrication drawings for all tanks, vessels, headers etc. and 

Single Line Diagram for all Electrical panels and shall obtain approval from the Engineer-in- 

Charge before proceeding with the fabrication/manufacture work. 
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21) "As Built" Drawings 
At the completion of work and before issuance of certificate of provisional completion the 
Contractor shall submit eight (8) sets to the Department, layout drawing drawn at appropriate 
scale indicating the complete Electrical/Mechanical Works System "as installed". 

 

22) Completion Certificate 
On completion of the complete Electrical/Mechanical Works system installation a certificate 
shall be furnished by the Contractor countersigned by the licensed supervisor, under whose 
direct supervision the installation was carried out. 

23) Guarantee 
At the close of the work and before issuance of final certificate of provisional completion by the 
Engineer-in-charge/ Consultants, the Contractor shall furnish written guarantee indemnifying 
the owner against defective materials and workmanship for a period of one year after 
completion. The Contractor shall hold himself fully responsible for reinstallation or replacement, 
free of cost to owner, the following: 

 

a) Any defective work or material supplied by the Contractor. 

b) Any material or equipment supplied by the owner which is damaged or destroyed as a result of 

defective workmanship by the Contractor. 

c) Any material or equipment damaged or destroyed as a result of defective workmanship by the 

Contractor. 

 

24. Scope of Work: 
a) Contractor shall submit the samples / catalogues of each material/ equipment giving technical 

data/ detail. Only after written approval of sample/ catalogues, the contractor shall place the 

order. 

b) Preparation of shop drawings. Contractor shall submit the detailed shop drawings after 

coordinating with the civil wing. 

c) Before starting of the work at site the contractor shall examine all service drawings and report 

to Architect/ Consultants for discrepancies and obtain clarifications. Any work done without 

regard of consultation with other trades, shall be removed by the contractor without additional 

cost to owner. 

d) Testing & commissioning of systems including submission of test report. 

e) Contractor shall submit as installed drawings, operation& maintenance manual for all 

equipment / operations etc. Framed operation and maintenance instructions shall be provided 

in plant room. 

f) Procurement of all the materials shall be done after the approval of the Engineer-in-charge. 
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ADDITIONAL SPECIFICATIONS FOR ELECTRICAL WORKS 
1.0 GENERAL 

 

1.1 All hardware items such as screws, thimbles, and steel wires etc. required for completing an 

item as per specifications are deemed to have been included in the item even if not specifically 

mentioned in the item. 

1.2 All hardware materials such as MS nuts / bolts / screws / washers etc, to be used in the work 

shall be zinc coated / cadmium plated. 

1.3 All conduits shall be provided with G I fish wire for wiring, failing which recovery shall be made 

@ Rs. 10 per metre of conduit. While laying conduit, suitable junction boxes shall be provided 

wherever required for pulling the wires. Nothing extra shall be paid for fish wire and junction 

boxes. 

1.4 The contractor shall ensure that chase cutting machine is used for cutting chases for laying of 

conduit. 

1.5 Flexible conduits may be used only for interconnection between point and fitting in false ceiling. 
 

1.6 Telescopic rigid conduit may be used at expansion joints. 
 

1.7 The work is to be carried out as per approved drawings. The contractor should study the 

drawings issued by the engineer-in-charge and modifications, if any, required to comply with the 

specifications, standards, and statutory rules shall be incorporated and got approved form the 

engineer-in-charge before execution. 

1.8 The contractor shall make his own arrangements for temporary electricity and water connection, 

if required and make necessary payment including electricity and water charges for its use direct 

to the authority concerned. The engineer-in-charge will provide all possible assistance by way of 

reasonable recommendation for obtaining electricity connection to the concerned authorities but 

bears no responsibility for the same. 

1.9 The contractor shall ensure that the skilled labour such as electrician, wireman engaged in the 

execution of work possess valid license issued by appropriate authorities. The wireman / 

electrician not having valid license shall not be permitted to work. 

1.10 The electrical fittings in areas of false ceiling/drop ceiling are required to be suspended/secured 

form ceiling with suitable hanging arrangement of galvanized iron chains / dash fasteners. The 

opening/ slit for fittings in false ceiling shall be provided by the agency executing the item of false 

ceiling. However, fixing of electrical fittings in the said opening / slit in a straight line, flush with 

the false ceiling shall have to be ensured by the contractor. 

2.0 MATERIALS AND TESTING 
 

2.1 Acceptable makes of materials to be used in the work are enclosed. In case of non-availability of 

these makes, the engineer-in-charge may allow use of alternative makes. Only ISI marked 

materials shall be used in the work. Non ISI marked materials may be permitted by the engineer-

in-charge only when ISI marked materials are not manufactured. 

2.2 The sample of the materials shall be submitted in advance to the engineer-in-charge and got 

approved before dispatch to the site of work. The contractor shall produce original invoice for 

procurement of electrical accessories, etc. from manufacturers or from their authorized dealers 

for authentication. 
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2.3 The contractor shall take prior permission from the engineer-in-charge regarding location for 

storage and stacking of materials required for the work at site. The cost of construction of store 

and watch and ward charges shall be borne by the contractors. 

2.4 Testing of electrical installations shall be completed at least 30 days before the scheduled 

completion date of the work so that all necessary adjustments are carried out and trial runs 

completed before the work is treated as complete and the equipment are taken over by the 

department. 

2.5 All the electrical equipment shall be brought to site when the site is available for installation, with 

prior permission of the engineer-in-charge. 

2.6 The conduits for a large number of services may be required to be laid / embedded in RCC 

slab/walls or fixed on surface/cable trays. To enable identification of conduits of different services 

proposed in the building, the ends of conduits in junction boxes shall be painted as per the 

following colour schemes without any extra cost. 

i) Conduits for non-essential wiring : Black 
ii) Conduits for essential wiring : Blue 
iii) Conduits for UPS wiring : Dark Green 
iv) Conduits for fire alarm system : Red 
v) Conduits for data/communication : Yellow 

 

3.0 LT PANEL BOARD 

3.1 The manufacturing unit for LT panels shall have valid certification from CPRI. The contractor 

shall arrange facilities for inspection of equipment / materials for LT panels including conducting 

the required tests in the manufacturing unit. 

3.2 Enclosure protection should be IP-42 as per IS : 2147. 

3.3 On completion of work the contractor shall arrange for insulation and earth continuity test as per 

IE Rules in the presence of the engineer-in-charge or his representative and shall submit the 

test report in triplicate. 

 
4.0 APPROVAL OF DRAWINGS 

 

4.1 General arrangement drawing of the electrical works including LT panels and feeder pillars shall 

be got approved from the engineer-in-charge before commencement of work. 

4.2 The contractor shall submit as-built single line diagrams for LT panels, feeder pillars and internal 

electrical layout to the engineer-in-charge, incorporate changes and modification suggested by 

him, and obtain his approval. Three sets of approved As-Built single line diagrams shall be 

submitted to the Engineer-in-charge. 
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PREFERRED MAKES OF MATERIALS FOR ELECTRICAL & MECHANICAL ITEMS 

All materials and Equipment shall conform to the relevant standards and shall be of approved make 
and design. The list of preferred makes for various equipments/materials etc. is given below. Any item 
missed out from the list should be got approved by the Engineer in Charge before delivery/ installation. 
Engineer-in-charge may, for any item, in the interest of work allow use of any other make/brand in 
addition to the makes/brands mentioned in the preferred makes lists subject to its satisfactory quality 
and on proper grounds like non-availability of preferred makes/brands in the market etc. In such case, 
cost adjustment shall be made if the make/brand actually used is priced lower than the lowest priced 
brands of that item in the preferred makes list. However, nothing extra shall be paid if actually used 
brand/make is of higher price than the highest priced brand/make in the list of preferred makes. 

 

Sl. No. Name of Product/ Material Preferred Brand Names 

1 11 KV VCB Panel ( No Channel partners are 

allowed) 

L&T/ ABB/ Schneider/ Siemens 

2 Dry type/ Oil type Transformer (11KV/433 

VOLT) 

Kirloskar/ ABB/ Schneider Electric/ Voltamp/ 

Crompton Greeves 

3 ACB Legrand - DMX3 MP4 LSI/ Schneider - Masterpact 

NW (6.0A)/ L&T - U Power Omega (MTX3.5)/ 

Siemens 3WL (ETU 45B)/ ABB Emax (PR122) 

4 MCCB Legrand - DPX3/ Schneider - NSX/ L&T DU/ ABB 

Tmax 

5 MCB/ RCCB/ Isolator/ MCB DB Legrand - DX3/ Schneider - Acti9/ Hager-H3/ 

Siemens Beta Guard 10KA/ ABB S200M 

6 Main LT panel/ Sub LT Panels/ Capacitor 

Panel/ Synchronizing Panel with 
Accessories/ Meter Panel/ Starter Panel 

NEPTUNE/ PRECISION SYSTEM CONTROL/ 

ADVANCE PANELS & SWITCHGEAR (P) LTD / 
ADLEC/ TRICOLITE 

7 DG set - Acoustic Enclosure & Assembler As per OEM 

8 AMF Controller As per OEM 

9 DG set - Alternator Stamford/ Leroy Somer/ Kirloskar Electric 

10 DG set - Engine Cummins/ Perkins/ Caterpillaer/ KOEL 

11 DG set - Batteries Exide/ Amaron/ Panasonic/ TATA Green 

12 Power/ Auxillary Contractor/ Capacitor Duty 

Contactor 

ABB/L&T/ Schneider/ Siemens/ Legrand 

13 11 KV HT Cable/ 1.1 KV LT Cable Havells/ Polycab/ KEI 

14 Brass compression Gland (Heavy duty) Commex/ Gripwell/ Dowell 

15 Bus Duct, Air insulated compact rising mains, 

end feed unit, tap-off box (plug-in type) 

C&S/ ADVANCE PANELS & SWITCHGEAR (P) 

LTD / ADLEC/ TRICOLITE 

16 Power Capacitor, Capacitors & Capacitor 

Bank 

Siemens/ ABB/ EPCOS/ Ducati/ Legrand 

17 Contactors / Starters ABB/ L&T/Schneider/ Siemens/ Legrand 

18 Meters including Digital Meters L&T/ Schneider/ Siemens/ ENERCON 

19 HT, LT Jointing Kit & Termination kit Reychem/ 3M/ M Seal 

20 PVC Conduit & Accessories (ISI marked) AKG/ BEC/ NIC 

21 Modular Switch/ Socket outlets/ Data/ 

Telephone/ TV outlets and wiring 
accessories with mouleded cover plate 

Legrand - Arteor/ MK - Orna/ ABB - IVIE / Crabtree 

-Murano 

22 Cat 6 cable Legrand/Panduit/Commoscope 

23 TV/Telephone cable Havells/ Polycab/ KEI/ Finolex 

24 1.1 KV FRLS copper conductor wire Havells/ Polycab/ KEI/ Finolex 

25 Indicating Lamp (LED type) L&T/ Siemens/ Schnieder 

26 Push Button L&T/ Siemens/ Schnieder 

27 Pressure Guage H-Guru/ Bell 

28 Pump Mather & Platt / Kirloskar/ KSB/ Grundfos 
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29 Motor ABB/ Siemens/ Crompton Greaves/ Kirloskar/KSB 

30 Fastner Hilti/ Fischer 

31 Smoke detector NOTIFIER/ BOSCH/ MORLEY/ APOLLO /DEPNOV 

32 Control Panel NOTIFIER/ BOSCH/ MORLEY/ APOLLO /DEPNOV 

32 MCP & Hooter NOTIFIER/ BOSCH/ MORLEY/ APOLLO /DEPNOV 

33 DWC pipe DURALINE/REX 

34 MS pipe TATA/JINDAL (HISAR) 

35 Valve/ NRV SANT/ZOLOTO/LEADER 

36 Single headed Hydrant valves, four-way Fire 

Brigade inlet & shut off nozzle, Rubber Hose 

for hose reel, Suce & non return 

Newage/Minimax/Gurads 

37 Gyeser Venus/Crompton/Havells/V-Guard 

38 Light fittings Phillps/Wipro/Havells/Bajaj 

39 APFC relays & protective relays 

(Microprocessor based compatible with PC & 

PLC) 

Simens/L&T/ABB/Scheider 

40 PLC Simens/L&T/ABB/Scheider 

41 CT/PT L&T/Kappa/Matrix/AE 

42 Selector switch Siemns/L&T/Schineider/ABB/BCH 

43 Hand gloves and Insulated rubber mat upto 

11 KV 

ISI marked 

44 ABC and CO2 type fire extinguisher Guard/Kanes/Supermex 

45 Celing /Exhaust Fan Crompton/Usha/Orient/Havells 

46 Lighting Automation/Control system including 

Dalight sensors and occupancy sensors 

Lutron/ Dynalite/Scheider/Crestron/ Omicron / 

Lighting Technologies/ Philips 

47 Perforated MS cable tray MEM/AKG/BEC 

48 Fire brigaded connection Newage/Minimax/Superex 

49 Flowswitch/monitor module System sensor/TYCO/Potter 

50 UPS Emerson/APC/Numeric 

51 Welding rods ESSAB/ADOR/ESSAR 

52 Timer L&T/ABB/Legrand/Seimens 

53 External Lighting Pole Utkarsh / BPP /Bajaj 

 

54 

 

Lift OTIS Elevator/ Kone Elevator/ Schindlier/ Mitsubisi/ 

Jhonson Elevator/ Thyssenkrupp 

55 CCTV System Honeywell Enterprise / Bosch/ Axis Enterprise/ 

 

56 

Networking Enclousers, Racks of various 
sizes 15U upto 42U 

APW-VERO Presdent, Rittal, Panduit-Pannet, 
Netrack& Valrack 

 
 
 
 
 

57 

Networking switches-access switches, 

Distribution switches, core switches, server 

farm switches and their components such as 

1 GSFP, 10 G SFP + AND 40G QSFP+ 

Transceiver and modules and other 

accessories such as Power supplies, Fans, 
Stacking cables. 

CISCO/Extreme Networks/HPE(ARUBA)/Juniper 

 
58 

 
Network Management System 

CISCO/Extreme Networks/HPE(ARUBA)/Juniper / 

Motadata 

59 Firewall and its Accessories Checkpoints/Cisco/PALOALTO/Juniper 

 
60 

 
Sewage Treatment Plant 

ION EXCHANGE /PS AQUA Pvt. Ltd. / BRISANZIA 
/ THERMAX 

61 Structured Cabling (VDI)-Patch Panel Legrand/Panduit(Pannet)/Siemon 

62 Structured Cabling (VDI)-Patch Cord Legrand /Panduit(Pannet)/Siemon 
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63 Structured Cabling (VDI)-R+acks Legrand - Valrack/ Rittal/APW 

64 Structured Cabling (VDI)-Fibre Optics Legrand /Panduit(Pannet)/Siemon 

65 Wire-mesh Cable Tray Legrand - Cablofil/ Tyco/ Cooper 

 
66 

Cable Management Systems- 

Raceways/Floor Boxes/Trunkings 
Legrand - CMS/MK/ Schneider 

67 EPABX System NEC/ALCATEL/MATRIX/NERON 

 

 
Note: - Chief Engineer, CCU, MoEF&CC, New Delhi reserves the right to add or delete any 
materials and Brands in the list of approved materials/brands on the recommendations of 
Engineer-in- charge 
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SCHEDULE OF 
QUANTITY 

(SH:- : Electrical and Mechanical Works) 
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Schedule of Quantity 

NAME OF WORK - CONSTRUCTION OF NEW HOSTEL BLOCK (G+2) FOR IGNFA AT FRI CAMPUS, 

DEHRADUN SH: DEVELOPMENT WORK OF NEW HOSTEL BLOCK-A AT IGNFA, DEHRADUN. 

(TAKEN OUT OF MAIN WORK)  

 

S.No   

Descripton 

Quantity Unit Rate Amount 

   SUB HEAD XII :- EXTERNAL 

LIGHTING SYSTEM 

        

1 

Erection of metallic pole of following 

length in cement concrete 1:3:6 (1 cement 

: 3 coarse sand : 6 graded stone aggregate 

40 mm nominal size) foundation including 

excavation and refilling etc. as required. 
        

a Above 4.5 metre and upto 6.5 metre 10.00 Each 5121.00 51210.00 

2 

Supplying and embedding following dia 

G.I. pipe (medium class) in pole collar/ 

foundation (during casting) for cable entry 

including bending the pipe to the required 

shape, Hole Seeling to be done complete 

as required. 

        

a 32 mm dia 60.00 Metre 525.00 31500.00 

3  

Supply , Installation, Testing & 

Commissioning of Integrated Post Top 

Lantern With 40W LED Lamp  

including Pole &  connection with 3 x 2.5 

sq.mm single core PVC insulated copper 

conductor cable from junction box to 

fixture as required. 2.00 Nos. 8350.00 16700.00 

4  

Supply, Installation, Testing and 

Commissioning of Hybrid 45 Watt Solar 

Street Light luminaire with 6 Mtr 

Octagonal Pole & inbuilt SCC made IP65 

& with MPPT (Maximum Power Point 

Tracking) which provides about 25% 

more charging efficiency by utilizing 

maximum energy harvested by solar PV 

modules. System should designed to 

withstand highly corrosive atmosphere 

and heavy wind loads. The modules are 

certified for industry standards IEC61215, 

IEC61730 (safety class 1 & 11), 

IEC61701 along with 6 Mtr. octagonal 10.00 Nos. 47463.00 474630.00 
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S.No   

Descripton 

Quantity Unit Rate Amount 

pole with 100 AH lead acid battery & 125 

Wp solar panel Total lumen output should 

not less than 3100 lumen Complete with 

all Accessories & Control Gears etc 

5  

Supply Installation, Testing & 

Commisioning of 8W - 10w LED 

BOLLARD Light made of aluminum 

pipe powder coated black after 

phosphochromate treatment with 

aluminum heat sink for effective thermal 

management, sturdiness & excellent 

corrosion resistant. Mounting flange of 

MS sand casting is used at the bottom.PC 

diffuser cover in opal finish is used for 

glare free uniform light distribution.High 

efficiency long life LED module with 

SMD LED package mounted on MCPCB 

with lumen efficacy of >130 lm/W with 

system lumen 470Lm. Powered by built-

in, isolated electronic LED driver in ABS 

housing with APFC (SMPS based 

constant current supply) with lower THD, 

Output Short / Open Circuit protection, 

Over Voltage protection, Surge Voltage 

protection. CCT 5700, CRI>80, 

THD<15%, PF>.95, IP65,IK 07 ,Life 

class of 50,000 hrs @ L70, Operating 

Temperature:-10 TO +45 DEG.C; Input 

rated voltage:240VAC/50HZ. 10.00 Nos. 3662.00 36620.00 

6  

Supplying of Following sizes 1100 volt 

grade XLPE insulated PVC sheathed 

aluminium conductor armoured cables as 

per specification in existing laid in ground 

including cost of digging upto required 

depth, 150 mm sand all around the cable, 

brick protection and back filling, clamped 

to wall with suitable clamps including 

saddles fixing bolts, Connection Testing 

and commissioning as Required.         

a 4x16 sqmm 730.00 Metre 236.00 172280.00 
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S.No   

Descripton 

Quantity Unit Rate Amount 

7  

Laying of one number PVC insulated and 

PVC sheathed / XLPE power cable of 1.1 

kV grade of following size direct in 

ground including excavation and refilling 

the trench etc. as required, but excluding 

sand cushioning and protective covering.         

a Upto 35 sq. mm 730.00 Metre 200.00 146000.00 

8  

Laying of one number PVC insulated and 

PVC sheathed / XLPE power cable of 1.1 

kV grade of following size in the existing 

RCC/ HUME/ METAL pipe as required.         

a Upto 35 sq. mm 20.00 Metre 37.00 740.00 

9 

Supplying and Making End Termination 

With Brass Compression Gland and 

Aluminium lugs for Following Size of 

PVC Insulated and PVC Sheathed / XLPE 

Aluminium Conductor Cable of 1.1 kV 

Grade as Required.         

a 4 X 16 sq. mm (28mm) 16.00 Each 309.00 4944.00 

10  

Supplying and drawing following sizes of 

FRLS PVC insulated copper conductor, 

single core cable in the existing surface/ 

recessed steel/ PVC conduit as required.         

a 4 core 1.5 sq.mm (for 6/4 Mtr Poles) 320.00 Metre 120.00 38400.00 

11 

Supplying and laying of following size 

DWC HDPE pipe ISI marked along with 

all accessories like socket, bend, couplers 

etc. conforming to IS 14930, Part II 

complete with fitting and cutting, jointing 

etc. in the existing trench, complete as 

required.         

a 

63 mm dia (OD-63 mm & ID-51 mm 

nominal) 30.00 Metre 127.00 3810.00 
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12 Supplying of 6 mtr. long octagonal pole  

galvanized continuously tapered (bolt 

fixing type) in single section made out of 

3mm thick sheet having top dia 70mm and 

bottom dia 130mm with 04 Nos. hot dip 

galvanized foundation bolts of size 20mm 

dia x 700mm long alongwith suitable size 

GI single arm bracket 1500mm long,  i/c 

providing and fixing bakelite sheet of size 

25cm x 10cm x 6mm thick, 3 nos 

connector, of suitable size and 1 no 6A SP 

MCB + 3X1.5 Sq.mm Cu cable  inside the 

pole to complete wiring upto LED fittings 

with door and locking arrangement near 

bottom of the pole as suitable height etc as 

required. (Make Bajaj / BPP / Utkatrsh) 

10.00 Each 10212.00 102120.00 

  SUB HEAD XIII :- FIRE ALARM 

SYSTEM (CONVENTIONAL TYPE) 

        

13 

Supplying and fixing of following sizes of 

Steel conduit along with accessories in 

surface/recess including painting in case 

of surface conduit or cutting the wall and 

making good the same in case of recessed 

conduit as required        

a 25mm. 100.00 Metre 256.00 25600.00 

14 

Supplying and drawing following sizes of 

FRLS PVC insulated  copper conductor, 

single core cable in the existing surface/  

recessed steel/ PVC conduit as required.         

a 2 x 1.5 sq. mm 120.00 Metre 70.00 8400.00 

b 3 x 1.5 sq. mm 100.00 Metre 95.00 9500.00 

c 6 x 1.5 sq. mm 100.00 Metre 181.00 18100.00 
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15 

Supplying, installation, testing & 

commissioning of manual call  boxes of 

MS construction in surface/recess with 

stainless steel chain & hammer assembly 

complete with glass and push button etc. 

as required. 9.00 Each 474.00 4266.00 

16 

Supplying, installation, testing & 

commissioning fire alarm sounder with 

facility to make announcement, mounted 

in M.S. box (16 SWG) with hinged cover 

plate & suitable for operation with 

amplifier i/c line matching transformer 

etc. complete as  

required. 9.00 Each 557.00 5013.00 

17 

Supplying, installation, testing & 

commissioning sector panel  suitable for 

following zones, complete with visual 

indications for short circuit fault, open 

circuit fault, fire condition and all other 

standard facilities as per IS:2189 with 

mimic diagram for all  

area/zone covered, complete with all 

connections, interconnections as required. 3.00 Each 8866.00 26598.00 

  4 Zone         

18 

  

Supplying, installation, testing & 

commissioning of main control and 

indicating panel made out of 16 SWG MS 

sheet  to accommodate the following 

items duly powder coated in approved 

colour with louvers for ventilation, 

locking  arrangement, audio and visual 

indication for fire alarm and public 

address system, monitoring system 

including  connections, interconnections 

etc complete as required.         

a 6 zone panel for fire alarm system         



Correction – Nil    Insertion – Nil    Deletion -Nil                            AE(E)               EE             106 | P a g e  

S.No   

Descripton 

Quantity Unit Rate Amount 

  

100 watt amplifier racks suitable for 

operation on 230V  AC/24V DC supply 

conforming to IEC-268-3 complete with 

all  Talk back master station with LED 

PTT (press to talk) push button for 

operation on 230V AC/24 V DC supply 

conforming to IEC-268 for simplex mode 

of operation/communication  suitable for 

20 Nos.talk back unit -1 set.         

  

Annoucement control desk suitable for 

selection of different  zones selectively 

and ON ALL CALL switch with visual 

indication etc., complete as required- 1 

set.         

  

Amplifier change over switch for inter 

changing amplifier- 1 No. Monitor panel 

for loudspeaker complete output selector  

ON/OFF switch, fuse visual indications 

etc. complete as  required- 1 No         

  

Gooseneck microphone with stand and 

ON/OFF switch -1 No. Mains ON/OFF 

switch, fuse indication lamps, DC and 

AC  voltmeters & ammeters terminal 

blocks etc. complete as required -1 set.         

  

Gooseneck microphone with stand and 

ON/OFF switch -1 No. Mains ON/OFF 

switch, fuse indication lamps, DC and 

AC  voltmeters & ammeters terminal 

blocks etc. complete as  required -1 set. 1.00 Each 48718.00 48718.00 

  

SUB HEAD XIV :- IP-EPABX 

SYSTEM         
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19 

Supply, Installation, Testing & 

Commissioning of Pure IP at core server 

Based voice solution with  04 Port 

Voicemail ,04 Port FXS ,04 Port FXO ,1 

PRI Trunk lines (30 Ch) Circuit with 

CLIP Facility ,118IP users License ,01 

Nos. IP Operator Console, 100 Party 

Conference ,Speed Dial, Music on Hold , 

Internal/ External ring difference ,Call 

Barring, Call Pickup, TEC should be with 

GR Number, - Should Support Redundant 

server in active-Active mode. 1.00 Set 592183.00 592183.00 

20 

Supply, Installation, Testing & 

Commissioning of Type 1 IP Phone 2 

VoIP account, 120x40 Dot-matrix screen 

with backlight, Full  HD duplex speaker 

phone, IPV6, Gigabit Ethernet, PoE. 

114.00 Nos 3645.00 415530.00 

  

SUB HEAD XV :- LOCAL AREA 

NETWORK (LAN) 

        

21 

Supply , Installation , Testing and 

Commissioning of Core Switch with 

switching capacity of 3.2Tbps, 

forwarding performance of 2Bpps with 

48 x 1/10G/25G SFP28 ports plus 4x 

40/100G QSFP28  ports from day 1, dual 

hot swappable internal power supply, 

MAC address 200k, 100k IPv4, 100K 

IPv6 routes and 48K IPv6 multicast 

routes. Should support advance layer 3 

(OSPF, BGP and MPLS) with 1 year 

support. Stack Module/40 Gig Optics and 

all other Cables should be included in 

Day 1. 1.00 Nos 427782.00 427782.00 
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22 

Supply, Installation, Testing & 

Commissioning of  24 Port POE+ Access 

Switches with switching capaticy of  200 

Gbps, forwarding performance 150 

Mpps, having 24 x 10/100/1000BASE-T 

PoE-plus(RJ45) with minimum PoE 

budget of 370 W, with 4 x 10G SFP+ 

uplink ports. Should support min 4GB 

internal DRAM, 8GB internal Flash 

memory, 64K MAC address. Should have 

Static Routing ,  Neighbor discovery, 

system logging, Telnet, SSH, SNMP, 

Network Time Protocol (NTP), Domain 

Name System (DNS) and IPv6 features 

from day 1 and should support OSPF, 

VRRP,  OSPFv3 and PIM. 4.00 Nos 121257.00 485028.00 

23 

Supply, Installation, Testing & 

Commissioning of fiber Modules 

1000BASE 4.00 Nos 12453.00 49812.00 

24 

Supply, Installation, Testing & 

Commissioning of fiber Modules 10G 

BASE 4.00 Nos 22642.00 90568.00 

25 

Supply, Installation, Testing & 

Commissioning of Armoured 06 Core 

Singlemode (OS2) 9/125 Fiber Cable, 

ITU G.652.D, G.657A1, Outdoor ECCS 

Armored Fiber Cable with PBT Loose 

Tube Filled With Thixotropic Jelly, Uni-

Tube, Glass Yarn, Water Swellable Tape 

Under Armor, UV-HDPE Jacket. 150.00 Mtr 44.00 6600.00 
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26 

Supply, Installation, Testing & 

Commissioning of 6 Port 1U x 19” LIU 

Loaded with Singlemode OS2 LC 

Adapters & LSZH Pigtails along with 

Splice Trays, Min. 4 No of Circular Cable 

Entry with Rubber Groummet/Glands to 

close any open entry, Cable Holders for 

Cable Entry Inside Panel, Heat Shrink 

Tubes for Splices, Tube for open fibers, 

Ties, Panel shall be Powder Coated with 

Min. 1.2mm Metal Sheath, 30 Years 

Channel Warranty. Factory Loaded LC 

Type LSZH Pigtails should meet IEC 

61034-1 ,IEC-60332-1, IEC-60754-1, 

Insertion loss <= 0.35 dB, Return Loss 

>= 50, Attenuation: 1310/1550 : 0.3/0.2 

dB/KM,  Repeatability: <= 0.2DB 1000 

Times Mating Cycles, RoHS Complied, 

Meets ANSI/TIA 568.3-D. 6.00 Nos. 4108.00 24648.00 

27 

Supply, Installation, Testing & 

Commissioning of 24 Port 1U x 19” LIU 

Loaded with Singlemode OS2 LC 

Adapters & LSZH Pigtails along with 

Splice Trays, Min. 4 No of Circular Cable 

Entry with Rubber Groummet/Glands to 

close any open entry, Cable Holders for 

Cable Entry Inside Panel, Heat Shrink 

Tubes for Splices, Tube for open fibers, 

Ties, Panel shall be Powder Coated with 

Min. 1.2mm Metal Sheath, 30 Years 

Channel Warranty. Factory Loaded LC 

Type LSZH Pigtails should meet IEC 

61034-1 ,IEC-60332-1, IEC-60754-1, 

Insertion loss <= 0.35 dB, Return Loss 

>= 50, Attenuation: 1310/1550 : 0.3/0.2 

dB/KM,  Repeatability: <= 0.2DB 1000 

Times Mating Cycles, RoHS Complied, 

Meets ANSI/TIA 568.3-D 2.00 Nos. 4108.00 8216.00 

28 

Supply, Installation, Testing & 

Commissioning of Fiber Patch Cord, LC - 

LC, Spiral Steel Armored, 9/125μm OS2 

Singlemode Round Cord (4.0 +/- 0.2mm), 

Duplex 72.00 Nos. 1193.00 85896.00 
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29 

Supply, Installation, Testing & 

Commissioning of Cat 6A, 23 AWG 

(0.57 ± 0.03mm ) Bare Copper Solid 

Conductor UTP Unshielded LSZH 

Jacket, ANSI/TIA 568 C.2 Category 6A, 

Cable shall not have any kind of Non 

Metallic Barrier Tape  or Metallic Shield 

inside. Connectivity of Hub room to End 

Point. 4000.00 Mtr 42.00 168000.00 

30 

Supply, Installation, Testing & 

Commissioning of loaded 24 port CAT 

6A UTP, Transparent shutter jack panel, 

1U height, UL-94V-0, clear label marks 

and earthing plug for CAT6A cable 

termination at rack end. 6.00 Nos. 9535.00 57210.00 

31 

Supply, Installation, Testing & 

Commissioning of Cat6A Patch Cord 

UTP Unshielded LSZH 24AWG Patch 

Cord, Diameter < 6.2mm,  1 Meter, 

Operating Temperature -20 to +60 Deg C. 

Patch cord 1 Mtr for rack side switch to 

jack panel connectivity. 114.00 Nos. 266.00 30324.00 

32 

Supply, Installation, Testing & 

Commissioning of Cat6A Patch Cord 

UTP Unshielded LSZH 24AWG Patch 

Cord, Diameter < 6.2mm,  2 Meter, 

Operating Temperature -20 to +60 Deg C. 

Patch cord 2 Mtr for rack side switch to 

end user connectivity. 114.00 Nos. 350.00 39900.00 

33 

Supply, Installation, Testing & 

Commissioning of 1, 2 and 4 port Style 

(Square) Keystone-Type Shuttered 

Faceplates for I/O fixing at user side. 114.00 Nos. 88.00 10032.00 

34 

Supply, Installation, Testing & 

Commissioning of 42 U (600W/1000D) 

floor mount rack with fans , 2 cable 

managers , satationary shelf , 2 Nos. of 

hardware pkts. 1.00 Nos. 33756.00 33756.00 

35 

Supply, Installation, Testing & 

Commissioning of 22 U  floor mount rack 

with fans , 2 cable managers , satationary 

shelf , 2 Nos. of hardware pkts. 1.00 Nos. 15816.00 15816.00 
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36 

Supply, Installation, Testing & 

Commissioning of 15U  wall mount rack 

with fans , 2 cable managers , satationary 

shelf , 2 Nos. of hardware pkts. 3.00 Nos. 8086.00 24258.00 

            

  Total     Rs 3790708.00 

            

  

ADD @ 6.33%  GST ON DSR ITEM ( 

99a,100a,105a,106a,107a,108a,109a,110

a,111a,112a,b,c, 113,114,115,116) (i.e 

on Rs 422799/- = Rs 26763/-)   Rs 26763.00  

  
 TOTAL  

    Rs 3817471.00 

  
SAY 

    Rs 3817471.00 

      

      

      
      

 
Assistant Engineer( E) Executive Engineer (E) 

 

  CCU                 CCU    
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CIVIL CONSTRUCTION UNIT 

N.I.T. No: 13/EE/CED-II/CCU/2024-25 

Name of work : Construction of New Hostel Block (G+2) for IGNFA at FRI Campus, Dehradun SH: 
Development work of New Hostel Block-A at IGNFA, Dehradun. (Taken out of main work)  

SCHEDULE OF QUANTITY 

Name of the Contractor  

 
 

Sl. 
No. 

 

 
Name of component 

 
 

Estimated 
cost (Rs.) 

Percentage 
above or 
below the 
estimated 

cost 

 
 

% in 
Figures 

 

Total 
Cost 
(Rs.) 

1 2 3 4 5 6 

1 Composite Tender 
(Civil Component Rs. 56,06,538/- + 

Electrical Component Rs. 38,17,471/-) 

Total = Rs. 94,24,009/- 

 
 

94,24,009 

 

* 

 

* 

 

* 

 

*- To be filled online in bid document. 
1) The Column Nos. 4 & 5 are mandatory to be filled by the bidders / tenderers. If these columns are 

left blank, the tender become invalid. 

2) The amount in figures in column No.6 shall appear automatically corresponding to the percentage 

quoted in column No.4 & 5. 

3) The tenderer is required to quote the percentage only above or below or at par with the estimated 

cost to cover all the rates of item covered under the respective packages. 

4) The percentage shall be written in 2 (two) place of decimal. 
 

5) If the percentage selection in column No 4 is "At Par", by default the percentage will be considered 

as "Zero" only. In other words if "At par" is selected in column No.4, then no need to fill column 

No.5 


